25.2.

25.3.

The Goods that have been delivered and/or performed or are ready for delivery
or performance within thirty (30) calendar days after the Supplier’s receipt of
Notice to Terminate shall be accepted by the Procuring Entity at the contract
terms and prices. For Goods not yet performed and/or ready for delivery, the
Procuring Entity may elect:

(a)  tohave any portion delivered and/or performed and paid at the contract
terms and prices; and/or

(b)  to cancel the remainder and pay to the Supplier an agreed amount for
partially completed and/or performed goods and for materials and parts
previously procured by the Supplier.

If the Supplier suffers loss in its initial performance of the terminated contract,
such as purchase of raw materials for goods specially manufactured for the
Procuring Entity which cannot be sold in open market, it shall be allowed to
recover partially from this Contract, on a quantum meruit basis. Before
recovery may be made, the fact of loss must be established under oath by the
Supplier to the satisfaction of the Procuring Entity before recovery may be
made.

26. Termination for Unlawful Acts

26.1.

The Procuring Entity may terminate this Contract in case it is determined
prima facie that the Supplier has engaged, before or during the implementation
of this Contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation. Unlawful acts include, but are not limited to,
the following:

(@) Corrupt, fraudulent, and coercive practices as defined in ITB Clause
3.1(a);

(b)  Drawing up or using forged documents;

(c)  Using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(d)  Any other act analogous to the foregoing.

27. Procedures for Termination of Contracts

27.1.

The following provisions shall govern the procedures for termination of this
Contract:

(@  Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Implementing Unit shall, within a period of seven (7) calendar
days, verify the existence of such ground(s) and cause the execution of
a Verified Report, with all relevant evidence attached;
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(h)

Upon recommendation by the Implementing Unit, the HoPE shall
terminate this Contract only by a written notice to the Supplier
conveying the termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(ii)  the extent of termination, whether in whole or in part;

(iii) an instruction to the Supplier to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Supplier shall submit to the HoPE a verified
position paper stating why this Contract should not be terminated. If
the Supplier fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HoPE shall issue an order
terminating this Contract;

The Procuring Entity may, at any time before receipt of the Supplier’s
verified position paper described in item (d) above withdraw the
Notice to Terminate if it is determined that certain items or works
subject of the notice had been completed, delivered, or performed
before the Supplier’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Supplier
of its decision and, unless otherwise provided, this Contract is deemed
terminated from receipt of the Supplier of the notice of decision. The
termination shall only be based on the ground(s) stated in the Notice to
Terminate;

The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE; and

The Supplier must serve a written notice to the Procuring Entity of its
intention to terminate the contract at least thirty (30) calendar days
before its intended termination. The Contract is deemed terminated if it
is not resumed in thirty (30) calendar days after the receipt of such
notice by the Procuring Entity.
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28.

29.

30.

Assignment of Rights

The Supplier shall not assign his rights or obligations under this Contract, in whole or
in part, except with the Procuring Entity’s prior written consent.

Contract Amendment

Subject to applicable laws, no variation in or modification of the terms of this
Contract shall be made except by written amendment signed by the parties.

Application

These General Conditions shall apply to the extent that they are not superseded by
provisions of other parts of this Contract.
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Section V. Special Conditions of Contract

58



Special Conditions of Contract

GCC Clause

1.1(g) The Procuring Entity is Philippine Ports Authority.

1.1(1) The Contractor 1s [to be inserted at the time of contract award].

Li(p) The Funding Source is
The Government of the Philippines (GOP) through the Corporate
Budget of the Philippine Ports Authonity (Approved CY 2018 DSD
Budget) in the amount of Sixteen Million Eight Hundred Forty
Thousand Nine Hundred Forty and 69/100 Pesos
(Php16,840,940.69).

1.1(k) The Project Site is Malacafiang, Manila.

2.1 No further instructions.

5.1 The Procuring Entity’s address for Notices is:
Atty. Mark Jon S. Palomar
Chairperson
Bids and Awards Committee for the Procurement of Goods
and Consultancy Services
Philippine Ports Authority
PPA Building, Bonofacio Drive
South Harbor, Port Area, Manila
Telephone No. 527-8356, local 539
The Supplier’s address for Notices is:

6.2 The Scope of the Contract is specified in Section VI and VII on
Schedule of Requirements and Technical Specifications, respectively.

10.4 Payment shall be made in Philippine Peso.

10.5 Payment using LC is not allowed.

113 No further instructions

13.4(c) No further instructions.

16.1 No further instructions.

17.3 No further instructions.

17.4 No further instructions.

21.1 No additional provision. If the contractor is a joint venture, all

partners thereto shall be jointly and severally liable to the PPA.
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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which
is the date of delivery to the project site.

Htem

No. Description Quantity | Unit DURATION
DRYDOCKING, REPAIR AND RE-
PAINTING OF SEVEN (7) (See TOR) 90 calendar days
PONTOON BARGES,

INSTALLATION OF FLOATING
BARRIERS, AND SANDING AND
PAINTING OF BOAT HOUSE AND
CGS BOAT LANDING AT
MALACANANG.

Name and Signature of Authorized Representative Date
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Section VII. Technical Specifications
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A.

TERMS OF REFERENCE

DRYDOCKING REPAIR AND RE-PAINTING OF
SEVEN PONTOON BARGES, INSTALLATION OF
FLOATING BARRIERS, SANDING AND PAINTING OF
BOAT HOUSE AND CGS BOAT LANDING AT
MALACANANG

BACKGROUND/OBJECTIVE

There are a total of seven (7) units Pontoon landing barges along the Pasig River in
Malacanang linear park which play vital role in the transport of public commuters,
employees, dignitaries, and most specially the honorable President of the Philippine
Republic. These serve as stationary floating barges for sea crafts used in the transport
of commuters going to and from Malacanang Palace and Malacanang linear Park
across the Pasig River. These Pontoons were formerly operated and maintained by the
Philippine Coast Guard (PCG) but due to budgetary constraints, the maintenance of
the units was turned-over to PPA.

Brig. General Lope C. Dagoy, AFP, Commander of the Presidential Security Group
(PSG) in his letter dated May 16, 2018 had requested PPA to undertake the conduct of
hull maintenance for all seven (7) Pontoon barges, installation of floating barriers,
sanding and painting of the CGS Boat Landing and Boat House. In response, PPA
through the Dredging and Survey Department (DSD) conducted actual site inspection
and prepared the corresponding Program of Work/Cost Estimate for this particular
maintenance work which has included in the proposed budget for CY 2018.

ELIGIBILITY REQUIREMENTS

1. Eligible Bidders must possess a Platinum Registration in PhilGEPS

2. Contractors should have at least two (2) dry-docking facilities or slipways that
could accommodate simultaneous dry docking of at least four (4) units of pontoon
barges at one time.

3. Contractors must be capable of providing spare pontoon barges completely
equipped with awnings and railings for use as temporary replacement during

repair period of these pontoons.

4. The Contractor should possess Certificate of Registration to engage in
Shipbuilding and Ship Repair from Maritime Industry Authority (MARINA).

5. The Contractor should secure Certificate of Inspection from the Head, PCG Pasig
Station (Malacafiang) to show proof that an actual site inspection was conducted.
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C. SCOPE OF WORK

The Scope of Work shall comprise the following:

1.

4.

3.

Dry docking Repair, Re-Painting works of seven (7) units Pontoon Landing
barges, namely:

NEB Pontoon (New Executive Building)
MABINI Pontoon

MALAGO Pontoon

PAGBABAGO Pontoon

PSG Pontoon (Presidential Security Group)
PALACE 1 Pontoon

PALACE 2 Pontoon

Rheap T

Towing services and provision of temporary pontoon barges (owned or lease)
using two (2) units Tugboat 250 HP each.

. Provision of four (4) units Deck Barges, 30 feet x 13.5 feet X 3.5 feet fitted with

awning, gang flank and railings;
Installation of Floating Barriers on seven (7) Pontoon Landing Barges and

Sanding and painting of CGS Boat Landing and Boat House

D. APPROVED BUDGET FOR THE CONTRACT (ABC)

Estimated Approved Budget for the Contract (ABC) is Sixteen Million Eight Hundred
Forty Thousand Nine Hundred Forty Pesos and 69/100 (P16,840,940.69) for a
contract duration of Ninety (90) calendar days

Supervision of Work

1.

The Contractor shall assign an official representative who will be permanently
coordinating with the PPA designated Project Manager/Engineer in the execution
of work until its completion.

The PPA, through its duly authorized representative, shall closely monitor the
progress of work at site. For this purpose, the Contractor shall provide temporary
site office for official work and sleeping purposes of Authority’s Representative.
The room shall be fully equipped and maintained to the satisfaction of the
Authority. It shall be properly lighted and ventilated.

In case of failure on the part of the Contractor to satisfactorily complete the work
within the specified timetable, plus all approved time extension, the Contractor
shall pay the PPA liquidated damages for each calendar day of delay in the
completion of project reckoned from the project’s intended completion date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
of the unperformed portion for every day of delay. The total amount of the
liquidated damages shall not exceed ten percent (10%) of the amount of the
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Contract. PPA may deduct liquidated damages from payments due to the
Contractor. Once the cumulative amount of liquidated damages reaches ten
percent of the amount of the contract, PPA shall rescind the contract without
prejudice to other courses of action and remedies open to it.

Completion and Acceptance of Work

1. Upon completion of all works, the Contractor shall request the PPA or its duly
authorized representative for the issuance of a Certificate of Completion. The PPA
or its duly authorized representative will issue the requested document upon
deciding that the work is fully and satisfactorily completed.

2. The PPA shall take over the completed works within seven (7) days from the date
PPA issucs a Certificate of Completion.

‘ROLAND({K. PEREZ
Manager
Dredging and Survey Department
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Bid Form

Date:
Invitation to Bidl N°:

To: Philippine Ports Authority
Bonifacio Drive, South Harbor
Port Area, Manila

Gentlemen and/or Ladies:

Having examined the Bidding Documents including Bid Bulletin numbers [insert
numbers], the receipt of which is hereby duly acknowledged, we, the undersigned, offer to
supply our services for the DRYDOCKING REPAIR AND RE-PAINTING OF SEVEN
PONTOON BARGES, INSTALLATION OF FLLOATING BARRIERS, SANDING AND
PAINTING OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG,
MALACANANG, MANILA in conformity with the said Bidding Documents for the sum of
[total Bid amount in words and figures] or such other sums as may be ascertained in
accordance with the Schedule of Prices/Bill of Quantities attached herewith and made part of
this Bid.

We undertake, if our Bid is accepted, to deliver the goods in accordance with the
delivery schedule specified in the Schedule of Requirements.

If our Bid is accepted, we undertake to provide a performance security in the form,
amounts, and within the times specified in the Bidding Documents.

We agree to abide by this Bid for the Bid Validity Period specified in BDS provision
for ITB Clause 18.2 and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid,
and to contract execution if we are awarded the contract, are listed below:2

Name and address Amount and Purpose of
of agent Currency Commission or gratuity
(if none, state “None™)

Until a formalContract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon us.

1 If ADB, JICA and WB funded projects, use IFB.
2 Applicable only if the Funding Source is the ADB, JICA or WB.
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We understand that you are not bound to accept the Lowest Calculated Bid or any Bid
you may receive.

We certify/confirm that we comply with the eligibility requirements as per ITB Clause
5 of the Bidding Documents.

We likewise certify/confirm that the undersigned, [for sole proprietorships, insert: as
the owner and sole proprictor or authorized representative of Name of Bidder, has the full
power and authority to participate, submit the bid, and to sign and execute the ensuing
contract, on the latter’s behalf for the DRYDOCKING REPAIR AND RE-PAINTING OF
SEVEN PONTOON BARGES, INSTALLATION OF FLOATING BARRIERS, SANDING
AND PAINTING OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG,
MALACANANG, MANILA of the Philippine Ports Authority [for partnerships,
corporations, cooperatives, or joint ventures, insert: is granted full power and authority by
the Name of Bidder, to participate, submit the bid, and to sign and execute the ensuing
confract on the latter’s behalf for DRYDOCKING REPAIR AND RE-PAINTING OF
SEVEN PONTOON BARGES, INSTALLATION OF FLOATING BARRIERS, SANDING
AND PAINTING OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG,
MALACANANG, MANILA of the Philippine Ports Authority/.

We acknowledge that failure to sign each and every page of this Bid Form, including
the attached Schedule of Prices/Bill of Quantities, shall be a ground for the rejection of our
bid.

Dated this day of 20

[signature] [in the capacity of]

Duly authorized to sign Bid for and on behalf of
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For Goods Offered from Abroad

Duly authorized to sign Bid for and on behalf of

3 1 ADB, JICA and WB funded projects, use IFB.
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Contract Agreement Form

THIS AGREEMENT made the day of 20 between
PHILIPPINE PORTS AUTHORITY of the Philippines (hereinafter called “the Entity”) of the
one part and [name of Supplier] of [city and country of Supplier] (hereinafter called “the
Supplier”) of the other part:

WHEREAS the Entity invited Bids for certain goods and ancillary services, viz.,
DRYDOCKING, REPAIR AND RE-PAINTING OF SEVEN (7) PONTOON BARGES,
INSTALLATION OF FLOATING BARRIERS, AND SANDING AND PAINTING OF
BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG. and has accepted a
Bid by the Supplier for the supply of those goods and services in the sum of ( ).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

I. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz.:

(a)  the Supplier’s Bid, including the Technical and Financial Proposals, and all
other documents/statements submitted (e.g. bidder’s response to clarifications
on the bid), including corrections to the bid resulting from the Procuring
Entity’s bid evaluation;

(b)  the Schedule of Requirements;

(¢)  the Technical Specifications;

{(d) the General Conditions of Contract;

()  the Special Conditions of Contract;

(f) the Performance Security; and

(g)  the Entity’s Notice of Award.

3. In consideration of the payments to be made by the Entity to the Supplier as
hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods
and services and to remedy defects therein in conformity in all respects with the provisions of
the Contract

4, The Entity hereby covenants to pay the Supplier in consideration of the provision of
the goods and services and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the contract at the time and in the
manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Supplier).
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Omnibus Sworn Statement for Sole Proprietorship

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Tam the sole proprietor or authorized representative of [Name of Bidder] with office
address at faddress of Bidder],

2. As the owner and sole proprietor, or authorized representative of [Name of Bidder], 1
have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for [Name of
the Project] of the [Name of the Procuring Entity], as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or internationa! financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

6. The owner or sole proprictor is not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil

degree;
7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;
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b) Acknowledge all conditions, local or otherwise, affecting the
implementation of the Contract;

¢) Made an estimate of the facilities available and needed for the
contract to be bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the

DRYDOCKING REPAIR AND RE-PAINTING OF SEVEN
ONTOON BARGES, INSTALLATION OF FLOATING
BARRIERS, SANDING AND PAINTING OF BOAT
HOUSE AND CGS BOAT LANDING AT MALACANANG

¢) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project
or activity.

IN WITNESS WHEREQF, I have hereunto set my hand this __ day of __ , 20__ at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her {insert type of government
identification card used], with his’her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at .

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Page No.
Book No.
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Omnibus Sworn Statement for Partnership or Cooperative

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

1, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. | am the duly authorized and designated representative of [Name of Bidder]
with office address at faddress of Bidder]},

2. I am granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute
the ensuing contract for [Name of the Project] of the [Name of the
Procuring Entity], as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)],

3. [Name of Bidder] is not ‘“blacklisted” or barred from bidding by the
Government of the Philippines or any of its agencies, offices, corporations, or
Local Government Units, foreign government/foreign or international financing
institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is
an authentic copy of the original, complete, and all statements and information
provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or rts duly
authorized representative(s) to verify all the documents submitted,

6. None of the officers and members of (Name of Bidder) is related to the Head
of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants
by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities
as a Bidder:

a) Carefully examine all of the Bidding Documents;
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b) Acknowledge all conditions, local or otherwise, affecting the
implementation of the Contract;

c) Made an estimate of the facilities available and needed for the contract to
be bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of
the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the govemment in relation to
any procurement project or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his’her Community Tax Certificate No. issued on at .

Witness my hand and seal this __ day of [month] [vear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]
Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Omnibus Sworn Statement for Corporation or Joint Venture

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

1, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at fAddress of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. | am the duly authorized and designated representative of {Name of Bidder]
with office address at faddress of Bidder],

2. I am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary's Certificate, Board/Partnership Resolution, or Special Power of
Attorney, whichever is applicable;)];

3. (Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

75



a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the
implementation of the Contract;

¢) Made an estimate of the facilities available and needed for the contract to
be bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the {Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,

fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, [ have hereunto set my hand this __ day of __, 20__ at

, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this___ day of fmonth] [vear] at {place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used), with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of /month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

* This form will not apply for WB funded projects.
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BID SECURING DECLARATION FORM

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

X X

BID SECURING DECLARATION
Invitation to Bid: [Insert Reference number]

To: [Insert name and address of the Procuring Entity]

I/'We4, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by
a Bid Security, which may be in the form of a Bid-Securing Declaration.

2. [/We accept that: (a) I/we will be automatically disqualified from bidding for
any contract with any procuring entity for a period of two (2) years upon
receipt of your Blacklisting order; and, (b) I/'we will pay the applicable fine
provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the
bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except
69.1(f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on
the following circumstances:

(@  Upon expiration of the bid validity period, or any extension thereof
pursuant to your request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of
your notice to such effect, and (i) I'we failed to timely file a request for
reconsideration or (ii) I/we filed a waiver to avail of said right;

(¢) I am/we are declared the bidder with the Lowest Calculated
Responsive Bid, and I/we have furnished the performance security and
signed the Contract.

4 Select one and delete the other. Adopt the same instruction for similar terms throughout the document.

77



IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of
[month] [vear] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED
REPRESENTATIVE]
[Insert Signatory’s Legal Capacity]
Affiant

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used), with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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STATEMENT OF THE BIDDER'S ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS
AWARDED BUT NOT YET STARTED

This is to certify that

contracts awarded but not yet started:

has the following on going government and private contracts, including

NAME OF DATE OF CONTRACT | OWNER'S KIND OF AMOUNT OF DATE OF
THE THE DURATION NAME & GOODS/SERVICES | CONTRACT DELIVERY
CONTRACT | CONTRACT ADDRESS DELIVERED AND VALUE
OF
OUTSTANDING
CONTRACT
*PROOF OF CONTRACT TO BE PRESENTED AT POST-QUALIFICATION
Name and Signature of Authorized Representative Date
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This is to certify that

STATEMENT OF THE BIDDER'’S SINGLE LARGEST COMPLETED CONTRACT (SLCC)
SIMILAR TO THE CONTRACT TO BE BID

has completed the following:

NAME OF
THE
CONTRACT

DATE OF
THE
CONTRACT

CONTRACT
DURATION

OWNER'’S
NAME AND
ADDRESS

KINDS OF
GOODS

AMOUNT OF
COMPLETED
CONTRACTS

DATE OF
DELIVERY

END USER'S
ACCEPTANCE
OF OFFICIAL
RECEIPT (S)
OR SALES
INVOICE
ISSUED FOR
THE
CONTRACT *

*TO BE ATTACHED TO THE STATEMENT

Name and Signature of Authorized Representative
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NET FINANCIAL CONTRACTING CAPACITY (NFFC)COMPUTATION

A. The values of the bidder's current assets and current liabilities shall be based on the data submitted to the
BIR, through its Electronics Filing and Payment System (EFPS).

Year 20
1. Total Assets
2, Current Assets
3. Total Liabilities
4 Current Liabilities
8. Net Worth (1-3)
6. Net Working Capital {2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows:
NFCC = {(Cument asset minus current iabilities) (15)] minus the value of all outstanding or uncompleted portions of
the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be
bid.
NFCC = Php
K=15
Herewith attached are certified true copies of the income tax retum and audited financial statement: stamped
"RECEIVED" by the BIR or BIR authorized collecting agent for the immediately preceding year.

Submitted by:

Name of Supplier/ Distributor/Manufacturer

Signature of Authorized Representative
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BQ 1

BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,
INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILLNO.1  PONTOON BARGE NEB

ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) (PESOS)
(1) (2) {3) {4) {5) {4) X (5} = (6)
1.1 Docking/Undocking including usage of 20 pcs. Docking blocks barge 1
1.2 Layday Charges day-barge| 30
1.3 Scrape barnacles and other marine growths 8q. ft. 1,038
14 Conduct U.T. gauging spots 80
15 Provide (3) copies of shell expansion plan sets 1
16 Crop-out/renewal of detersiorated maindeck flooring using 8mm MSP sq. ft. 360
Material: Blasted MSPiate 8mm x §' x 20° with one coat of paint sheet 3
17 Crop-out/renewal of deteriorated bottom and siding using 8mm MSP sq. ft. 240
Material: Blasted MSPlate 8mm x 8' x 20' with one coat of paint sheet 2
18 Crop-outirenewal of deteriorated bounding angle bars (mild steetl) linear.ft. 100
Materiat: MS Angle bar, 8mm x 3" x 3" x 20' length 5
1.9 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1
Material; Primer Epoxy Paint gals 20
1.10 Sandblasting:
a. Apply near white blasting on 20% of hult from Keel to Dackline sqft. | 258
b. Apply sand sweep blasting on B0% of hull from Kesl to Deckline sq.ft. 1,026
.11 Wirebrushing of maindeck flooring. sq.ft. . 750
1.12 Application of paint on vessel including cradle post
Keel to Deck Load Line (3 coats) sq.ft. 1,038
Deck Load l.ine to Deck Line (3 coats) sq.ft. 244
Main Deck {2 coats) sq.ft. 750
Vesseal's Name lot 1
Cradle Post lot 1
Draft Marks lot 1
Materials:
Primer Epoxy Paint gals. 22
Anti-corrosive Epoxy Paint gals. 20
Anti-fouling paint gals, 9
Epoxy paint (top coat) gals. 18
Paint Thinner gals, 14




BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

ITEM DESCRIPTION OF WORK

UNIT

QUANTITY

ONIT PRICE AMOUNT
NO. {PESOS) {PESQS)
{1} (2} (3) {4) {5} (4) X (5) = (6}
1.13 Sweepblasting and painting of awning lot 1
1.14 Installation of new zin¢ anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 8
1.15 Removal & renewal of light bulbs and housing set 4
1.18 Installation of new circuit breaker and weather proof outlets lot 1
1.17 Buffing to clear gloss of stainless steal railings, gang planks, and posts lot 1
1.18 Application of anti-skid paint at walkway on deck flooring tsing
non-skid international paint lot t
1.19 Renewal of rubber rollers and brackets using bushing type pillow blocks
and angle bars lot 1

Materials:

S/S Bolts & Nuts, 1/2° dia x 4-1/2" pes 64

CR Shafting, 3-1/2" x 2-1/2"L pcs 16

Tiger Bronze Bushing, 2" ODx 1" ID x 2"L pcs 16

Tool Steel Shafting, 1-1/4" x 20" pes 8

MSPlate, 1/2" x 4" x 5" pcs 18

Angle bar, 8mm x 3" x 5" x 20"-0" pcs 3

Rubber roller, 4" dia x 16" L pcs 8
1.20 Fabrication and installation of airvent. units 6

SUB - TOTAL FOR BILL NO. 1
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BQ3

BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDI!NG BARGES,
INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILLNO.2 PONTOON BARGE MABINI

ITEM "DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) {PESOS)
(1) (2) 3 (4) (5) (4) X (5) = (6)
2.1 Docking/Undocking including usage of 20 pes. Docking blocks barge 1
22 Layday Charges day-barge 30
23 Scrape barnacles and other marine growths sq. ft. 1,038
2.4 Conduct U.T. gauging spots 80
25 Provide {3) copies of shall expansion plan sets 1
2.6 Crop-out/renewal of deteriorated maindeck flooring using 8mm MSP sq. ft. 380
Material: Blasted MSPlate Bmm x §' x 20" with one coat of paint shest 3
27 Crop-out/renewal of deteriorated bottom and siding using 8mm MSP sq. ft. 240
Material: Blasted MSPlate 8mm x €' x 20" with one coat of paint sheet 2
28 Crop-out/renewal of deteriorated bounding angle bars {mild steel) linear.ft. 100
Matarial: MS Angle bar, 8mm x 3" x 3" x 20' - ' length 5
29 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1
Material: Primer Epaxy Paint gals 20
210 Sandblasting:
a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 256
b. Apply sand sweep blasting on 80% of hull from Keel to Deckline sq.R. 1,026
211 Wirebrushing of maindeck flooring. sq.ft. 750
2.12 Application of paint on vessel including cradle post
Keel to Deck Load Line (3 coats) sq.ft. 1,033
Deck Load Line to Deck Lina {3 coats) sq.ft. 244
Main Deck (2 coats) sq.ft. 750
Vessel's Name lot 1
Draft Marks lot 1
Materials:
Primer Epoxy Paint gals. 22
Anti-corrosive Epoxy Paint gals. 20
Anti-fouling paint gals. "]
Epoxy paint (top coat) gals. 18
Paint Thinner gals. 14




BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) {2} (3) (4) {8) (4) X (5) = (6)
213 Sweepblasting and painting of awning lot 1
214 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 8
2.15 Removal & renewal of bulbs and housing set 4
2.18 Installation of new circuit breaker and weather proof outlets lot 1
217 Buffing to clear gtoss of stainless steel railings, gang planks, and posts lot 1
2.18 Application of anti-skid paint at walkway on deck fiooring using
non-skid interational paint lot 1

2.19 Fabrication and installation of airvent. units 8
2.20 Instailation of additional rubber fender (one side) lot 1

Materials:

Flat bar, 5/16" x 3" x 20' pcs 8

Solid "D" Type Rubber Fender, 4" w x 4" radius linear.ft. 48

$/S Bolts & Nuts, 1/2” dia x 4-1/2" pcs 88

et —
SUB - TOTAL FOR BILL NO. 2
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BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILL NO.3  PONTOON BARGE MALAGO
ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
{1) {2) (3) (4) (5) (4) X {5) = (6)
31 Docking/Undocking including usage of 20 pcs. Docking blocks barge 1
32 Layday Charges day-barge| 30
3.3 Scrape barnacles and other marine growths sq. ft. 661
34 Conduct U.T. gauging spots 50
35 Provide (3} copies of shell expansion plan sets 1
36 Crop-out/renewal of deteriorated maindeck flooring using 8mm MSP sq. ft. 240
Material: Blasted MSPiate 8mm x §' x 20' with one coat of paint sheet 2
37 Crop-outrenewal of deteriorated bottom and siding using 8mm MSP sq. ft. 120
Material: Blasted MSPIlate 8mm x 8' x 20 with one coat of paint sheet 1
KK:} Cleaning/de-rusting of void tanks and apply 2 coats of epoxy psint lot 1
Material: Primer Epoxy Paint gals 18
39 Sandblasting:
a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b Apply sand sweep blasting on 80% of hull from Kee! to Deckline sq.ft. 603
3.10 Wirebrushing of maindeck flooring. sq.ft. 385
a1 Application of paint on vessel including cradle post
Keel to Deck Load Linse (3 coats) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft 385
Vessel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1
Materials:
Primer Epoxy Paint gals. 9
Anti-corrosive Epoxy Paint gals. 8
Anti-fouling paint gals. 8
Epoxy paint (top coat) gals. 7
Paint Thinner gals. 7
312 Sweepblasting and painting of awning lot 1
31 Instatlation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pes. 8
314 Removal & renewal of bulbs and housing set 3

BQS



BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

ITEM DESCRIPTION OF WORK UNIT [ QUANTITY | UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) {2) (3} (4) (5) (4) X (5) = (6)
3.15 Installation of new circuit breaker and weather proof outlets lot 1
.18 Buffing to clear gloss of stainless steel railings, gang planks, and posts {ot 1
317 Application of anti-skid paint at walkway on deck flooring using
non-skid international paint fot 1
3.18 Renewal of rubber rollers and brackets using bushing type pillow blocks
and angle bars lot 1

Materlals; CR shafting; 3-1/2" x 2-1/2" L

$/8 Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64

CR Shafting, 3-1/2" x 2-1/2"L pcs 16

Tiger Bronze Bushing, 2" 0D x 1" ID x 2L pcs 16

Tool Stee! Shatting, 1-1/4" x 20" pcs 8

MSPlate, 1/2" x 4" x 5" pcs 16

Angle bar, 8mm x 3" x §" x 20'-0" pcs 3

Rubber rofler, 4" dia x 16" L pes 8
3.19 Renewal of deteriorated portions of rubber fender tot 1

Materials:

Flat bar, &/ §/S bolts & nuts, t/2"dia x 4-1/2" pcs 4

Solid "D" Type Rubber Fender, 4" w x 4" radius linear.ft. 20

§/8 Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
320 Fabrication and installation of airvent, units 8

SUB - TOTAL FOR BILL NO. 3
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BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

PONTOON BARGE PSG

BILL NO. 4 I e e e
ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) (PESOS)
() (2) {3) {4) {5) {4) X (5) = (6)
41 Docking/Undacking including usage of 20 pcs. Docking blacks barge 1
42 Layday Charges day-barge| 30
43 Scrape bamacies and other marine growths sq. ft. 661
44 Conduct U.T. gauging spots 50
45 Provide (3} copies of shell eéxpansion plan sets 1
46 Crop-out/renewal of deteriorated maindeck fiooring using 8mm MSP sq. ft. 240
Material: Blasted MSPlate 8mm x 6' x 20" with one coat of paint sheet 2
47 Crop-outirenewal of deteriorated bottorn and siding using 8mm MSP sq. ft. 120
Material: Blasted MSPlate 8mm x 8' x 20 with one coat of paint sheet 1
48 Crop-out/renswal of deterloratad bounding angle bars {mild steal) linear.ft. 160
Material: MS Angle bar, 5/16" x 3" x 3" x 20 length 8
49 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1
Material: Primer Epoxy Paint gals 16
4.1¢ Sandblasting:
a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b Apply sand sweep blasting on 80% of hull from Keel to Deckline sq.ft. 603
411 Wirebrushing of maindeck flooring. sq.ft. 455
412 Application of paint on vessel including cradle post
Keel to Deck Load Line {3 coats) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. g2
Main Deck (2 coats) sq.ft. 455
Vessel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1
Materials: Primer epoxy paint
Primer Epo. Anti-Corrosive spoxy paint gals. 9
Anti-corrasi Anti-fouling paint gals, 9
Anti-fouling Epoxy paint (top coat) gals, L)
Epoxy paini Paint thinner gals. 7
Paint Thinner gals. 7
413 Repair and painting of awning lot 1
Materials: Gl Sheet Gauge 16 x 4' x §' sheet 9

BQ7



BQ#s

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,
INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) {PESOS)
{1) (2) 3) {4) (%) {4) X (5) = (6)
4.14 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
4.15 Removal & renewal of bulbs and housing set 3
418 Installation of new circuit breaker and weather proof outlets lot 1
4.17 Buffing to clear gloss of stainless stesl railings, gang pianks, and posts lot 1
418 Application of anti-skid paint at walkway on deck flooring using .

non-skid intemational paint lot 1

419 Renewal of rubber roilers and brackets using bushing type pillow blocks

and angle bars lot 1
Materials:
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x 2-1/2"L pes 16
Tiger Bronze Bushing, 2" OD x 1" [D x 2"L, pcs 16
Tool Steel Shafting, 1-1/4" x 20" pcs 8
MSPlate, 1/2" x 4" x " pcs 16
Angla bar, 8mm x 3" x 5" x 200" pcs 3
Rubber roller, 4" dia x 16" L pcs 8
420 Renewal of nibber fender (one side) lot 1
Materials: .
Flat bar, 516" x 3" x 20’ ) pcs 4
Scolid "D" Type Rubber Fendar, 4° w x 4" radius linear.ft. 35
$/S Boits & Nuts, 1/2" dia x 4-1/2" pcs 64
4.21 Fabrication and instaitation of airvent. : units 8
422 Repair of Gang Plank lot 1
SUB - TOTAL FOR BILL NO. 4




BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILL NO.5  PONTOON BARGE PAGBABAGO
ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) {PESOS)
(1) (2) {3) {4) {5) (4} X (5) = {8)
51 Docking/Undacking including usage of 20 pcs. Docking blocks barge 1
52 Layday Charges day-barge 30
53 Scrape barnacles and other marine growths sq. ft. 661
5.4 Conduct U.T. gauging spots 50
55 Provids (3} copies of shell expansion plan sets 1
56 Crop-out/renewal of deteriorated maindeck flooring using 8mm MSP sq. ft. 120
Material: Blasted MSPlate 8Bmm x 6' x 20' with one coat of paint sheet 1
5.7 Crop-out/renewal of deteriorated bottom and siding using 8mm MSP 8q. ft. 120
Material: Blasted MSPlate 8mm x 8' x 20 with one coat of paint sheet 1
5.8 Crop-outirenewal of deteriorated bounding angle bars (mild steel} linear.f. 40
Material: MS Angle bar, §5/16" x 3" x 3" x 20' length 2
5.9 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1
Material: Primer Epoxy Paint gals 16
5.10 Sandblasting:
a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b. Apply sand sweep blasting on 80% of hull from Keel to Deckline sq.ft. 603
5.11 Wirebrushing of maindeck flooring. 8q.ft. 385
5.12 Application of paint on vessel including cradle post
Keel to Deck Load Lina (3 coats) sq.ft. 661
Deck Load Line to Deck Line {3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft. 385
Vassel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1
Materials:
Primer Epoxy Paint gais. 8
Anti-corrosive Epoxy Paint gals. 8
Anti-fouling paint gals. 6
Epoxy paint (top coat) gals. 7
Paint Thinner gals. 7
513 Sweepblasting and painting of awning tot 1
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BQ 10

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,
INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

ITEM DESCRIPTION OF WORK UNIT | QUANTITY ] UNIT PRIGE AMOUNT
NO. (PESOS) {PESOS)
{1) (2} (3) (4) {5) (4) X (5) = (6)
5.14 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
5.15 Removal & renewal of bulbs and housing set 3
5.16 Installation of new circuit breaker and weather proof aircon outlets lot 1
5.17 Buffing to clear gloss of stainless steel railings, gang planks, and posts lot 1
5.18 Application of anti-skid paint at walkway on dack flooring using - :

non-skid intemational paint lot t

5.19 Renewal of rubber rollers and brackets using bushing type pillow blocks

and angle bars lot 1
Materials:
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x 2-1/2"L pcs 16
Tiger Bronze Bushing, 2" OD x 1" 1D x 2L pcs 16
Tool Steel Shafting, 1-1/4° x 20" pcs 8
MSPlate, 1/2" x 4" x 5" pcs 16
Angle bar, Bmm x 3" x 5" x 20'-Q" pcs 3
Rubber roller, 4” dia x 16" L pcs 8
5.20 Renewal of rubber fender (cne side) - lot 1
Materials:
Flat bar, 516" x 3" x 20' pcs 4
Solid "D" Type Rubber Fender, 4" w x 4" radius linear.ft. 35
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
5.21 Fabrication and installation of airvent. units 12
5.22 Fabrication of vesse!'s name at port and starboard side. letters 18.00
'SUB - TOTAL FOR BILL NO. 5




BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILLNO.6 PONTOON BARGE PALACE 1 _
ITEM ~ DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) {2) (3} 4 (5) (4) X (5) = (6)
6.1 Dacking/Undocking including usage of 20 pcs. Docking blocks barge 1
6.2 Layday Charges day-barge 30
6.3 Scrape bamacles and other marine growths sq. ft. 661
6.4 Conduct U.T. gauging spots 50
85 Provide {3) copies of shelt expansion plan sets 1
66 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1
Material: Primer Epoxy Paint gais 16
6.7 Sandblasting:
a. Apply near white blasting on 20% of hull from Keel o Deckline sq.ft. 151
b. Apply sand sweep blasting on B0% of hull from Keel to Deckline sq.ft. 603
6.8 Wirebrushing of maindeck flooring. sq.ft. 385
6.9 Application of paint on vessel including cradle post
Keel to Deck Load Line (3 coats) sq.ft. 681
Dack Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck {2 coats) sq.ft. 385
Vessel's Name lot 1
Draft Marks lot 1
Crac Keel to Dack Load Line (3 coats) lot 1
Materials:
Primer Epoxy Paint gals, 9
Anti-corrosive Epoxy Paint gals. 9
Anti-fouling paint gals. 6
Epoxy paint {top coat) gals. 7
Paint Thinner gals. 7
6.10 Sweepblasting and painting of awning lot 1
6.11 tnstallation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 8
6.12 Removal & renewal of bulbs and housing sat 3
6.13 Installation of new circuit breaker and weather proof outiets lot 1
6.14 Buffing to clear gloss of stainless steel railings, gang planks, and posts lot 1
8.15 Application of anti-skid paint at walkway on deck flooring using

non-skid international paint

lot

-
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BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,
INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) {PESOS)
{1) (2) (3) {4) (5) (4) X (5) = (6)
6.16 Renewal of rubber rollers and brackets using bushing type pillow blocks
and angle bars tot 1
Materials.
S/8 Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x 2-1/2"L pcs 16
Tiger Bronze Bushing, 2" OD x 1" ID x 2"L pcs 16
Tool Stesl Shafting, 1-1/4" x 20" pcs 8
MSPlate, 1/2" x 4" x 5" pcs 18
Angle bar, 8mm x 3" x 5" x 20'-0" pcs 3
Rubber roller, 4" dia x 16" L pcs 8
6.17 Fabrication and installation of airvent. units 4
6.18 Fabrication of stainless platform 30" x 36" x 8" with handle lot 1
6.19 Install drain on manhole cover, unit 4
Materials: Bl Pipe 1/2" x 20'-0" schedule 40 pcs 2

SUB - TOTAL FOR BiLL NO. 8
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BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,
INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILLNO.7  PONTOON BARGE PALACE 2

ITEM "DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) (PESOS)
(1) {2) (3) (4) {5) {4) X {5) = (6)
71 Docking/Undocking including usage of 20 pes. Docking blocks barge 1
7.2 Layday Charges day-barge 30
7.3 Scrapa barnacles and other marine growths sq. ft. 661
74 Conduct U.T. gauging spots 50
7.5 Provide (3) coples of shell expansion plan sefs 1
7.6 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 18
7.7 Sandblasting:
a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b. Apply sand sweep blasting on 80% of hull from Keel to Deckline sq.ft. 603
78 Wirebrushing of maindeck flooring. sq.fi. 385
7.9 Application of paint on vessel including cradie post
Keel Kesl to deckline (SA 2.5) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft. 385
Vessel's Name lot 1
Draft Marks lot 1
Cradls Post lot 1
Materials:
Primer Epoxy Paint gals. 9
Anti-corrosive Epoxy Paint gals. g
Anti-fouling paint gals. 8
Epoxy paint {top coat) gals. 7
Paint Thinner gals. 7

7.10 Sweepblasting and painting of awning lot 1
7.1 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 8
7.12 Removal & renewal of bulbs and housing set 3
7.13 Installation of new circuit breaker and weather proof outlets lot 1
7.14 Buffing to clear gloss of stainless steel raitings, gang planks, and posts lot 1
7.15 Application of anti-skid paint at walkway on deck flooring using

non-skid international paint lot 1




BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

T ——
SUB - TOTAL FOR BIiLL NO. 7

TTEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) (PESOS)
{1) {2) {3) {4) (5) (4) X (5) = (6)
7.16 Renewal of rubber rollers and brackets using bushing type pillow blocks

and angle bars fot 1

Materials:

5/3 Bolts & Nuts, 1/2" dia x 4-1/2" pcs 84
CR Shafting, 3-1/2" x 2-1/2"L. pcs 16
Tiger Bronze Bushing, 2" 0D x 1" ID x 2L pcs 18
Tool Steel Shafting, 1-1/4" x 20" pcs 8
MSPlate, 1/2" x 4" x 5" pcs 16
Angie bar, 8mm x 3" x 5" x 20'-0" pcs 3
Rubber roller, 4" dia x 18" L pes 8

7.17 Fabrication and installation of airvent. units 4
7.18 Install drain on manhole cover. unit 4

[Materials: B! Pipe 1/2" x 20"-0" schedule 40 pcs 2

TOTAL COST FOR BILL NO.1 ~7
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BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILLNO.8  TOWING AND PROVISION OF TEMPORARY PONTOON BARGES _
ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS} {PESOS)
(1) (2) (3) {4) (5) {4) X (8) = {8)
10 Towing of Pontoon landing barges and temporary pontoons
from Malacanang to Contractor's shipyard and vice versa
using two (2) units tug-boat, 250 HP each (for 3 days - 8 hours per day) day 3
2.0 Provision of four {4) deck barges, 30' x 13.50' x 3.5' fitted with awning,
gang plank and railings to be used as temporary pontoon during the
duration of repair of the first batch of pontoons (for 30 days)
a. Pontoon 1 day 30
b. Pontoon 2 day 30
¢. Pontoon 3 day 30
d. Pontoon 4 day 30
30 Provision of three (3) deck barges, 30" x 13.50' x 3.5' fitted with awning,
gang plank and railings {o be used as temporary pontoon during the
duration of repair of the second batch of pontoons (for 30 days)
a. Pontoon 1 day 30
b. Pontoon 2 day 30
¢. Pontoon 3 day 30

BQ 15



BILL OF QUANTITIES

DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES,

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING

OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILLNO. 2  PONTOONS' FLOATING BARRIERS AND CGS BOAT LANDING AND BOAT HOUSE __

ITEM DESCRIPTION OF WORK UNIT | QUANTITY | UNIT PRICE AMOUNT
NO. {PESOS) {PESOS)
(t) {2) {3) 4) {5} {4) X (5) = {8)
1.0 Installation of floating barriers with stainless cradle on seven (7) pontoon landing barges using

21" dia x 36" floater (enclosed with P.E. canvass malerial) following construction

design/specifications

a. Pontoon Barge PSG meters 54
b. Pontoon Barge Mabini meters 24
¢. Pontoon Barge Malago meters 34
d. Pontoon Barge Palace 1 and 2 meters 46
e. Pontoon Barge Pagbabago meters 34
f. Pontoon Barge NEB meters 34

20 Sanding and painting of boat house and CGS boat landing. lot 1

—— TR
SUB - TOTAL FOR BILL NO. &

TOTAL COST FOR BILL NO.1 -9
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'ELBOW

1 dia x 90°- 2 pc

AIR VENT PIPE

Bl PIPE 1 dia x 10"

MS PLATE 7mm x 4" dia

I Co'nstmclion Details of Airvent Pipes




TAINLESS SHAFT

Zx 8" 2 pcs

-4mm x 13 "x 1"

A.Bar stainless

4 pcs

?

Checkered Stainless Plate 4 mm

STAINLESS PLATFORM

PALACE 1
Construction Datails of
The Platform for Pontoon Barge




