
25.2. The Goods that have been delivered and/or performed or are ready for delivery 
or performance within thirty (30) calendar days after the Supplier’s receipt of 
Notice to Terminate shall be accepted by the Procuring Entity at the contract 
terms and prices. For Goods not yet performed and/or ready for delivery, the 
Procuring Entity may elect:

(a) to have any portion delivered and/or performed and paid at the contract 
terms and prices; and/or

(b) to cancel the remainder and pay to the Supplier an agreed amount for 
partially completed and/or performed goods and for materials and parts 
previously procured by the Supplier.

25.3. If the Supplier suffers loss in its initial performance of the teiminated contract, 
such as purchase of raw materials for goods specially manufactured for the 
Procuring Entity which cannot be sold in open market, it shall be allowed to 
recover partially from this Contract, on a quantum meruit basis. Before 
recovery may be made, the fact of loss must be established under oath by the 
Supplier to the satisfaction of the Procuring Entity before recovery may be 
made.

26. Termination for Unlawful Acts

26.1. The Procuring Entity may terminate this Contract in case it is determined 
prima facie that the Supplier has engaged, before or during the implementation 
of this Contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation. Unlawful acts include, but are not limited to, 
the following:

(a) Corrupt, fraudulent, and coercive practices as defined in ITB Clause 
3.1(a);

(b) Drawing up or using forged documents;

(c) Using adulterated materials, means or methods, or ei^aging in 
production contrary to rules of science or the trade; and

(d) Any other act analogous to the foregoing.

27. Procedures for Termination of Contracts

27.1. The following provisions shall govern the procedures for termination of this 
Contract:

(a) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, 
the Implementing Unit shall, within a period of seven (7) calendar 
days, verify the existence of such ground(s) and cause the execution of 
a Verified Report, with all relevant evidence attached;
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(b) Upon recommendation by the Implementing Unit, the HoPE shall 
terminate this Contract only by a written notice to the Supplier 
conveying the termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute the 
ground(s) constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Supplier to show cause as to why this 
Contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

(c) The Notice to Terminate shall be accompanied by a copy of the 
Verified Report;

(d) Within a period of seven (7) calendar days from receipt of the Notice 
of Termination, the Supplier shall submit to the HoPE a verified 
position paper stating why this Contract should not be terminated. If 
the Supplier fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the HoPE shall issue an order 
terminating this Contract;

(e) The Procuring Entity may, at any time before receipt of the Supplier’s 
verified position paper described in item (d) above withdraw the 
Notice to Terminate if it is determined that certain items or works 
subject of the notice had been completed, delivered, or performed 
before the Supplier’s receipt of the notice;

(f) Within a non-extendible period of ten (10) calendar days from receipt 
of the verified position paper, the HoPE shall decide whether or not to 
terminate this Contract. It shall serve a written notice to the Supplier 
of its decision and, unless otherwise provided, this Contract is deemed 
terminated from receipt of the Supplier of the notice of decision. The 
termination shall only be based on the ground(s) stated in the Notice to 
Terminate;

(g) The HoPE may create a Contract Termination Review Committee 
(CTRC) to assist him in the discharge of this flmction. All decisions 
recommended by the CTRC shall be subject to the approval of the 
HoPE; and

(h) The Supplier must serve a written notice to the Procuring Entity of its 
intention to terminate the contract at least thirty (30) calendar days 
before its intended termination. The Contract is deemed terminated if it 
is not resumed in thirty (30) calendar days after the receipt of such 
notice by the Procuring Entity.
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28. Assignment of Rights

The Supplier shall not assign his rights or obligations under this Contract, in whole or 
in part, except with the Procuring Entity’s prior written consent.

29. Contract Amendment

Subject to applicable laws, no variation in or modification of the terms of this 
Contract shall be made except by written amendment signed by the parties.

30. Application

These General Conditions shall apply to the extent that they are not superseded by 
provisions of other parts of this Contract.
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Section V. Special Conditions of Contract
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Special Conditions of Contract
GCC Clause

1-Kg) The Procuring Entity is Philippine Ports Authority.

1.1(0 The Contractor is [to be inserted at the time of contract award].

1.1(0 The Funding Source is

The Government of the Philippines (GOP) through the Corporate 
Budget of the Philippine Ports Authority (Approved CY 2018 DSD 
Budget) in the amoimt of Sixteen Million Eight Hundred Forty 
Thousand Nine Hundred Forty and 69/100 Pesos 
(PhpI6,840,940.69).

i.i(k) The Project Site is Malacanang, Manila.

2.1 No further instructions.

5.! The Procuring Entity’s address for Notices is:

Atty. Mark Jon S. Palomar
Chairperson
Bids and Awards Committee for the Procurement of Goods 
and Consultancy Services
Philippine Ports Authority
PPA Building, Bonofacio Drive
South Harbor, Port Area, Manila
Telephone No. 527-8356, local 539

The Supplier’s address for Notices is;

6.2 The Scope of the Contract is specified in Section VI and VII on 
Schedule of Requirements and Technical Specifications, respectively.

10.4 Payment shall be made in Philippine Peso.
10.5 Payment using LC is not allowed.

11.3 No further instructions

13.4(c) No further instructions.
16.1 No further instructions.

17.3 No further instructions.

17.4 No further instructions.
21.1 No additional provision. If the contractor is a joint venture, all 

partners thereto shall be jointly and severally liable to the PPA.
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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which 
is the date of delivery to the project site.

Item
No. Description Ouantitv Unit DURATION

DRYDOCKING, REPAIR AND RE­
PAINTING OF SEVEN (7)
PONTOON BARGES,
INSTALLATION OF FLOATING 
BARRIERS, AND SANDING AND 
PAINTING OF BOAT HOUSE AND 
CCS BOAT LANDING AT 
MALACANANG.

(See TOR) 90 calendar days

Name and Signature of Authorized Representative Date
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Section VII. Technical Specifications
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TERMS OF REFERENCE

DRYDOCKING REPAIR AND RE-PAINTING OF 
SEVEN PONTOON BARGES, INSTALLATION OF 

FLOATING BARRIERS, SANDING AND PAINTING OF 
BOAT HOUSE AND CGS BOAT LANDING AT 

MALACANANG

A. BACKGROUND/OBJECTIVE

There are a total of seven (7) units Pontoon landing barges along the Pasig River in 
Malacanang linear park which play vital role in the transport of public commuters, 
employees, dignitaries, and most specially the honorable President of the Philippine 
Republic. These serve as stationary floatir^ barges for sea crafts used in the transport 
of commuters going to and horn Malacanang Palace and Malacanang linear Park 
across the Pasig River. These Pontoons were formerly operated and maintained by the 
Philippine Coast Guard (PCG) but due to budgetary constraints, the maintenance of 
the units was turned-over to PPA.

Brig. General Lope C. Dagoy, AFP, Commander of the Presidential Security Group 
(PSG) in his letter dated May 16,2018 had requested PPA to undertake the conduct of 
hull maintenance for all seven (7) Pontoon barges, installation of floating barriers, 
sanding and painting of die CGS Boat Landing and Boat House. In response, PPA 
through the Dredging and Survey Department (DSD) conducted actual site inspection 
and prepared the corresponding Program of Work/Cost Estimate for this particular 
maintenance work which has included in the proposed budget for CY 2018.

B. ELIGIBILITY REQUIREMENTS

1. Eligible Bidders must possess a Platinum Registration in PhilGEPS

2. Contractors should have at least two (2) dry-docking facilities or slipways that 
could accommodate simultaneous dry docking of at least four (4) units of pontoon 
barges at one time.

3. Contractors must be capable of providing spare pontoon barges completely 
equipped with awnings and railings for use as temporary replacement during 
repair period of these pontoons.

4. The Contractor should possess Certificate of Registration to engage in 
Shipbuilding and Ship Repair from Maritime Industry Authority (MARINA).

5. The Contractor should secure Certificate of Inspection from the Head, PCG Pasig 
Station (Malacaftang) to show proof that an actual site inspection was conducted.
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C. SCOPE OF WORK

The Scope of Work shall comprise the following:

1. Dry docking Repair, Re-Painting works of seven (7) units Pontoon Landing 
barges, namely:

a. NEB Pontoon (New Executive Building)
b. MABINI Pontoon
c. MALAGO Pontoon
d. PAGBABAGO Pontoon
e. PSG Pontoon (Presidential Security Group)
f. PALACE 1 Pontoon
g. PALACE 2 Pontoon

2. Towing services and provision of temporary pontoon barges (owned or lease) 
using two (2) units Tugboat 250 HP each.

3. Provision of four (4) units Deck Barges, 30 feet x 13.5 feet X 3.5 feet fitted with 
awning, gang flank and railings;

4. Installation of Floating Barriers on seven (7) Pontoon Landing Barges and

5. Sanding and painting of CGS Boat Landing and Boat House

D. APPROVED BUDGET FOR THE CONTRACT (ABC)

Estimated Approved Budget for the Contract (ABC) is Sixteen Million Eight Hundred 
Forty Thousand Nine Hundred Forty Pesos and 69/100 (P16,840,940.69) for a 
contract duration of Ninety (90) calendar days

Supervision of Work

1. The Contractor shall assign an official representative who will be permanently 
coordinating with the PPA designated Project Manager/Engineer in the execution 
of work until its completion.

2. The PPA, through its duly authorized representative, shall closely monitor the 
progress of work at site. For this purpose, the Contractor shall provide temporary 
site office for official work and sleeping purposes of Authority’s Representative. 
The room shall be fully equipped and maintained to the satisfaction of the 
Authority. It shall be properly lighted and ventilated.

3. In case of failure on the part of the Contractor to satisfactorily complete the work 
within the specified timetable, plus all approved time extension, the Contractor 
shall pay the PPA liquidated damages for each calendar day of delay in the 
completion of project reckoned from the project’s intended completion date. The 
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost 
of the unperformed portion for every day of delay. The total amount of the 
liquidated damages shall not exceed ten percent (10%) of the amount of the
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Contract. PPA may deduct liquidated damages from payments due to the 
Contractor. Once the cumulative amount of liquidated damages reaches ten 
percent of the amount of the contract, PPA shall rescind the contract without 
prejudice to other courses of action and remedies open to it.

Completion and Acceptance of Work

1. Upon completion of all works, the Contractor shall request the PPA or its duly 
authorized representative for the issuance of a Certificate of Completion. The PPA 
or its duly authorized representative will issue the requested document upon 
deciding that the work is fully and satisfactorily completed.

2. The PPA shall take over the completed works within seven (7) days from the date 
PPA issues a Certificate of Completion.

< ■V jl>^\
rolAndo K. PERE/Z .
Manager '
Dredging and Survey Department
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Bid Form

Date:
Invitation to Bid1 N°:

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor 
Port Area, Manila

Gentlemen and/or Ladies:

Having examined the Bidding Documents including Bid Bulletin numbers [insert 
numbers], the receipt of which is hereby duly acknowledged, we, the undersigned, offer to 
supply our services for the DRYDOCKING REPAIR AND RE-PAINTING OF SEVEN 
PONTOON BARGES, INSTALLATION OF FLOATING BARRIERS, SANDING AND 
PAINTING OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG, 
MALAGASANG, MANILA in conformity with the said Bidding Documents for the sum of 
[total Bid amount in words and figures] or such other sums as may be ascertained in 
accordance with the Schedule of Prices/Bill of Quantities attached herewith and made part of 
this Bid.

We undertake, if our Bid is accepted, to deliver the goods in accordance with the 
delivery schedule specified in the Schedule of Requirements.

If our Bid is accepted, we undertake to provide a performance security in the form, 
amounts, and within the times specified in the Bidding Documents.

We agree to abide by this Bid for the Bid Validity Period specified in BPS provision 
for ITB Clause 18.2 and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period.

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, 
and to contract execution if we are awarded the contract, arc listed below:2

Name and address Amount and
of agent Currency

Purpose of
Commission or gratuity

(if none, state “None”)

Until a formalContract is prepared and executed, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon us.

1 If ADB, JTCA and WB funded projects, use IFB.
2 Applicable only if the Funding Source is the ADB, JICA or WB.
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We understand that you are not bound to accept the Lowest Calculated Bid or any Bid 
you may receive.

We certify/confirm that we comply with the eligibility requirements as per ITB Clause 
5 of the Bidding Documents.

We likewise certify/confirm that the undersigned, [for sole proprietorships, insert: as 
the owner and sole proprietor or authorized representative of Name of Bidder, has the fiill 
power and authority to participate, submit the bid, and to sign and execute the ensuing 
contract, on the latter’s behalf for the DRYPOCKING REPAIR AND RE-PAINTING OF 
SEVEN PONTOON BARGES. INSTALLATION OF FLOATING BARRIERS. SANDING
AND PAINTING OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG.
MALACANANG. MANILA of the Philippine Ports Airthority for partnerships, 
corporations, cooperatives, or joint ventures, insert: is granted full power and authority by 
the Name of Bidder, to participate, submit the bid, and to sign and execute the ensuing 
contract on the latter’s behalf for DRYDOCKING REPAIR AND RE-PAINTING OF 
SEVEN PONTOON BARGES. INSTALLATION OF FLOATING BARRIERS, SANDING
AND PAINTING OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG.
MALACANANG. MANILA of the Philippine Ports Authority/

We acknowledge that failure to sign each and every page of this Bid Form, including 
the attached Schedule of Piices/Bill of Quantities, shall be a ground for the rejection of our 
bid.

Dated this day of 20

[signature] [in the capacity of]

Duly authorized to sign Bid for and on behalf of____________

68



For Goods Offered from Abroad

Name of Bidder .. Invitation to Bid3 Number__ . Page____of

8
Item Description Country 

of origin
Quantity Unit price of port of 

entry (specify port) or 
cip named place 

(specify border point or 
place of destination)

Total CtF or 
CIP price per 

item
(col. 4 xS)

Unit Price 
Delivered Duty 
Unpaid (DDU)

Unit price 
Delivered Duty 

Paid (DDP)

Total Price 
delivered DDP 

(col 4x8)

[signature] [in the capacity of]

Duly authorized to sign Bid for and on behalf of____________

3 If ADB, JICA and WB funded projects, use IFB.
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Contract Agreement Form

THIS AGREEMENT made the day of 20 between
PHILIPPINE PORTS AUTHORITY of the Philippines (hereinafter called “the Entity”) of the 
one part and [name of Supplier] of [city and country of Supplier] (hereinafter called “the 
Supplier”) of the other part;

WHEREAS the Entity invited Bids for certain goods and ancillary services, viz., 
DRYDOCKING, REPAIR AND RE-PAINTING OF SEVEN (7) PONTOON BARGES, 
INSTALLATION OF FLOATING BARRIERS, AND SANDING AND PAINTING OF 
BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG. and has accepted a 
Bid by the Supplier for the supply of those goods and services in the sum of (_____ ).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract referred to.

2. The foUowii^ documents shall be deemed to form and be read and construed as part 
of this Agreement, viz.:

(a)

(b)
(c)
(d)
(e)
(f)
(g)

the Supplier’s Bid, including the Technical and Financial Proposals, and all
other documents/statements submitted {e.g. bidder’s response to clarifications
on the bid), including corrections to the bid resulting from the Procuring
Entity’s bid evaluation;
the Schedule of Requirements;
the Technical Specifications;
the General Conditions of Contract;
the Special Conditions of Contract;
the Performance Security; and
the Entity’s Notice of Award.

3. In consideration of the payments to be made by the Entity to the Supplier as 
hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods 
and services and to remedy defects therein in conformity in all respects with the provisions of 
the Contract

4. The Entity hereby covenants to pay the Supplier in consideration of the provision of 
the goods and services and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the contract at the time and in the 
manner prescribed by the contract

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 
in accordance with the laws of the Republic of the Philippines on the day and year first above 
written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by. the (for the Supplier).
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Omnibus Sworn Statement for Sole Proprietorship

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF______) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that:

1. I am the sole proprietor or authorized representative of [Name of Bidder] with office 
address at [address of Bidder]',

2. As the owner and sole proprietor, or authorized representative of [Name of Bidder], I 
have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for [Name of 
the Project] of the [Name of the Procuring Entity], as shown in the attached duly 
notarized Special Power of Attorney,

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign govemment/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 
Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 
authorized representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder:

a) Carefully examine all of the Bidding Documents;
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b) Acknowledge ail conditions, local or otherwise, affecting the 
implementation of the Contract;

c) Made an estimate of the facilities available and needed for the 
contract to be bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the

DRYDOCKING REPAIR AND RE-PAINTING OF SEVEN 
ONTOON BARGES. INSTALLATION OF FLOATING 
BARRIERS, SANDING AND PAINTING OF BOAT 
HOUSE AND CGS BOAT LANDING AT MALACANANG

e) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
_________, Philippines.

20_at

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 
by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with no. 
_______ and his/her Community Tax Certificate No._______issued on____at_____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission_____
Notary Public for___ until
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. _ 
Book No. 
Series of
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Omnibus Sworn Statement for Partnership or Cooperative

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

I, {Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. lam the duly authorized and designated representative of [Name of Bidder] 
with office address at [address of Bidder]

2. lam granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute 
the ensuing contract for [Name of the Project] of the [Name of the 
Procuring Entity], as shown in the attached [state title of attached 
document showing proof of authorization (e.g, duly notarized Secretary’s 
Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)]’,

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the 
Government of the Philippines or any of its agencies, offices, corporations, or 
Local Government Units, foreign govemment/foreign or international financing 
institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is 
an authentic copy of the original, complete, and all statements and information 
provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 
authorized representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the Head 
of the Procuring Entity, members of the Bids and Awards Committee (BAC), 
the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the end-user unit, and the project consultants 
by consanguinity or affinity up to the third civil degree;

7. /Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities 
as a Bidder:

a) Carefully examine all of the Bidding Documents;
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b) Acknowledge all conditions, local or otherwise, affecting the 
implementation of the Contract;

9.

c) Made an estimate of the facilities available and needed for the contract to 
be bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of 
the Project].

(Name of Bidder] did not give or pay directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the government in relation to 
any procurement project or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this_day of___ , 20_at
________ , Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 
by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with no. 
_______ and his/her Community Tax Certificate No._______issued on____at______.

Witness my hand and seal this___day of [month] [year].

Doc. No. _ 
Page No. _ 
Book No. 
Series of

NAME OF NOTARY PUBLIC
Serial No. of Commission_____
Notary Public for___ until
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

* This form will not apply for WB funded projects.
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Omnibus Sworn Statement for Corporation or Joint Venture

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that:

1. lam the duly authorized and designated representative of [Name of Bidder] 
with office address at [address of Bidder]

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the 
attached [state title of attached document showing proof of authorization (e.g, duly 
notarized Secretary's Certificate, Board/Partnership Resolution, or Special Power of 
Attorney, whichever is applicable;)];

3. (Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign govemment/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 
Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 
authorized representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder:
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a) Carefully examine all of the Bidding Documents;

b) Acknowledge ail conditions, local or otherwise, affecting the 
implementation of the Contract;

c) Made an estimate of the facilities available and needed for the contract to 
be bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of___ , 20__at
____________, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 
by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with no. 
________and his/her Community Tax Certificate No.______ _ issued on____at______ .

Wimess my hand and seal this___day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission_____
Notary Public for____ until
Roll of Attorneys No.__________________
PTR No.______[date issued], [place issued]
IBP No.______[date issued], [place issued]

Doc. No. _ 
Page No. _ 
Book No. 
Series of

• This form will not apply for WB funded projects.
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BID SECURING DECLARATION FORM

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ ) SJS.

BID SECURING DECLARATION 
Invitation to Bid: [Insert Reference number]

To: [Insert name and address of the Procuring Entity]

L/We^, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by 
a Bid Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for 
any contract with any procuring entity for a period of two (2) years upon 
receipt of your Blacldisting order, and, (b) I/we will pay the applicable fine 
provided under Section 6 of the Guidelines on the Use of Bid Securing 
Declaration, within fifteen (15) days from receipt of the written demand by the 
procuring entity for the commission of acts resultir^ to the enforcement of the 
bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 
69.1(f), of the IRR of RA 9184; without prejudice to other legal action the 
government may undertake.

3. I/We understand that this Bid Seeming Declaration shall cease to be valid on 
the following circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof 
pursuant to your request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of 
your notice to such effect, and (i) I/we failed to timely file a request for 
reconsideration or (ii) I/we filed a waiver to avail of said right;

(c) I am/we are declared the bidder with the Lowest Calculated 
Responsive Bid, and I/we have furnished the performance security and 
signed the Contract.

^ Select one and delete the other. Adopt the same instruction for similar terms throughout the documera.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this____day of
[month] [year] at [place of execution].

[Insert NAME OF BIDDER’S A UTHORIZED 
REPRESENTATIVE]

[Insert Signatory’s Legal Capacity] 
Affiant

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 
by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No._______ issued on____ at______ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission_____
Notary Public for____ until
Roll of Attorneys No.__________________
PTRNo.______ [date issued], [place issued]
IBP No.______[date issued], [place issued]

Doc. No. 
Page No. _ 
Book No. 
Series of
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STATEMENT OF THE BIDDER’S ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS
AWARDED BUT NOT YET STARTED

This is to certify that____________
contracts awarded but not yet started:

has the following on going government and private contracts, including

NAME OF
THE
CONTRACT

DATE OF
THE
CONTRACT

CONTRACT
DURATION

OWNER’S 
NAME & 
ADDRESS

KIND OF
GOODS/SERVICES
DELIVERED

AMOUNT OF 
CONTRACT
AND VALUE
OF
OUTSTANDING
CONTRACT

DATE OF 
DELIVERY

‘PROOF OF CONTRACT TO BE PRESENTED AT POST-QUALIFICATION

Name and Signature of Authorized Representative Date
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STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC)
SIMILAR TO THE CONTRACT TO BE BID

This is to certify that. has completed the following:

NAME OF 
THE
CONTRACT

DATE OF
THE
CONTRACT

CONTRACT
DURATION

OWNER’S 
NAME AND 
ADDRESS

KINDS OF 
GOODS

AMOUNT OF 
COMPLETED 
CONTRACTS

DATE OF 
DELIVERY

END USER'S 
ACCEPTANCE 
OF OFFICIAL 
RECEIPT (S)
OR SALES 
INVOICE 
ISSUED FOR 
THE
CONTRACT•

•TO BE ATTACHED TO THE STATEMENT

Name and Signature of Authorized Representative Date
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NET FINANCIAL CONTRACTING CAPACITY (NFFC)COMPin'ATION 

A. The values of the bidder’s current assets and current liabilities shall be based on the data submitted to the

Year20

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net Worth (1-3)

6. Networking Capital (2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows:

NFCC = ((Cunent ass^ minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of 
the projects under ongoing contracts, including awarded contracts yet to be sorted, coinciding with the contract to be 
bid.
NFCC = Php_________

K= 15

Herewith attached are certified true copies of the income tax return and audited financial statement: stamped 
'RECEIVEO* by the 6IR or BIR authorized collecting agent for the immediately preceding year.

Submitted by:

Name of Supplier/ Oistributor/Manufacturer

Signature of Authorized Representative
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BQ 1

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILL NO. 1 PONTOON BARGE NEB
ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5) = (6)

1,1 Docking/Undocking including usage of 20 pcs. Docking blocks barge 1
1.2 Layday Charges day-barge 30
1.3 Scrape barnacles and other marine growths sq. ft. 1,038
1.4 Conduct U.T. gauging spots 80
1.5 Provide (3) copies of shell expansion plan sets 1
1.6 Crop-out/renewal of deteriorated maindeck flooring using 8mm MSP sq. ft. 360

Material: Blasted MSPIate 8mm x 6' x 20* with one coat of paint sheet 3
1.7 Crop-out/renewal of deteriorated bottom and siding using 8mm MSP sq. ft. 240

Material: Blasted MSPIate 8mm x 6' x 20* with one coat of paint sheet 2
1.8 Crop-out/renewal of deteriorated bounding angle bars (mild steel) linear.ft. 100

Material: MS Angle bar, 8mm x 3" x 3" x 20' length s
1.S Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 20
1.10 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 256
b. Apply sand sweep blasting on 80% of hull from Keel to Deddine sq.ft. 1,026

1,11 Wlrebrushing of maindeck flooring. sq.ft. 750
1.12 Application of paint on vessel Including cradle post

Keel to Deck Load Line (3 coats) sq.ft. 1,038
Deck Load Line to Deck Line (3 coats) sq.ft. 244
Main Deck (2 coats) sq ft 750
Vessel's Name lot 1
Cradle Post lot 1
Draft Marks lot 1

Materials:
Primer Epoxy Paint gals. 22
Anti-corrosive Epoxy Paint gals. 20
Anti-fouling paint gals. g
Epoxy paint (top coat) gals. 18
Paint Thinner gals. 14



8Q2

BILL OF QUANTITIES
DRYDOCKING. REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACA^JANG

ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

{5}

AMOUNT
(PESOS)

(4) X (6) ■ (6)

1.13 Sweepblasting and painting of awning lot 1
1.14 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 8
1.15 Removal & renewal of light bulbs and housing set 4
1.16 Installation of new circuit breaker and weather proof outlets lot 1
1.17 Buffrng to dear gloss of stainless steel railings, gang planks, and posts lot 1
1.18 Application of anti-skid paint at walkway on deck flooring using

non-skid international paint lot 1
1.19 Renewal of rubber rollers and brackets using bushing type pillow blocks

and angle bars lot 1
Materials:
S/S Bolts & Nuts. 1/2" dia x 4-1/2" pcs 64
CR Shafting. 3-1/2" x 2-1/2"L pcs 16
Tiger Bronze Bushing. 2" OD x 1" ID x 2"L pcs 16
Tool Steel Shafting, 1-1/4" x 20" pcs 8
MSPtate, 1/2" x 4" x 5" pcs 16
Angle bar, 8mm x 3" x 5" x 20'-0" pcs 3
Rubber roller, 4" diax16"L pcs 8

1.20 Fabrication and installation of airvent. units 6

SUB • TOTAL FOR BILL NO. 1



BQ 3

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS. SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILL NO. 2 PONTOON BARGE MABINI
ITEM DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(li (2) (3) (4) (5) (4) X (5) • (6)

2.1 Docking/Undocking Including usage of 20 pcs. Docking blocks barge 1
2.2 Layday Charges dav-barae 30
2.3 Scrape barnacles and other marine growths sq. ft. 1,038
2.4 Conduct U.T. gauging spots 60
25 Provide (3) copies of shell expansion plan sets 1
2.6 Crop-out/renewal of deteriorated maindeck flooring using 6mm MSP sq. ft 360

Material: Blasted MSPIate 6mm x 6' x 20* with one coat of paint sheet 3
2.7 Crop-out/renewal of deteriorated bottom and siding using 8mm MSP sq. ft. 240

Material: Blasted MSPIate 6mm x 61 x 20' with one coat of paint sheet 2
2.6 Crop-out/renewal of deteriorated bounding angle bars (mild steel) llnear.ft. 10O

Material: MS Angle bar, 8mm x 3" x 3’' x 20' length 5
2.g CleanIng/de-rustIng of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 20
2.10 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 256
b. Apply sand sweep blasting on 80% of hull from Keel to Oeckline sq.ft. 1,026

2.11 Wirebrushing of maindeck flooring. sq.ft. 750
2.12 Application of paint on vessel including cradle post

Keel to Deck Load Line (3 coats) sq.ft. 1,038
Deck Load Line to Deck Line (3 coats) sq.ft. 244
Main Deck (2 coats) sq.ft. 750
Vessel's Name lot 1
Draft Marks lot 1

Materials:
Primer Epoxy Paint gals. 22
Anti-corrosive Epoxy Paint gals. 20
Anti-foulIng paint gals. 8
Epoxy paint (top coat) gals. 16
Paint Thinner gals. 14



BQ 4

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS. SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACAf^ANG

ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(8)

AMOUNT
(PESOS)

(4) X (5) a (6)

2.13 Sweepblasting and painting of awning lot 1
2.14 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 8
2.15 Removal 8i renewal of bulbs and housing set 4
2.16 Installation of new circuit breaker and weather proof outlets lot 1
2.17 Buffing to clear gloss of stainless steel railings, gang planks, and posts lot 1
2.18 Application of anti-skid paint at walkway on deck flooring using

non-skid International paint lot 1
2.19 Fabrication and installation of airvent. units 6
2.20 Installation of additional rubber fender (one side) lot 1

Materials:
Flat bar, 5/16" x 3'1 x 20' pcs 6
Solid 'D" Type Rubber Fender, 4" w x 4" radius linear.ft. 48
S/S Bolts & Nuts, 1/2’ dia x 4-1/2" pcs 86

SUB•TOTAL :OR BILL NO. 2



BQ 5

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS. SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACAKIANG

BILL NO. 3 PONTOON BARGE MALAGO
ITEM DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) (2) (3) (4) (5) (4) X (5) * (6)
31 Docking/Undocking including usage of 20 pcs. Docking blocks barge 1
3.2 Layday Charges dav-baroe 30
3.3 Scrape barnacles and other marine growths sq. ft. 661
3.4 Conduct U.T. gauging spots 50
3.5 Provide (3) copies of shell expansion plan sets 1
3.6 Crop-out/renewal of deteriorated maindeck flooring using 6mm MSP sq. ft. 240

Material: Blasted MSPIate 8mm x 6' x 20' with one coat of paint sheet 2
3.7 Crop-oul/renewal of deteriorated bottom and siding using 8mm MSP sq. fL 120

Material: Blasted MSPIate 8mm x 6' x 20* with one coat of paint sheet 1
3 8 Cleanlrtg/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 16
39 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b Apply sand sweep blasting on 80% of hull from Keel to DecKllne sq.ft. 603

3.10 Wirebnjshing of maindeck flooring. sq.ft. 385
3.11 Application of paint on vessel including cradle post

Keel to Deck Load Line (3 coats) sq.fL 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft. 385
Vessel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1

Materials:
Primer Epoxy Paint gals. 9
Anti-corrosive Epoxy Paint gals. 9
Anti-foulIng paint gals. 6
Epoxy paint (top coat) gals. 7
Paint Thinner gals. 7

3.12 Sweepblasting and painting of awning lot 1
3.13 Installation of new zinc anodes. 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
3.14 Removal & renewal of bulbs and housing set 3



BQ 6

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES. 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACAf^ANG

ITEM
NO.
ID

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

14)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4)X(5)«(6)

3.15 Installation of new circuit breaker and weather proof outlets lot 1
3.18 Buffing to dear gloss of stainless steel railings, gang planks, and posts lot 1
3.17 Application of anti-skid paint at walkway on deck flooring using

non-skid International paint lot 1
3.18 Renewal of rubber rollers and brackets using bushing type pillow blocks

and angle bars lot 1
Materials: CR shafting; 3-1/2'’ x 2-1/2" L
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x2-1/2’’L pcs 16
Tiger Bronze Bushing, 2" OD x 1" ID x 2"L pcs 16
Tool Steel Shafting. 1-1/4" x 20" pcs 8
MSPIate, 1/2" x 4" x 5" pcs 16
Angle bar, 8mm x 3" x 5" x 20’-0" pcs 3
Rubber roller, 4’ dia x 16" L pcs 8

3.19 Renewal of deteriorated portions of rubber fender lot 1
Materials:
Flat bar. 5/' S/S bolts & nuts, 1/2"dia x 4-1/2" pcs 4
Solid "D" Type Rubber Fender, 4" w x 4" radius llnear.ft. 20
S/S Bolts & Nuts, 1/2" dia X 4-1/2" pcs 64

3.20 Fabrication and installation of airvent. units 8

SUB - TOTAL FOR BILL NO. 3



BQ 7

BILL OF QUANTITIES
DRYDOCKING. REPAIR AND REPAINTING OF PONTOON LANDING BARGES. 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACAf^ANG

BILL NO. 4 PONTOON BARGE PSO
ITEM DESCRIPTION OP WORK UNIT QUANTITY UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) (2) (3) (4) (5) (4)X{5)«{6)
4.1 Docking/Undocking including usage of 20 pcs. Docking blocks barge 1
4.2 Layday Charges dav-baroe 30
4.3 Scrape bamades and other marine growths sq. ft. 661
4.4 Conduct U.T. gauging spots 50
4.5 Provide (3) copies of shell expansion plan sets 1
4.6 Crop-out/renewal of deteriorated maindeck flooring using 8mm MSP sq. ft. 240

Material: Blasted MSPIate 8mm x 6' x 20' with one coat of paint sheet 2
4,7 Crop-out/renewal of deteriorated bottom and siding using 6mm MSP sq. ft. 120

Material: Blasted MSPIate 6mm x 6' x 20' with one coat of paint sheet 1
4.8 Crop-out/renewal of deteriorated bounding angle bars (mild steel) linear.ft. 160

Material: MS Angle bar, 5/16" x 3" x 3" x 20’ length 6
4.9 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 16
4.10 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b Apply sand sweep blasting on 60% of hull from Keel to Deckline sq.ft. 603

4.11 Wirebrushing of maindeck flooring. sq.ft. 455
4.12 Application of paint on vessel including cradle post

Keel to Deck Load Line (3 coats) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft. 455
Vessel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1

Materials: Primer epoxy paint
Primer Epo. Anti-Corrosive epoxy paint gals. 9
Anti-corrosi Anti-fouling paint gals. 9
Anti-foullng Epoxy paint (top coat) gals. 6
Epoxy palm Paint thinner gals. 7
Paint Thinner gals. 7

4.13 Repair and painting of awning lot 1
Materials: Gl Sheet Gauge 16 x 4' x 8' sheet 9



BQ 8

BILL OF QUANTITIES
DRYDOCKING. REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS. SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACA^lANG

ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5) s (6)

4.14 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
4.15 Removal & renewal of bulbs and housing set 3
4.16 Installation of new circuit breaker and weather proof outlets lot 1
4.17 Buffing to clear gloss of stainless steel railings, gang planks, and posts lot 1
4.18 Application of anti-skid paint at walkway on deck floonng using

non-skid international paint lot 1
4.19 Renewal of rubber rollers and brackets using bushing type pillow blocks

and angle bars lot 1
Materials:
S/S Bolts & Nuts, 1/2” dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x2-1/2"L pcs 16
Tiger Bronze Bushing, 2" OD x 1" ID x 2"L pcs 16
Tool Steel Shafting, 1-1/4“ x 20" pcs 6
MSPIate, 1/2" X 4" X 5" pcs 16
Angle bar, 8mm x 3" x 5" x 20'-0" pcs 3
Rubber roller, 4" dia x 16" L pcs 8

4.20 Renewal of rubber fender (one side) lot 1
Materials:
Flat bar, 5/16" x 3" x 20' pcs 4
Solid "D" Type Rubber Fender, 4" w x 4" radius linear.ft. 35
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64

4.21 Fabrication and installation of airvent. units 8
4.22 Repair of Gang Plank lot 1

SUB.TOTAL :OR BILL NO. 4



BQ 9

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACAf4ANG

BILL NO. 6 PONTOON BARGE PAGBABAGO
ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5) ■ (6)
5.1 Docking/Undocking Including usage of 20 pcs. Docking blocks barge 1
5.2 Layday Charges dav-baroe 30
5.3 Scrape barnacles and other marine growths sq. ft. 661
5.4 Conduct U.T. gauging spots 50
5.5 Provide (3) copies of shell expansion plan sets 1
5.6 Crop^ut/renewal of deteriorated maindeck flooring using 6mm MSP sq. ft. 120

Material: Blasted MSPIate 8mm x 6' x 20" with one coat of paint sheet 1
5.7 Crop-out/renewal of deteriorated bottom and siding using 8mm MSP sq. ft. 120

Material: Blasted MSPIate 8mm x 6' x 20' with one coat of paint sheet 1
5.6 Crop-out/renewal of deteriorated bounding angle bars (mild steel) linear.fl. 40

Material: MS Angle bar, 5/16" x 3” x 3" x 201 length 2
5.9 Cleaning/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 16
5.10 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b. Apply sand sweep blasting on 60% of hull from Keel to Deckline sq.ft. 603

5.11 Wirebrushing of maindeck flooring. sq.ft. 385
5.12 Application of paint on vessel including cradle post

Keel to Deck Load Lina (3 coats) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft. 385
Vessel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1

Materials:
Primer Epoxy Paint gals. 9
Anti-corrosive Epoxy Paint gals. 9
Antl-fouling paint gals. 6
Epoxy paint (top coat) gals. 7
Paint Thinner gals. 7

5.13 Sweepblasting and painting of awning lot 1



BQ 10

BILL OF QUANTITIES
DRYDOCKING. REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS. SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACA^IANG

ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (6) - (6)

5.14 Installation of new zinc anodes. 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
5.15 Removal & renewal of bulbs and housing set 3
5.16 Installation of new circuit breaker and weather proof aircon outlets lot 1
5,17 Buffing to clear gloss of stainless steel railings, gang planks, and posts lot 1
5.18 Application of anti-skid paint at walkway on deck flooring using -

non-skid international paint tot 1
5.19 Renewal of rubber rollers and brackets using bushing type pillow blocks .

and angle bars lot 1
Materials:
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x2-1/2"L pcs 16
Tiger Bronze Bushing, 2" OD x 1" ID x 2"L pcs 16
Tool Steel Shafting. 1-1/4“ x 20" pcs 8
MSPIate, 1/2" x 4" x 5" pcs 16
Angle bar, 8mm x 3" x 5" x 20'-0" pcs 3
Rubber roller, 4" dia x 16" L pcs 8

5.20 Renewal of rubber fender (one side) lot 1
Materials:
Flat bar, 5/16" x 3" x 20' pcs 4
Solid "D" Type Rubber Fender, 4’ w x 4" radius linear.ft. 35
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64

5.21 Fabrication and installation of airvent. units 12
5.22 Fabrication of vessel's name at port and starboard side. letters 18.00

SUB - TOTAL FOR BILL NO. 5



BQ 11

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES. 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACA^jANG

BILL NO. 6 PONTOON BARGE PALACE 1
ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5)»(6)
6.1 Oocking/Undocking including usage of 20 pcs. Docking blocks barge 1
6.2 Layday Charges dav-baroe 30
6.3 Scrape barnacles and other marine growths sq. ft. 661
6.4 Conduct U.T. gauging spots 50
6.5 Provide (3) copies of shell expansion plan sets 1
66 Cleaning/de-rustIng of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 16
6.7 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b. Apply sand sweep blasting on 60% of hull from Keel to Deckline sq.ft. 603

66 Wirebrushing of maindeck flooring. sq.ft. 385
6.9 Application of paint on vessel including cradle post

Keel to Deck Load Line (3 coats) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Ded( (2 coats) sq.ft. 385
Vessel's Name lot 1
Draft Marks lot 1
Crac Keel to Deck Load Line (3 coats) lot 1

Materials:
Primer Epoxy Paint gals. 9
Anti-corrosive Epoxy Paint gals. 9
Anti-fouling paint gals. 6
Epoxy paint (top coat) gals. 7
Paint Thinner gals. 7

6.10 Sweepblasting and painting of awning lot 1
6.11 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
6.12 Removal & renewal of bulbs and housing set 3
6.13 Installation of new circuit breaker and weather proof outlets lot 1
6.14 Buffing to clear gloss of stainless steel railings, gang planks, and posts lot 1
6.15 Application of anti-skid paint at walkway on deck flooring using

non-skid international paint lot 1



BQ 12

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACARANG

ITEM
NO.
ID

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4»

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5) • (6)

6.16 Renewal of rubber rollers and brackets using bushing type pillow blocks
and angle bars tot 1

Materials:
S/S Bolts & Nuts, 1/2" diax 4-1/2" pcs 64
CR Shafting, 3-1/2" x2-1/2"L pcs 16
Tiger Bronze Bushing, 2" OD x 1" ID x 2"L pcs 16
Tool Steel Shafting, 1-1/4" x 20" pcs 8
MSPIate, 1/2" x 4" x 5" pcs 16
Angle bar, 8mm x 3“ x 5" x 20'-0" pcs 3
Rubber roller, 4" dia x 16" L pcs 8

617 Fabrication and installation of airvent units 4
6.16 Fabrication of stainless platform 30" x 36" x 8" with handle lot 1
6.19 Install drain on manhole cover. unit 4

Materials; Bl Pipe 1/2" x 20'-0" schedule 40 pcs 2

SUB - TOTAL FOR BILL NO. 6



BQ 13

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACARANG

BILL NO. 7 PONTOON BARGE PALACE 2
ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5)»(6)
7.1 Docking/Undocking including usage of 20 pcs. Docking blocks barge 1
7,2 Layday Charges dav-baroe 30
7.3 Scrape barnacles and other marine growths sq. ft. 661
7.4 Conduct U.T. gauging spots 50
7.5 Provide (3) copies of shell expansion plan sets 1
7.6 Cleanlng/de-rusting of void tanks and apply 2 coats of epoxy paint lot 1

Material: Primer Epoxy Paint gals 16
7.7 Sandblasting:

a. Apply near white blasting on 20% of hull from Keel to Deckline sq.ft. 151
b. Apply sand sweep blasting on 80% of hull from Keel to Deckline sq.ft. 603

78 Wirebnjshing of maindeck flooring. sq.ft. 365
7.9 Application of paint on vessel including cradle post

Keel Keel to deckline (SA 2.5) sq.ft. 661
Deck Load Line to Deck Line (3 coats) sq.ft. 92
Main Deck (2 coats) sq.ft. 385
Vessel's Name lot 1
Draft Marks lot 1
Cradle Post lot 1

Materials:
Primer Epoxy Paint gals. 9
Anti-corrosive Epoxy Paint gals. 9
Anti-fouling paint gals. 6
Epoxy paint (top coat) gals. 7
Paint Thinner gals. 7

7.10 Sweepblasting and painting of awning lot 1
7,11 Installation of new zinc anodes, 12 kgs., welded type (OWNERS SUPPLY) pcs. 6
7.12 Removal & renewal of bulbs and housing set 3
7.13 Installation of new circuit breaker and weather proof outlets lot 1
7.14 Buffing to dear gloss of stainless steel railings, gang planks, and posts lot 1
7.15 Application of antl-skid paint at walkway on deck flooring using

non-skid International paint lot 1



BQ 14

BILL OF QUANTITIES
DRYDOCKING. REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACA^ANG

ITEM DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) (2) (3) (4) (5) (4)X(5) = (6)

7.16 Renewal of rubber rollers and brackets using bushing type pillow blocks
and angle bars lot 1

Materials:
S/S Bolts & Nuts, 1/2" dia x 4-1/2" pcs 64
CR Shafting, 3-1/2" x2-1/2"L pcs 16
Tiger Bronze Bushing, 2" OD x 1" ID x 2"L pcs 16
Tool Steel Shafting, 1-1/4" x 20" pcs 6
MSPIate, 1/2" X 4" x 5" pcs 16
Angle bar, 8mm x 3" x 5" x 20-0" pcs 3
Rubber roller, 4" dIa x 16" L pcs 8

7.17 Fabrication and Installation of airvent. units 4
7.18 Install drain on manhole cover. unit 4

Matehals; Bl Pipe 1/2" x 20'-0" schedule 40 pcs 2

SUB • TOTAL FOR BILL NO. 7
TOTAL COST FOR BILL N0.1 -7



BQ 15

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACAfjANG

BILL NO. 8 TOWING AND PROVISION OF TEMPORARY PONTOON BARGES
ITEM
NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QUANTITY

(4)

UNIT PRICE 
(PESOS)

(5)

AMOUNT
(PESOS)

(4) X (5) - (6)

10 Towing of Pontoon landing barges and temporary pontoons
from Malacanang to Contractor's shipyard end vice versa
using two (2) units tug-boat, 250 HP each (for 3 days - 6 hours per day) day 3

2.0 Provision of four (4) deck barges, 30' x 13,50’ x 3.5' fitted with awning.
gang plank and railings to be used as temporary pontoon during the
duration of repair of the first batch of pontoons (for 30 days)
a. Pontoon 1 day 30
b. Pontoon 2 day 30
c. Pontoon 3 day 30
d. Pontoon 4 day 30

30 Provision of three (3) deck barges, 30' x 13.50’ x 3.5’ fitted with awning.
gang plank and railings to be used as temporary pontoon during the
duration of repair of the second batch of pontoons (for 30 days)
a. Pontoon 1 day 30
b. Pontoon 2 day 30
c. Pontoon 3 day 30

SUB - TOTAL :OR BILL NO. 6---------------------------------------------------------------------------- -------—



BQ 16

BILL OF QUANTITIES
DRYDOCKING, REPAIR AND REPAINTING OF PONTOON LANDING BARGES, 

INSTALLATION OF FLOATING BARRIERS, SANDING AND PAINTING 
OF BOAT HOUSE AND CGS BOAT LANDING AT MALACANANG

BILL NO. 9 PONTOONS' FLOATING BARRIERS AND CGS BOAT LANDING AND BOAT HOUSE
ITEM DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
NO. (PESOS) (PESOS)
(1) (2) (3) (4) (5) (4) X (5) »(6)

10 Installation of floating barriers with stainless cradle on seven (7) pontoon landing barges using
21" dta X 36" floater (enclosed with P.E. canvass material) following construction
design/specifications
a. Pontoon Barge PSG meters 54
b. Pontoon Barge Mabini meters 24
c. Pontoon Barge Malago meters 34
d. Pontoon Barge Palace 1 and 2 meters 46
e. Pontoon Barge Pagbabago meters 34
f. Pontoon Barge NEB meters 34

2.0 Sanding and painting of boat house and CGS boat landing. lot 1

SUB-TOTAL FOR BILL NO. 9 .......... ................
TOTAL COST FOR BILL N0.1 -9
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Construction Details of Airvent Pipes
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