
Tadvucal Specificstions 
(Ping Worte-PSCSP)

rrEM 01 PILING WORKS (PSCSP)

SCOPE OF WORK

This section covers the minimum requirements for the fabrication, hauling, spotting, driving arKi 
finishing of the containment structure.

The Contractor may however, adopt, in addition to this minimum requirements additional provisions 
as may be necessary to insure the successful prosecution of the piling works.

MATERIAL REQUIREMENTS

PRE-STRESSED CONCRETE SHEET PILES

Pre-stressed concrete sheet piles shall be constructed in accordance with the standard practice 
employed for the particular system specified and as directed by the Engineer subject to the 
following clauses.

1. Pre-stressed concrete sheet piles shall be of readymade products of approved fabricator 
regularly engaged in the production of pre-stressed concrete piles.

2. If an aKematIve system of pre-stressing to that shown in the Drawings is proposed by the 
Contractor, full details, procedures and explanations shall be submitted in writing to the 
Engineer fOr his approval. When approved for the work, the provisions of this Specification 
and such other provisions as he may require shall be fully satisfied.

3. Concrete strength, wires/strands, bars to be used for pre-stressed concrete work shall be as 
specified in the Drawings.

4. The Contractor shall submit the casting method including pre-stressing, application of stress 
and casting schedule and shall obtain the approval of the Engineer before commencement 
of fabrication of the piles.

5. The Contractor shall arrange for the Engineer to have free access to the place of 
manufacture of the piles.

6. Casting of pre-stressed concrete piles shall be in a manner that there shall be no leakage of 
concrete or grout into the space to be occupied by the steel. The ducts shall be of the 
correct cross-section, the ends being formed out as shown on the Drawings or as required 
by the pre-stressing system in use. Adequate means, subject to the Engineer’s approval, 
shall be employed to ensure that their location is maintained exactly throughout the 
concreting operations. Passage shall be provided in the locations indicated on the Drawings 
for the injection and escape of grout and the release of air.

Piles shall be cast on a horizontal platform in approved steel moulds and details of the 
formwork and methods of concreting shall be as specified. The concreting of each pile shall 
be completed on one continuous operation and no interruption shall be permitted.

The pile butt must be formed truly square to the axis of the pile. Provision for standard 
splicing shall be provided unless otherwise ordered by the Engineer.

7. Anchorages shall be made from steel of a suitable quality to withstand permanently the 
forces imposed upon them, and shall in general be in accordance with the nomrtal practice of 
the proprietors of the pre-stressing system in use.
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8. Application of stress, grouting of pre-stressing cables, protection of pre-stressing cable 
anchorages and other necessary steps to complete the pre-stressing process shall conform 
to the standard practice of the pre-stressing sy^em in use or as directed by the Engineer.

9. When the stress has been transferred to the pile, the pile shall exhibit no curvature in its 
length on any face greater than 3 millimeters deviation along a chord of 15 meters (1 in 500).

10. Pre-cast pre-stressed units shall be lifted oniy by lifting holes as indicated in the Drawings, 
or when not provided can be lifted by slings placed securely at corresponding points. Units 
shall be kept in the upright position at all times and shock shall be avoided. Any unit 
considered by the Engineer to have become sub-standard in any way shall be reject^ and 
replaced by an acceptable unit.

11. Each pre-stressed member is to be uniquely and permanently marked to show its type, date 
of casting, length of pile and any control markings as ordered by the Engineer

12. Forms shall conform to the geometry of the pile with the provision of chamfer as shown on 
the Drawings.

13. Not less than five (5) cylindrical specimens shall be made for each casting batch of which at 
least two (2) shall be reserved for 28-day test, one (1) for 7-day, one (1) for 14-day, and one 
(1) test prior to lifting of pre-stressed concrete piies from the casting bed. Lifting of piles shall 
only be done if the result of the compressive strength has reached at least 60% of the 
specified compressive strength.

14. The Contractor shall splice the pile as shown on the drawings or other methods approved by 
the Engineer.

TIE-RODS and FITTINGS

All components of tie-rod assemblies to be supplied, assembled and installed by the Contractor 
shall be in accordance with the applicable requirements of the ASTM standards. The tie-rods shall 
have upset treaded ends and the minimum yield point shall be as shown on the drawings.

Bolts for assembly of structural steel and for connections or special sections shall conform to ASTM 
A325 and ASTM A 307 or as specified on the Drawings.

EXECUTION

Uncapped pile heads shall be protected against damage by the use of appropriate pile driving caps 
and/or cushions to centralize the driving impact.

The pile headers shall be of sufficient rigidity and fixity to hold the pile firmly in position and true 
alignment during driving operations.

A diesel pile hammer shall be used for driving the pre-stressed concrete piles.

The required weight of mm for the diesel pile hammer is 3.5 tons.

The fall of hammer shall not exceed 6m. (19.18 ft.) and shall be of unifomi frequency to avoid injury 
to the piles.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of 
adequate length. Approved cushions shall be provided to the pile butts.
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Piling shall commence from the interior outward as the lateral displacement of soil may influence 
driving and heaving of already driven plies.

Every effort shall be made to drive continuously without interruption.

The Contractor shall repair all damages to piles during driving. A minimum cut-off allowance, not 
less than 600 mm shall be provided for all corrections at in-place splices and at all the pile heads for 
removal after completion of the driving.

The piles which have been uplifted after being driven shall be re-driven to the required penetration 
after completing other activities in the nearby areas. As heaving is anticipated, survey benchmark 
should be established and elevations must be taken of the driven piles adjoining the piles being 
driven to avoid pile displacement affected by the swell rise of sub-soil structures.

LENGTH OF PILES

The length of piles indicated in the drawings are predetermined lengths considering the actual soil 
classification and/or behavior based on geotechnical consultancy report

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of 
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been 
obtained on resumption of driving.

ALIGNMENT TOLERANCE

Piles driven shall be vnthin the allowable tolerance in alignment of 10 cm. (4 in.) in any direction. 

DAMAGED AND MISDRIVEN PILES

1. Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All vertical (Mies shall 
not be more than 2% out of plumb.

2. Any pile damaged by improper driving or driven out of its proper location, or driven out of 
elevation fixed on the plans, shall be corrected correspondingly at the Contractor’s expense 
by any of the following methods;

a. Wrthdrawal of the pile and replacement by a new pile.

b. Driving a second pile adjacent to the defective one.

c. Splicing an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer. 

OBSTRUCTION

Where boulders or other obstructions make it impossible to drive certain piles in the location shown 
and to the required bearing strata, tire Engineer may order additional pile or piles driven at other 
suitable location.

PILE DRIVING RECORDS

The Contractor shall keep records of each pile driven and shall furnish the Engineer two (2) signed 
typewritten/computerized copies. The records shall show the number of blows per 0.50 m. of initial
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penetration taken from the free foil elevation of the pile down to penetration depth of 5.0 m., the 
penetration under the last 10 blows, and the calculated safe load according to the Hile/s Formula 
as stated in bearing power of piles.

TESTING OF MATERIALS

The requirements regarding testing of concrete and reinforcement used in reinforced concrete piles 
and sheet piles shall be in accordance with "Reinforced Concrete*.

However, the Engineer may conduct the necessary testing at the approved fabricator's casting yard 
whenever he considers necessary. Tests shall be carried out at the Contractor's expense.

STORAGE AND HANDLING OF PILES

When raising or transporting piles, the Contractor shall provide slings or other equipment to avoid 
any appreciable bending of the pile or cracking of the concrete. Pile materials damaged in handling 
or driving shall be removed from the site and replaced by the Contractor at his expense.

Concrete piles shall be so handled at all times as to avoid breaking or chipping of the edges.

PILE CHIPPING

Each pile shall be chipped-off to required elevation as indicated in the drawing. The contractor shall 
ensure that no damaged/cracked on the man pile will occurred after each chipping. Reinforcement 
from driven piles (dowels and strand) shall not be cut and will be incorporated to the construction of 
deck. Splicing of dowels are allowed in case of pile cutting due to early refusal.
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ITEM 02 

SCOPE OF WORK

PILING WORKS (RC CORNER SHEET PILE)

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and 
finishing of the pier extension and back-up area.

The Contractor may however, adopt, in addition to this minimum requirements additional provisions 
as may be necessary to insure the successful prosecution of the piling works.

MATERIAL REQUIREMENTS

PRE-CAST REINFORCED CONCRETE (CORNER SHEET PILES)

Pre-cast reinforced concrete (piles, sheet comer piles and sheet piles) shall be constructed in 
accordance with the standard practice employed for the particular system specified and as directed 
by the Engineer subject to the following clauses.

1. The Contractor shall submit the casting method including casting schedule and shall obtain 
the approval of the Engineer before commencement of fabrication of the piles.

2. Pre-cast reinforced concrete (comer sheet piles) shall be supplied In accordance vwth the 
details and sections shown in the drawings. The class of concrete and quality of reinforcing 
steel shall be in accordance with the provisions of the specification for "Reinforced Concrete* 
unless otherwise noted in the drawings.

3. Casting of RC (comer sheet piles) shall be done with the length lying horizontally. The pile 
yard must be reasonably level and the ground sufficiently compact or hard, stable and not 
subject to any settlement, scour or erosion.

4. Pre-cast units shall be lifted only by lifting bars as indicated in foe drawings, or when not 
provided can be lifted by slings placed securely at corresponding points. Units shall be kept 
in the upright position at all times and shock shall be avoided. Any unit considered by foe 
Engineer to have become sub-standard in any way shall be rejected and replaced by an 
acceptable unit.

5. Each pre-cast member is to be uniquely and pennanently marked to show its type, date of 
casting and length of pile.

6. Forms shall conform to the geometry of the pile with foe provision of chamfer as shown on 
the Drawings.

PRE-CAST REINFORCED CONCRETE

Precast concrete for R.C. comer sheet piles and its reinforcement shall conform to the requirement 
of “Reinforced Concrete".

1. Fabrication Yard and Equipment shall be products of approved manufacturers regulariy 
engaged in pile production of the same size or larger for a period of three years or more. 
However, the Contractors may be allowed to manufacturer R.C piles upon presentation to 
the Engineer of proof that they have past experienced in manufacturing RC piles from their 
previous contracts having foe same or bigger requirements.

Before casting of piles is started, approval shall be obtained of casting method, the casting 
yard and storage site and equipment. The Contractor shall provide all equipment necessary
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for the fabrication of piles. Special care shall be made for curing, handling and transport of 
piles.

Casting and Fabrication

Piles shall be cast separately. The formwork for the piles shall have an even and solid bed 
and be constructed so that the piles can be easily removed from the form. The formwork and 
its placing shall be approved before casting of concrete. The formwork shall not be removed 
from its bed until the concrete has attained a compressive strength of at least 70% of its 
required 28 day strength.

The pile shall not be removed from its casting bed until it has reached its full 28 day 
compressive strength. Piles shall be moist cured for a period of 28 days after casting.

ITie Contractor shall determine the points where the piles will be supported during handling, 
transportation and storage. Care shall be taken to prevent piles from any damage during 
transportation. If the piles are placed in stacks, the supporting points at each layer shall be 
vertically over one another and the location of the supporting points shall be approved by the 
Engineer.

Formwork

Forms shall conform to the applicable provisions in Section, “Reinforced Concrete' 
Chamfers shall be provided at each comer of piles as indicated on the Drawings.

Marking

After the concrete has hardened, the piles shall be marked in approved format in durable 
paint indicating:

a. Serial Number, marked dose to both ends
b. Date of casting, marked as (a)
c. Date of arrival, marked as (b)
d. Length of pile, marked as (c)
e. Position of lifting points as approved by the Engineer
f. Meter marks in two faces, throughout the length

TIE - RODS and FITTINGS

All components of tie-rod assemblies to be supplied, assembled and installed by the Contractor 
shall be in accordance with the applicable requirements of the ASTM standards. The tie-rods shall 
have upset treaded ends and the minimum yield point shall be as shown on the drawings.

Bolts for assembly of structural steel and for connections or special sections shall conform to ASTM 
A325 and ASTM A 307 or as specified on the Drawings.

GENERAL REQUIREMENTS

Pile Length

Pile lengths shown on the Drawings are for estimating purposes only and are based upon 
probable lengths remaining in place in the completed structure.

1. Test piles of length shown on the drawings shall be driven at such points as 
designated by the Engineer that they may be left in place, cut off, and become a part
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of the permanent structure. From their performance under driving, the Engineer will 
determine the lengths of piles required.

This pile shall be longer than ordinary piles shown in the pile schedule to provide for 
contingencies due to variations in soil behavior. Pile penetration observed per blow 
of the hammer shall be recorded, if refusal is observed while the required penetration 
is not yet obtained, the Contractor shall continue driving the pile with the aid of water 
jets. Water Jets shall be carried out in all respect with rigorous control and not to 
detriment the sunounding ground or any part of the Works.

If necessary, test pile/s shall be spliced and re-driven until the bearing power and 
penetration are acceptable to the Engineer.

Lengths of regular piles shall be computed by the Huey’s Formula or other formulas 
accepted by the Engineer.

The above shall not be construed to mean that driving may stop when such penetration as 
shown on the plans has been secured, but that driving shall continue in every case until the 
total penetration obtained is satisfactory to the Engineer, regardless of the fact that sufficient 
bearing capacity as determined by the formula may be obtained at a lesser depth.

EXECUTION

Uncapped pile heads shall be protected against damage by the use of appropriate pile driving caps 
and/or cushions to centralize the driving impact.

The pile headers shall be of sufficient rigidity and fixity to hold the pile firmly in position and true 
alignment during driving operations.

A pile hammer shall be used for driving the pre-stressed concrete piles.

The required weight of ram for the diesel pile hammer is 2.5 tons.

The fall of hammer shall not exceed 6m. (19.18 ft.) and shall be of uniform frequency to avoid injury 
to the piles.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of 
adequate length. Approved cushions shall be provided to the pile butts.

Piling shall commence from the interior outward as the lateral displacement of soil may influence 
driving and heaving of already driven piles.

Every effort shall be made to drive continuously without interruption.

The Contractor shall repair all damages to piles during driving. A minimum cut-off allowance, not 
less than 600 mm shall be provided for all corrections at in-place splices and at all the pile heads for 
removal after completion of the driving.

The piles which have been uplifted after being driven shall be re-driven to the required penetration 
after completing other activities in the nearby areas. As heaving is anticipated, survey benchmarks 
should be established and elevations must be taken of the driven piles adjoining the piles being 
driven to avoid pile displacement affected by the swell rise of sub-soil structures.
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LENGTH OF PILES

The length of piles indicated in the drawings are predetermined lengths considering the actual soil 
classification and/or behavior based on geotechnical consultancy report. Pile driven to the required 
penetration but failed to develop the required bearing power shall be spliced and re-driven to attain 
at least the minimum required bearing power.

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of 
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been 
obtained on resumption of driving.

ALIGNMENT TOLERANCE

Piles driven shall be within the allowable tolerance in alignment of 10 cm. (4 In.) in any direction. 

DAMAGED AND MISDRIVEN PILES

1. Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All vertical piles shall 
not be more than 2% out of plumb.

2. Any pile damaged by improper driving or driven out of its proper location, or driven out of 
elevation fixed on the plans, shall be corrected correspondingly at the Contractor’s expense 
by any of the following methods:

a. Withdrawal of the pile and replacement by a new pile.

b. Driving a second pile adjacent to the defective one.

c. Splicing an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer. 

OBSTRUCTION

Where boulders or other obstructions make it impossible to drive certain piles In the location shown 
and to the required bearing strata, the Engineer may order additional pile or piles driven at other 
suitable location.

PILE DRIVING RECORDS

The Contractor shall keep reosrds of each pile driven and shall furnish the Engineer two (2) signed 
typewritten/computerized copies. The records shall show the number of blows per 0.50 m. of initial 
penetration taken from the free fall elevation of the pile down to penetration depth of 5.0 m., the 
penetration under the last 10 blows, and the calculated safe load according to the Hiley’s Formula 
as stated in bearing power of piles.

TESTING OF MATERIALS

The requirements regarding testing of concrete and reinforcement used in reinforced concrete piles 
and sheet piles shall be in accordance with ‘Reinforced Concrete”.

However, the Engineer may conduct the necessary testing at the approved fabricator’s casting yard 
whenever he considers necessary. Tests shall be carried out at the Contractor’s expense.
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STORAGE AND HANDLING OF PILES

When raising or transporting piles, the Contractor shall provide slings or other equipment to avoid 
any appreciable bending of the pile or cracking of the concrete. Pile materials damaged in handling 
or driving shall be removed from the site and replaced by the Contractor at his expense.

Concrete piles shall be so handled at all times as to avoid breaking or chipping of the edges.

PILE CHIPPING

Each pile shall be chipped-off to required elevation as indicated in the drawing. The contractor shall 
ensure that no damaged/cracked on the main pile will occurred after each chipping. Reinforcement 
from driven piles (dowels and strand) shall not be cut and will be incorporated to the construction of 
deck. Splicing of dowels are allowed in case of pile cutting due to early refusal.
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ITEM 03 REINFORCED CONCRETE

SCOPE OF WORK

All works falling under this Section shall include reinforced concrete for all kinds and parts of any 
reinforced concrete stnjcture.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to install embedded items. Suitable 
templates or instructions will be provided for setting, items shall have been inspected, 
and tests for concrete or other materials or for mechanical operations shall have been 
completed and approved.

2. The following publications of the issues listed below, but referred to thereafter by basic 
designation only, form as an integral part of this Specification to the extent indicated by the 
reference thereto:

a. American Concrete Institute (ACI) Standards:

AC1117 Standard Specifications for Tolerances for Concrete Construction 
and Materials

AC1121R Quality Management System for Concrete Construction

ACI 201.2R Guide to Durable Concrete

ACI 211.1 Standard Practice for Selecting Proportions for Normal, Heavyweight,
and Mass Concrete

ACI214R Recommended Practice for Evaluation of Strength Test Results of 
Concrete

ACI 301 Specifications for Structural Concrete

ACI 304.2R Placing Concrete by Pumping Methods

ACI 304R Guide for Measuring, Mbdng, Transporting, and Placing Concrete

ACI 305R Hot Weather Concreting

ACI 306.1 Standard Specification for Cold Weather Concreting

ACI 308R Guide to Curing Concrete

ACI 309R Guide for Consolidation of Concrete

ACI 311.4R Guide for Concrete Inspection

ACI318M Metric Building Code Requirements for Structural Concrete and 
Commentary

ACI 347 Guide to Formwork for Concrete
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ACISP-15 pieid Reference Manual: Standard Specifications for Structural 
Concrete with Selected ACI and ASTM References

ACISP-2 ACI Manual of Concrete Inspection 

b. American Society for Testing and Materials (ASTM) Pubfications:

ASTM C150 Standard Specification for Portland Cement

ASTM C 114 Standard Metiiod for Chemical Analysis of Hydraulic Cement

ASTM C185 Standard Method for Air Content of Hydraulic Cement

ASTM C115 Standard Test Method for Fineness of Portland Cement by foe 
Turbidimeter

ASTM C 204 Startdard Test Method for Fineness erf Hydraulic Cement by Air- 
Permeability Apparatus

ASTMC151 Standard Test Metiiod for Autoclave Expansion of Portland Cement

ASTM C 109 Standard Test Method for Compressive Strength of Hydraulic Cement 
Mortars

ASTM C 266 Standard Test Method for Time of Setting of Hydraulic-Cement Paste 
Gilmore Needles

ASTM C191 Standard Test Method of Time Setting of Hydraulic Cement by Vicat 
Needle

ASTM C 33 Standard Specification for Concrete Aggregates

ASTM C136 Standard Test Method for Sieve Analysis of Fine and Coarse 
Aggregates

ASTM C117 Standard Test Method for Materials Finer than 75 micron (No. 200) 
Sieve in Mineral Aggregates by Washing

ASTM C 29 Standard Test Method for Bulk Density (Unit Weight*) and Voids in 
Aggregate

ASTM C128 Standard Test Method for Density, Relative Density (Spedfic Gravity), 
and Absorption of Fine Aggregates

ASTM C 87 Standard Test Method for Effect of Organic Impurities in Fine Aggregate 
on Strength of Mortar

ASTM C 88 Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sutfate

ASTM C142 Standard Test Method for Clay Lumps and Friable Particles in 
Aggregates

ASTM C 97 Standard Test Method for Absorption and Bulk Specific Gravity of 
Dimension Stone
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ASTM C 127 

ASTM C 535

ASTM C 88

ASTM Cl 31

ASTM C 94 

ASTM D 512 

ASTM D 516 

ASTM A 615

ASTM A 370

ASTM A 510

ASTM A 6

ASTM C 31

ASTM C 39

ASTM C 172 

ASTM C 192

ASTM C 293

ASTM C 78

ASTM C 42

ASTM C 174

ASTM C 143 

ASTM C 494

12
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Test Method for Specific Gravity and Absorption of Coarse Aggregate

Standard Test Method for Resistance to Degradation of Large-Size 
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sutfate or Magnesium Sulfate

Test Method for Resistance to Degradation of Small-size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Specification for Ready-Mixed Concrete

Chloride Ion in Water

Sulfate Ion in Water

Standard Specification for Deformed and Plain Carbon-Steel Bars for 
Concrete Reinforcement

Standard Test Methods artd Definitions for Mechanical Testing of Steel 
Products

Standard Specification for General Requirements for Wire Rods and 
Coarse Round Wire, Carbon Steel

Standard Specification for General Requirements for Rolled Structural 
Steel Bars, Plates, Shapes, and Sheet Piling

Standard Practice for Making and Curing Concrete Test Spedmens 
in the Field

Standard Test Method for Compressive Strength erf Cylindrical 
Concrete Spedmens

Standard Practice for Sampling Freshly Mixed Concrete

Standard Practice for Making and Curing Concrete Test Spedmens in 
the Laboratory

Standard Test Method for Flexural Strength of Concrete (Using Simple 
Beam with Center-Point Loading)

Standard Test Method for Flexural Strength of Concrete (Using Simple 
Beam with Third-Point Loading)

Standard Test Method for Obtaining and Testing Drilled Cores and 
Sawed Beams of Concrete

Standard Test Method for Measuring Thickness of Concrete Elements 
Using Drilled Concrete Cores

Standard Test Method for Slump of Hydraulic-Cement Concrete 

Standard Specification for Chemical Admixtures for Concrete
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ASTM C 1017 Standard Specification for Chemical Admixtures for use in 
Producing Rowing Concrete

ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Fomiing Compounds for 
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Rliers, Hot Applied, For Joints 
and Cracks in Asphaltic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant 
and Filler for Evaluation

ASTM A 706 Standard Specification for Low-Alloy Steel Deformed and Plain 
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel 
Forgings using Alternating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed 
Hydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete 
Aggregates for use in Construction and Criteria for Laboratory 
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout 
(Non-shrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete

ASTM C1157 Standard Specification for Hydraulic Cement

ASTM C138 Standard Test Method for Density C’Unit Weight"), Yield, and Air 
Content (Gravimetric) of Concrete

ASTM C173 Standard Test Method for Air Content of Freshly Mixed Concrete 
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete

ASTM C 295 Petrographic Examination of Aggregates for Concrete

ASTM C 33 Standard Specification for Concrete Aggregates

ASTM C 42 Standard Test Method for Obtaining and Test Drilled cores and Sawed 
Beams of Concrete

ASTM C 469 Static Modulus of Elasticity and Poisson's Ratio of Concrete in 
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM Cl 116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete
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ASTM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structural 
Construction.(Non-extruding and Resilient Bituminous Types).

ASTM D 1179 Ruoride Ion in Water

ASTM D 1190 Standard Specification for Concrete Joint Sealer, Hot-Applied 
Elastic Type

ASTM D 1751 Standard Specification for Preformed Expansion Joint Filler for 
Concrete Paving and Structural Construction (Non-extruding 
and Resilient Bituminous Types)

ASTM E 329 Standard Specification for Agencies Engaged in the Testing and/ or 
Inspection of Materials used in Constructbn

American Welding Society (AWS)

D 12 Welding Reinforcing Steel, Metal Inserts and Connections in 
Reinforced Concrete Construction.

d. Philippine National Standard (PNS)

PNS 49 Steel Bars for Concrete Reinforcement

e. DPWH Standard Specifications

e. Ail other standards hereinafter indicated.

f. The edition or the revised version of such codes and standards current at the date 
twenty eight (28) days prior to date of bid submission shall apply. During Contract 
execution, any changes in such codes and standards shall be applied after approval by the 
Owner.

SUBMITTALS

1. Test Reports and Certificates shall be furnished and approval received before delivery 
of certified or tested materials to the Project SKes.

a. Submit Test Reports for the following;

a. 1 Concrete mixture proportions

Submit copies of test reports by independent test labs conforming to 
ASTM C 1077 showing that the mixture has been successfully tested to 
produce concrete with the properties specified and that mixture will be 
suitable for the job conditions. Test reports shall be submitted along with the 
concrete mixture proportions. Obtain approval before concrete placement. 
Fully describe the processes and methodology whereby mixture proportions 
were developed and tested and how proportions will be adjusted during 
progress of the work to achieve, as closely as possible, the designated levels 
of relevant properties.

CbnstnjcAon oi Causaway ~ &act(-up AfM and RC Wharf wiO^R^oRamps
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a.2 Aggregates

Submit test results for aggregate quality in a(Xordance with ASTM C 33. 
Where there is potential for alkali-silica reaction, provide results of tests 
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit 
results of all tests during progress of the work in tabular and graphical 
form as noted above, describing the cumulative combined aggregate grading 
and the percent of the combined aggregate retained on each sieve.

a.3 Admixtures

Submit test results in accordance wth ASTM C 494 and ASTM C 1017 for 
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's 
literature and test reports for corrosbn inhibitor and anti-washout admixture. 
Submitted data shall be based upon tests performed within 6 months of 
submittal.

a.4 Cement

Submit test results in accordance with ASTM C 150 Portland cement. Submit 
cunent mil data.

a. 5 Water

Submit test results in accordance with ASTM D 512 and ASTM D 516. 

b. Submit Certificates for the following;

b. 1 Curing concrete elements

Submit proposed materials and methods for curing concrete elements. 

b.2 Form removal schedule

Submit proposed materials and methods for ojiing concrete elements.

b.3 Concrete placement and compaction

Submit technical literature for equipment and methods proposed for use in 
placing concrete, include pumping or conveying equipment including type, 
size and material for pipe, valve characteristics, and the maximum length and 
height concrete will be pumped. No adjustments shall be made to the mixture 
design to facilitate pumping.

Submit technical literature for equipment and methods proposed for vibrating 
and compacting concrete. Submittal shall include technical literature describing 
the equipment including vibrator diameter, length, frequency, amplitude, 
centrifugal force, and manufacturer’s description of the radius of influence 
under load. Where flat work is to be cast, provide simitar information 
relative to the proposed compacting screed or other method to ensure dense 
placement.

Coftstnjc^oo of Cmiaewy' Area and RC Whwf vwth RcRo ftawips
P«t ctf San fmrnvio. El Nido. Ptfran



16
Technical SpecfficaCons 

(Rainforcad Concrete)

b.4 Mixture designs

Provide a detailed report of materials and methods used, test results, and the 
field test strength (for) for marine concrete required to meet dursd)ility 
requirements.

2. The Contractor shall submit shop drawings and erection drawings for formwork and 
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified 
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce 
special finishes shall be submitted to the Engineer for approval before any materials are 
ordered, if the Engineer so requires, samples of proposed formworks shall be constructed 
and concrete placed at the Contractoi's expense so that the proposed methods and 
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists 
for the Engineer's approval. Such shop drawings shall show also supplemental bars for 
forming, strengthening frames of bars of suffident rigidity to withstand forces during pladng 
concrete, if necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall deaily indicate bar sizes, spadng, location and quantities of 
reinforcement, mesh, chairs, spacers and other details to be as per ACI Manual of 
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where spedal conditions occur, 
induding most congested areas and connection between pre-cast concrete and concrete in- 
situ.

All shop drawings shall be reviewed by the Engineer within seven (7) days after receiving 
them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the 
Engineer a pouring permit for his inspection and approval.

MATERIAL REQUIREMENTS

CEMENT

Unless otherwise specified in the Drawings, only one (1) brand of cement shall be used for 
any individual stmcture. In determining the approved mix, only Portland cement shall be used 
as the cementitious material.

1. Portland Cement: ASTM C150

Type II (for general use, more especially when moderate Sulfate resistance is desired) 

ADMIXTURE (IF NECESSARY)

Unless otherwise required by field conditions, admixture may be used subject to the 
expressed approval of the Engineer. The cost of which shall already be included in the unit 
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.
2. Admixture other than air entraining agent shall conform to ASTM C 494.
3. Admixture containing chloride ions, or other ions producing deleterious effect shall

CtreSuoien «(Causeway, Backsv /•< m md RC Whaif inth RcRo Ranpi
Pm of San Famando, El NMo. Pilnan
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not be used.

AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes passing 38.0 mm to 19.0 mm. 19.0 mm 
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and 
individually stockpiled. It shall be the Contractor's responsibility to blend the materials to 
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shall be as follows:

ASTM Sieves

Nominal Size of Coarse Aggregates

% by Weight Passing

40mm 2Smm 19mm 10mm

50.0mm (2”) 100 - - -

38.0mm (11/2") 95-100 100 - -

31.8mm (11/4*) - 90-100 100 -

25.0mm (1*) - - 90-100 -

19.0mm (3/4") 35-70 25-90 - 100

16.0mm (5/8") - - 20-55 85-100

9.5mm (3/8*) 10-30 0-10 0-10 0-20

No. 4 0-5

2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions unless 
otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing

9.5mm (3/8*) 100

No.4 90-100

No. 8 80-100

No. 16 50-90

No. 30 25-60

No. 50 5-30

No. 100 0-10

Cofl^lruclionofC»u5««lraY.B^ck^^p<^^1»n«IRCVI>h^l^withRcR9 Rirnp*
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Grading of fine aggregates shall be reasonably uniform and fineness modulus 
thereof shall not vary more than 0.2 from that of the representative sample in which 
mix proportions of concrete are based.

Due care shall be taken to prevent segregation.

The mixing water shall be clear and apparently clean. If it contains quantities or substances that 
discolor It or make it smell or taste unusual or objectionable, or cause suspicion, it shall not be used 
unless service records of concrete made with it (or other information) indicated that it is not injurious 
to the quality, shall be subject to the acceptance criteria as shown in Table 6.3 and Table 6.4 or as 
designated by the purchaser.

When wash water is permitted, the producer will provide satisfactory proof or data of non­
detrimental effects if potentially reactive aggregates are to be used. Use of wash water will be 
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. %
Control at 7 days

90

Time of Setting deviation from control from 1:00 earlier to 1:30 later

Time of Setting (Gillmore Test)
Initial
Final Set

No marked change
No marked change

Appearance Clear

Color Colorless

Odor Odorless

Total Solids 500 parts/million max.

PH value 4.5 to 8.5

Con«<mclic*i oi Cauggfiy, Back.4y Af— md RC Rcf^o Rany
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Table 6.4 Chemical Limitation for Wash Water

Limits
Chemical Requirements, Minimum

Concentration
Chloride as Cl^1 expressed as a mass percent 
of cement when added to the Cl('1) in the other
components of the concrete mixtures shall not 
exceed the follovi/ing levels:

1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete in a moist 0.10 percent

environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent

environment but not exposed to chloride
4. Above ground building construction where No limit for corrosion

the concrete will stay dry

Sulfate as SO4, ppmA 3,000
Alkalies as (NazO 0.658 K2O), ppm 600
Total Solids, ppm 50,000

Wash water reused as mixing water in concrete may exceed the listed concentrations of 
sulfate if it can be shown that the concentration calculated in the total mixing water, including 
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of 
AASHTOT26.

Water known to be of potable quality may be used without test.

CURING MATERIALS

1. Impervious Sheet Materials

ASTM C 171 type, optional, except that polyethylene film, if used, shall be white opaque.

2. Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.

3. Membrane Forming Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.

JOINTING MATERIALS 

1. Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self­
leveling for horizontal joints, 2 part pol^hremdyne, terpotymer compound, gray in color; 
non-sag for vertical Joints.

Sealant shall be compatible with materials in contact and to perfomi satisfactorily under 
salt water and traffic conditions, and be capable of making joint watertight and allow 
movement 25% of the width of joint in any direction.

CoRStrucborTof Bacfc-iip Are« and RC WTwf with RampT
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Sealant shall be guaranteed against leakage, cracking, crumbling, melting, shrinkage, 
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Joint backing shall be expanded extruded polyethylene, low density, oval in shape to fit 
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with Joint materials and installed in 
accordance with manufacturer's instmctions.

4. Joint filler shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient 
bituminous type. Filler shall be furnished for each Joint in single piece for depth and width 
required for Joint, unless otherwise authorized by the Engineer. When more than one piece is 
authorized for a Joint, abutting ends shall be fastened and hold securely to shape by stapling 
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type I for bonding hardened concrete to hardened concrete; Type II for 
bonding freshly mixed concrete to hardened concrete; and Type III as a binder in epoxy mortar or 
concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if 
placement temperature is between 4 and 16°C; or Class C if placement temperature is above 
16°C.

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform 
to ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcement. 
Minimum yield strength of 276 MPa (40,000 psi).

PNS 49 - Steel Bars for Concrete Reinforcement

TIE WIRE

Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.

SAMPLES AND TESTING 

1. Cement

Sampled either at the mill or at the site of work and tested by an independent commercial or 
government testing laboratory duly accredited by the Bureau of Research and Standards 
(BRS) of the DPWH, Department of Science and Technology (DOST) or the Department 
of Trade and Industry (DTI) at no additional cost to PPA. Certified copies of laboratory test 
reports shall be furnished for each lot of cement and shall include all test data. resuKs, and 
certificates that the sampling and testing procedures are in conformance with the 
Specifications. No cement shall be used until notice has been given by the Engineer that the 
test results are satisfactory. Cement that has been stored, other than in bins at the mills, 
for more than 3 months after delivery to the Site shall be re-tested before use. Cement 
delivered at the Site and later found after test to be unsuitable shall not be incorporated into 
the permanent works.

Ccnsfructnn of Causo—y. Area vti RC Wharf with RoRo Rampa
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Aggregates: Tested as prescribed tn ASTM C 33

At least 28 days prior to commencing the work, the Contractor shall infonn the Engineer of 
the proposed source of aggregates and provide access for sampling.

Gradation tests will be made on each sample without delay. All other aggregates tests 
required by these Specifications shall be made on the initial source samples, and shall be 
repeated whenever there is a change of source. The tests shall include an analysis of each 
grade of material and an analysis of the combined material representing the aggregate 
part of the mix.

Reinforcement

4.

Certified copies of mill certificates shall accompany deliveries of steel bar reinforcement. If 
requested by the Engineer additional testing of the materials shall be made at the 
Contractor’s expense.

Concrete Tests

5.

For test purposes, provide 1 set of three (3) concrete cylinder samples taken from each 
day's pouring and to represent not more than 75 cu.m, of concrete class or fraction 
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172. 
Tests specimens shall be made, cured, and packed for shipment in accordance with 
ASTM C 31. Cylinders will be tested by and at the expense of the Contractor in 
accordance with ASTM C 39. Test specimens will be evaluated separately by the 
Engineer, for meeting strength level requirements for each with concrete quality of ACi 318. 
When samples fail to conform to the requirements for strengths, the Engineer shall have the 
right to order a change in the proportions of the concrete mix for the remaining portions of 
the work at no additional cost to the Authority.

Test of Hardened Concrete in or Removed from the Structure

6.

When the results of the strength tests of the concrete specimens indicates the concrete as 
placed does not meet the Specification requirements or where there are other evidences 
that the quality of concrete is below the specification requirement in the opinion of the 
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM C 42.

Core specimens shall be obtained by the Contractor and shall be tested. Any deficiency 
shall be corrected or if the Contractor elects, he may submit a proposal for approval before 
the load test is made. If the proposal is approved, the load test shall be made by the 
Contractor and the test results evaluated by the Engineer in conformance with Chapter 20 
of ACI 318. The cost of the load tests shall be borne by the Contractor. If any concrete sho^A« 
evidence of failure during the load test, or fails the load test as evaluated, the deficiency be 
corrected in a manner approved by the Engineer at no additional cost to the 
Authority.

Chemical Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017. 
The testing shall be conducted with cement and aggregate proposed for the Project. The 
admixtures/additives shall be tested and those that have been in storage at the Project Site 
for longer than six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shall be submitted for 
testing at least 56 days in advance of use, which shall require approval of the Engineer. 
Testing of admixtures/additives proposed by the Contractor including test mixing and cylinder

Construction ot Area RC Wharf «tth RoRo Ramps
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test shad be at the Contractor’s expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the 
Engineer for his approval samples of the following materials proposed for use together with 
manufacturer’s certificate.

a. 10 kg of joint sealant
b. 1m length of joint filla-
c. 5 y. of curing compound
d. 1m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the materials within seven 
(7) days after receiving them.

EXECUTION

DELIVERY, STORAGE AND HANDLING OF MATERIALS 

1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement, embedded items, and 
chamfer strips are In place and ready for concrete placement. ACI 301 and ASTM A 934 
for job site storage of materials. Protect materials from contaminants such as grease, oH, 
and dirt. Ensure materials can be accurately identified after bundles are broken and tags 
removed.

Immediately upon receipt at the Site, the cement shall be stored separately in a dry 
weathertight, property ventilated structures with adequate provisions for prevention of 
absorption of moisture. Storage accommodations for concrete materials shall be subject to 
approval and shall afford easy access for inspection and identification of each shipment in 
accordance with test reports.

Cement shall be delivered to the Site in bulk or in sound and property sealed bags and wriiile 
being loaded or unloaded and during transit to the concrete mixers whether conveyed in 
vehicles or in mechanical means, cement shall be protected from whether by effective 
coverings. Efficient screens shall be supplied and erected during heavy winds.

If the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved 
silos of adequate size and numbers to store sufficient cement to ensure continuity of work 
and the cement shall be placed in these silos immediately after it has been deliver^ to the 
Site. Approved precautions shall be taken into consideration during unloading to ensure 
that the resulting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly 
waterproofed and well ventilated sheds having a floor of wood or concrete raised at least 
0.5m above the ground. The sheds shall be large enough to store sufficient cement to 
ensure continuity of the vrailc and each consignment shall be stacked separately therein 
to permit easy access for Inspection, testing and approval. Upon delivery, the cement shall 
at once be placekt In these sheds and shall be used in the order In which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used 
within two months of the date of manufacture. If delivery conditions render this impossible, 
the Engineer may permit cement to be used up to three (3) month after manufacturing, 
subject to such tonditions including addition of extra cement as he shall stipulate.

CcnsfeucSon of Cautway, Am md RC WhBrfMHi RoRo Ranw*
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2. Aggregate

Al! fine and coarse aggregate for concrete shall be stored on close fitting, steel or concrete 
stages design v^h drainage slopes or in bins of substantial construction in such a manner 
as to prevent segregation of sizes and to avoid the inclusion of dirt and other foreign 
materials in the concrete. All such bins shall be emptied and cleaned at intervals of every 
six (6) months or as required by the Engineer. Each size of aggregate shall be stored 
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.2 m in 
depth to minimize segregation.

FORMWORK

1. Forms

Designed, constructed, and maintained so as to insure that after removal of forms the 
finished concrete members will have tnje surfaces free of offset, waviness or bulges and 
will conform accurately to the indicated shapes, dimensions, lines, elevations and 
positions. Form surfaces that will be in contact with concrete shall be thoroughly deaned 
before each use.

Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall 
be sufficiently tight to prevent leakage of grout and cement paste during placing of 
concrete. Juncture of formwork panels shall occur at vertical control joints, and construction 
joints. Forms placed on successive units for continuous surfaces shall be fitted in accurate 
alignment to assure smooth completed surfaces free from irregularities and signs of 
discontinuity. Temporary opening shall be arranged to wall and where othen/vise required 
to facilitate cleaning and inspection. Forms shall be readily removable without impact, 
shock, or damage to the concrete.

Form Ties

Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off 
metal of design that will not allow form deflection and will not spall concrete upon removal. 
Bolts and rods that are to be completely withdrawn shall be coated with a non-staining 
bond breaker. Ties shall be of the type which provide watertight concrete.

Chamfering

External comers that vrill be exposed shall be chamfered, beveled, or rounded by mouldings 
placed in the forms or as indicated in the drawings.

Coatings

Forms for exposed surfaces shall be coated with form oil or form-release agent before 
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and 
proven performance that vtrill not bond with, stain, or adversely affect concrete surfaces, and 
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion 
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating 
shall be used as recommended in the manufacturer’s printed or written instructions. 
Fonrts for unexposed surfaces may be wet with water in lieu of coating immediately before
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placing of concrete. Surplus coating on form surfaces and coating on reinforcement steel 
and construction joints shall be removed before placing concrete.

Removal of Forms shall be done in a manner as to prevent injury to the concrete and to insure 
complete safety of the structure after the following conditions have been met. Where the 
structure as a whole is supported on shores, forms for beam and girder sides, and similar 
vertical structural members may be removed before expiration of curing period. Care shall 
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms 
shall be completely removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by the 
Engineer.

Vertical sides of beams, walls, and columns, lift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of main slabs and 
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days 

Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be 
required to submit the results of control tests showing evidence that concrete has attained 
sufficient strength to penriit removal of supporting forms. Cylinders required for control tests 
shall be provided In addition to those otherwise required by this Specification. Test 
specimens shall be removed from molds at the end of 24 hours and stored in the structure 
as near the points as practicable, the same protection from the elements during curing as is 
given to those portions of the structure which they represent, and shall not be removed from 
the structure for transmittal to the laboratory prior to expiration of three fourths of the 
proposed period before removal of forms. Cylinders will be tested by and at the expense of 
the Contractor. Supporting forms or shoring shall not be removed until control test 
specimens have attained strength of at least 160 kg/sq cm. The newly unsupported portions 
of the structure shall not be subjected to heavy construction or material loading.

REINFORCEMENT

Reinforcement

Fabricated to shapes and dimensions shown and shall be placed where indicated. 
Reinforcement shall be free of loose or flaky rust and mill scale, or coating, and any other 
substance that would reduce or destroy the bond. Reinforcing steel reduced in section shall 
not be used. After any substantial delay in the work, previously placed reinforcing steel for 
future bonding shall be Inspected and cleaned. Reinforcing steel shall not be bent or 
straightened in a manner injurious to the steel or concrete. Bars with kinks or bends not 
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing 
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with 
other reinforcing steel, conduits, or embedded Kerns. If bars are moved more than one bar 
diameter, the resulting arrangement of bars including additional bars necessary to meet 
structural requirements shall be approved before concrete is placed. In slabs, b^ms and 
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise 
indicated. Unless otherwise shown in the drawings, laps or splices shall be 40 times the 
reinforcing bar diameter.

2. The nominal dimensions and unit weights of bars shall be in accordance with the following 
table:

' Construc^on of CeuMwvy, A/ea and RC Wharf wdb RoRo Ramps
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Nominal Diameter 
(mm)

Nominal Perimeter 
(mm)

Nominal Sectional 
Area 

(sq. mm)

Unit Weight 
(kg/m)

10 31.4 78.54 0.616

12 37.7 113.10 0.888

16 50.3 201.10 1.579

20 62.8 314.20 2.466

25 78.5 490.90 3.854

28 88.0 615.70 4.833

32 100.5 804.20 6.313

36 113.1 1,017.60 7.991

40 125.7 1,256.60 9.864

50 157.1 1,963.50 15.413

3. Welding of reinforcing bars shall only be permitted where shown; all welding shown shafl be 
performed in accordance with AWS D12.1.

4. Exposed reinforcement bars, dowels and plates intended for bonding with future extensions 
shall be protected from corrosion.

5. Supports shall be provided in conformance with ACt 315 and ACI 318, unless otherwise 
indicated or specified.

6. Concrete Protection for Reinforcement

a. The minimum concrete cover of reinforcement shall be as shown below unless 
otherwise indicated in the drawings.

b. Tolerance for Concrete Cover of Reinforcing Steel other than Tendons.

Minimum Cover

7.5cm or more (marine stmctures and concrete cast against and permanently 
exposed to earth)

DESIGN STRENGTH OF CONCRETE
Concrete for structural parts or members such as beams, slabs, curtain wall, pile caps and 
fender/mooring blocks shall develop a minimum 28-day compressive cylinder strength of 24 MPa 
(3,500 psi) as indicated in the drawings. While for pre-stressed concrete piles a compressive 
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the Contractor shall submit design 
mixes and the corresponding test result made on sample thereof. Sampling and testing shall be in 
accordance v^h the ASTM Standard procedures for sampling and testing for the particular design 
strength(s) required.
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The particulars of the mix such as the slump and the proportionate weights of cement, saturated 
surface dry aggregates and water used shall be stated.

The design mix for concrete to be used shall be submittal together with at least three (3) standard 
cylinder samples for approval at least one (1) month pricx to the start of each concreting schedule. 
Such samples shall be prepared In the presence of the Engineer.

Standard laboratory strength tests for the 7.14 and 28 days periods shall be taken to all concrete 
samples in addition to routine field tests, at cost to the Contractor. Only design mixes represented by 
test proving the required strength for 7,14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to the laboratory and the cost of 
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.

Stump Test shall be made in conformance with ASTM C143. and unless otherwise specified by the 
Engineer, slump shall be within foe following limits:

Structural Element
Slump for Vibrated Concrete

Minimum Maximum

Pavement Concrete 25mm 50mm

Pre-cast Concrete 50mm 70mm

Lean Concrete 100mm 200mm

Sacked Concrete 25mm 50mm

All other Cor>crete 50mm 90mm

Sampling: Provide suitable facilities and labor for obtaining representative samples of
concrete for the Contractor’s quality control and the Engineer's quality assurance 
testing. All necessary platforms, tools and equipment for obtaining samples shall be 
furnished by the Contractor.

MIXING CONCRETE

1. GENERAL

a. Concrete shall be thoroughly mixed in a mixer of an approved size and type that will 
insure a uniform distribution of the materials throughout the mass.

b. All concrete shall be mixed in mechanically operated mixers. Mixing plant and 
equipment for transporting and placing concrete shall be arranged with an ample 
auxiliary installation to provide a minimum supply of concrete in case of breakdown of 
machinery or in case foe normal supply of concrete is dismpted. The auxiliary supply 
of concrete shall be sufficient to complete the casting of a section up to a 
construction joint that will meet the approval of the Engineer.

c. Equipment having components made of aluminum or magnesium alloys, which 
would be in contact with plastic concrete during mixing, transporting or pumping of 
Portland cement concrete, shall not be used.

d. Concrete mixers shall be equipped with adequate water storage and a device for
CamtuelionctCiuiiwy, Pit* ■»d RC Wh»fi»*i RoRoRm^
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accurately measuring and automatically controlling the amount of water used.

e. Materials shall be measured by weighing. The apparatus provided for weighing the 
aggregates and cement shaH be suitably designed and constructed for this purpose. 
The accuracy of all weighing devices except that for water shall be such that 
successive quantities can be measured to within one percent of the desired 
amounts. The water measuring device shall be accurate to plus or minus 0.5 percent. 
All measuring devices shall be subject to the approval of the Engineer. Scales and 
measuring devices shall be tested at the expense of the Contractor as frequently as 
the Engines* may deem necessary to insure their accuracy.

f. Weighing equipment shall be insulated against vibration or movement of other 
operating equipment in the plant. When the entire plant Is running, the scale 
reading at cut-off shall not vary from the weight designated by the Engineer by 
more than one percent for cement, 1-!4 percent for any size of aggregate, or one 
percent for the total aggregate in any batch.

g. Manual mixing of concrete shall not be permitted unless approved by the Engineer.

2. MIXING CONCRETE AT SITE

a. Concrete mixers may be of the revolving drum or the revolving blade type and 
the mixing drum or blades shall be operated uniformly at the mixing speed 
recommended by the manufacturer.

The pick-up and throw-over blades of mixers shall be restored or replaced when any 
part or section is worn 20 mm or more below the original height of the manufacturer’s 
design. Mixers and agitators which have an accumulation of hard concrete or mortar 
shall not be used.

b. When bulk cement Is used and the volume of the batch is 0.5 m3 or more, the scale 
and weigh hopper for Portland cement shall be separate and distinct from the 
aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be interlocked 
against opening before the full amount of cement is in the hopper. The discharging 
mechanism shall be Interlocked against opening when the amount of cement in 
the hopper is underweight by more than one percent or overweight by more than 3 
percent of the amount specified.

c. When the aggregates contain more water than the quantity necessary to 
produce a saturated surface dry condition, representative samples shall be 
taken and the moisture content determined for each kind of aggregate.

d. The batch shall be so charged into the mixer that some water enter in advance of 
cement and aggregates. All water shall be in the drum by the end of the first quarter 
of the specified mbdng time.

e. Cement shall be batched and charged into the mixer by such means that it will 
not result in toss of cement due to the effect of wind, or in accumulation of cement 
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary 
the required quantity of cement in the concrete mixture.

f. Where required, synthetic fibrous reinforcement shall be added directly to the 
concrete mixer after placing the sufficient amount of mbdng water, cement and 
aggregates.

Coniturtonof V—M>d RC WhffwO RoRoRany
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g. The entire contents of a batch mixer shall be removed from the drum before 
materials for a succeeding batch are place therein. The materials composing a 
batch except water shall be deposited simultaneously into the mixer.

h. All concrete shall be mixed for a period of not less that 3 minutes after all materials, 
including water, are in the mixer. During the period of mixing, the mixer shall 
operate at the speed for which it has been designed.

i. Mixers shail be operated with an automatic timing device that can be iocked by the 
Engineer. The time device and discharge mechanism shall be so interlocked that 
during normal operation no part of the batch will be discharged untii the specified 
mixing time has elapsed.

j. The first batch of concrete materials placed in the mixer shail contain a sufficient 
excess of rament, sand, and water to coat the inside of the drum without reducing the 
required mortar content of the mix. When mbdng is to cease for a period of one hour or 
more, the mixer shall be thoroughly cleaned.

k. In case of rubble concrete, proper mbdure and piactrig of concrete and stones/rocks 
shall be in accordance to the approved plan. Methodology of work shall be approved by 
the Engineer.

3. MIXING CONCRETE IN TRUCKS

a. Track mixers, uniess otherwise authorized by the Engineer, shall be of the reviving 
dram type, watertight, and so constructed that the concrete can be mixed to insure 
a uniform distribution of materiais throughout the mass. All solid materials for the 
corrcrete shall be accurately measured and charged into the dram at the 
proportioning plant. Except as subsequently provided, the track mixer shall be 
equipped with a device by which the quantity of water added can be readily 
verified. The mixing water may be added directly to the batch, in which case a tank 
is not required. Truck mixers may be required to be provided with a means by 
which the mixing time can be readily verified by the Engineer.

b. The maximum size of batch in trade mbcers shall not exceed the minimum rated 
capacity of the mixer as stated by the manufacture and stamped in metal on the 
mixer. Truck mixing shall, unless otherwise directed, be continued for not less than 
100 revolutions after all ingredients, including water, are in toe dram. The mixing 
speed shall not be less than 4 rpm, nor more than 6 rpm.

c. Mixing shall begin within 30 minutes after the cement has been added either to the 
water or aggregate, but when cement is charged into a mixer drum containing 
water or surface-wet aggregate and when the temperature is above 32 eC, this 
limit shall be reduced to 15 minutes. The limitation in time between toe introduction of 
the cement to the aggregate and the beginning of the mixing may be waived when, 
in the judgment of the Engineer, the aggregate is suffidently free from moisture, so 
that there will be no harmful effects on the cement

d. When a truck mixer is used for transportation, the mixing time in stationary mixer 
may be reduced to 30 seconds and the mixing completed in a track mixer. The 
mbdng time in track mbcer shall be as specified for track mbdng.
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JOINTS

1. No reinforcement, corner protection angles or other fixed metal items shall be run 
continuously through joints containing expansion-joint filler, through crack-control joints in slabs 
on grade and vertical surfaces.

2. Preformed Expansion Joint Filler

a. Joints with Joint Sealant

At expansion joints in concrete slabs to be exposed, and at other joints indicated to 
receive joint sealant, preformed expansion-joint filler strips shall be installed at the 
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip 
temporarily secured to the top thereof to form a groove. When surface dry, the 
groove shall be cleaned of foreign matter, loose particles, and concrete protrusions, 
then filled flush approximately with joint sealant so as to be slightly concave after 
drying.

b. Finish of concrete at joints

Edges of exposed concrete slabs along expansion joints shall be neatly finished 
with a slightly rounded edging tool.

c. Construction Joints

Unless otherwise specified herein, all construction joints shall be subject to 
approval of the Engineer. Concrete shall be placed continuously so that the unit 
will be monolithic in construction. Fresh concrete may be placed against adjoining 
units, provided the set concrete is sufficiently hard not to be injured thereby. Joints 
not Indicated shall be made and located in a manner not to impair strength and 
appearance of the structure. Placement of concrete shall be at such rate that the 
surface of concrete not carried to joint levels will not have attained initial set before 
additional concrete is placed thereon. Lifts shall tenninate at such levels as are 
indicated or as to conform to structural requirements as directed. If horizontal 
construction joints are required, a strip of 25mm square-edged lumber, beveled to 
facilitate removal shall be tacked to the inside of the forms at the construction joint. 
Concrete shall be placed to a point 25mm above the underside of the strip. The 
strip shall be removed one hour after the concrete has been placed. Any irregularities 
in the joint line shall be leveled off with a wood float, and all laitance removed. 
Prior to placing additional concrete, horizontal construction joints shall be 
prepared.

Constmction Joint which is not indicated in the Drawings shall be located as to least 
affect the strength of the structure. Such locations will be pointed out by the Engineer.

PREPARATION FOR PLACING

Hardened concrete, debris and foreign materials shall be removed from the interior of forms and 
from Inner surfaces of mixing and conveying equipment. Reinforcement shall be secured In 
position, and shall be inspected, and approved before placing concrete. Runways shall be 
provided for wheeled concrete-handling equipment. Such equipment shall not be wheeled over 
reinforcement nor shall runways be supported on reinforcement.

Notice of any concreting operations shall be sen/ed to the Engineer at least three (3) days ahead of 
each schedule.

Construction of Causeway. Back-up Area artti RC Wharf with RoRo Ramps 
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PLACING CONCRETE

1. Handling Concrete

Concrete shall be handled from mixers and transported to place for final deposit in a 
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients 
until the approved unit of woric Is completed. Placing will not be permitted when the sun, heat, 
wind or limitations of facilities furnished by the Contractor prevent proper finishing and 
curing of the concrete. Concrete shall be placed in the forms, as dose as possible in 
final position, in uniform approximately horizontal layers not over 40cm deep. Forms 
splashed with concrete and reinforcement splashed with concrete or form coating shall be 
deaned in advance of pladng subsequent lifts. Concrete shall not be allowed to drop freely 
more than 1.5m In unexposed work nor more than 1.0 m in exposed work; where greater 
drops are required, tremie or other approved means shall be employed.

2. Time Interval between Mixing and Pladng

Concrete mixed in stationary mixers and transported by non-agitating equipment shall be 
placed in the forms within 30 minutes from the time ingredients are charged into the 
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the 
site of work, discharged in the forms within 45 minutes from the time ingredients are 
discharged into the mixing drum. Concrete shall be placed in the forms within 15 minutes 
after discharged from the mixer at the jobsKe.

3. Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during 
placing shall not be permitted to rise above 36 eC. Any batch of concrete which had 
reached a temperature greater than 36 °C at any time in the aforesaid period shall not be 
placed but shall be rejected, and shall not thereafter be used in any part of the pennanent 
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of 
cement, aggregates and mbdng handling equipment to such temperature that, at all 
times during mixing, transporting, handling and placing, tiie temperature of the 
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold Joints tend to form or where surfaces set and dry too rapidly or (Mastic 
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other 
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the 
requirements herein above, they shall be supplemented by restricting work during 
evening or night. Procedure shall conform to American Concrete Institute Standard 
ACI305.

4. Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved In writing. In 
requesting approval, the Contractor shall submit his entire plan of operation from the 
time of discharge of concrete from the mixer to final placement in the forms, and the steps

Coninjclion of C«aiiw»y, Back-ty Afa and RC Wharf wMi RoRo f^ampi
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to be taken to prevent the formation of cold Joints in case the transporting of concrete by 
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of 
expeditiously placing concrete at the rate most advantageous to good workmanship. 
Approval will not be given for chutes or conveyors requiring changes in the concrete 
materials or design mix for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in 
construction, and protected from overflow. Conveyors shall be designed and 
operated and chute sections shall be set, to assure a uniform flow of concrete from 
mixer to final place of deposit without segregation of ingredients, loss of mortar, or 
change in slump. The discharged portion of each chute or conveyor shall be 
provided with a device to prevent segregation. The chute and conveyor shall be 
thoroughly cleaned before and after each run. Waste material and flushing water shall 
be discharged outside the forms.

b. Pumps shall be operated and maintained so that a continuous stream of concrete 
is delivered into the forms without air pockets, segregation or changes in slump. 
When pumping is completed, concrete remaining in the pipeline shall be ejected 
and wasted without contamination of concrete already placed. After each operation, 
equipment shall be thoroughly cleaned and the flushing water shall be splashed 
outside the forms.

Wall and Abutments

No load shall be placed upon finished walls, foundations or abutments until authorized by the 
Engineer. Minimum time before loading shall be 7 days.

Concrete Placing on Wharf

When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed placing, finishing and 
curing operations within the scheduled time; that experienced finishing machine 
operators and concrete finishers are provided to finish the deck; that curing 
equipment and finishing tools and equipment are at the sKe of work and in 
satisfactory condition for use.
Immediately prior to placing, the Contractor shall place scaffolding and wedges and 
make necessary adjustments. Care shall be taken to ensure that settlement and 
deflection due to added weight of concrete will be minimal. The Contractor shall 
provide suitable means to readily permit measurement of settlement deflection as it 
occurs.

Should any event occur which, in opinion of the Engineer, would prevent the 
concrete conforming to specified requirements, the Contractor shall discontinue 
placing of concrete until corrective measures are provided satisfactory to the 
Engineer. If satisfactory measures are not provided prior to initial set of concrete In 
affected areas, the Contractor shall discontinue placing concrete and install a bulkhead 
at a location determined by the Engineer. Concrete in place beyond bulkheads shall 
be removed. The Contractor shall limit the size of casting to that which can be 
finished before beginning of initial set.

~Con$tnjction of Causeway, Ajm and RC Wharf with RoRo R«mpa~
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COMPACTION

1. Immediately after placing, each layer of concrete shall be completed by internal concrete 
vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other external 
vibration of forms will not be permitted unless specifically approved by the Engineer. 
Vibrators shall not be used to transport concrete inside the forms. Internal vibrators 
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute. 
The vibrating equipment shall at all times be adequate in number of units and power to 
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of 
vibrating equipment shall be limited to the time necessary to produce satisfactory 
consolidation without causing objectionable segregation. The vibrator shall not be inserted 
into the lower courses that have begun to set. Vibrator shall be applied vertically at 
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND

Before depositing new concrete on or against concrete that has set, the surfaces of the set 
concrete shall be thoroughly deaned so as to expose the coarse aggregate and be free of laitance, 
coatings, foreign matter and loose particles. Forms shall be re-tightened. The deaned surfaces shall 
be moistened, but shall be without free water when concrete is placed. ASTM C 881. Provide Type i 
for bonding hardened concrete to hardened concrete; Type II for bonding freshly mixed concrete to 
hardened concrete; and Type III as a binder in epoxy mortar or concrete, or for use in bonding skid- 
resistant materials to hardened concrete. Provide Class B if placement temperature is between 
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified 
herein. The Temperature of the concrete, ambient air and mortar during remedial work including 
curing shall be above 10 eC. Fine and loose material shall be removed. Honeycomb, aggregate 
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to solid 
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar. 
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate 
passing the No. 16 mesh sieve, with a minimum amount of water. The color of the mortar shall match 
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely 
through walls shall be completely filled from the inside face by forcing mortar through the outside 
face. Holes which do not pass entirety through wall shall be packed full. Patchwork shall be 
finished flush and in the same plane as adjacent surfaces. Exposed patchwork shall be finished 
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours. 
Dusting of finish surfaces with dry material or adding water to concrete surfaces wll not be permitted.

CONCRETE FINISHING DETAILS

1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further 
finish is required.
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Smooth Finish

Required only where specified; screed concrete and float to required level with no coarse 
aggregate visible. After surface moisture has disappeared and laitance has been removed, 
the surface shall be finished by float and steel trowel. Smooth finish shall consist of 
thoroughly wetting and then brush coating the surfaces with cement to not more than 2 parts 
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick 
paint.

Broom Finish

Required for paving; the concrete shall be screeded and floated to required finish level 
with no coarse aggregate visible. After the surface moisture has disappeared and laitance 
has been removed, surface shall be float-finished to an even, smooth finish. The floated 
surfaces shall be broomed with a fiber bristle brush in a direction transverse to the direction 
of the main traffic.

Construdian ofCausvny. Backup Ar*6 and RC with RoRq Ramps
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ITEM 04 EXCAVATION WORKS

SCOPE OF WORK

General Provisions

1. The area shall be excavated at the required depth as indicated on the Drawing/s.

2. The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the excavation works.

Work Schedules

1. After examinations of all relevant data, coordination needs, work constrains, equipment to be 
used and other matters, a PERT/CPM diagram showing the detailed schedule/duration and 
sequences for the execution of excavation work shall be submitted to the Engineer for 
approval within 15 days before the proposed commencement of the Works.

2. Before the commencement of excavation works, the Contractor together with the Authority’s 
Representatives and Surveyors shall conduct a pre-joint hydrographic and topographic 
survey which will form basis of actual quantity of excavated materials to be 
removed/excavated.

3. Prior to excavation works, the Contractor shall establish visible markers to dearly define the 
limits of the excavation.

EQUIPMENT/LAYOUT OF WORK

Plant

1. The Contractor shall keep on the job suffident equipment/plant to meet the requirement of 
the project.

2. The equipment/plant shall be in satisfactorily operating conditions and capable of effidentty 
performing the excavation works with safety as set forth herein and shall be subject to 
inspection by the Engineer at all times.

Physical Data/Layout of Work

1. The Authority does not guarantee to keep the project excavation area free from obstructions.

2. The Contractor shall conduct the work in such manner not to disrupt the port operational 
activities at alt times.

3. The Contractor shall layout his work from the government established ranges and gauges 
which shall be pointed out to him prior to commencement of the excavation work but shall be 
responsible for all measurements in connection therewith.

4. The Contractor shall furnish, at his own expense, survey equipment, range markers, poles, 
buoys, etc., and labor as may be required in laying out any part of the excavation work.

5. The Contractor shall be responsible for the installation, maintenance and preservation of all 
gauges, ranges, platforms, excavation limit markers. Upon completion of the work, the 
Contractor shall promptly remove all ranges, markers, and other marker placed by him that 
may be detrimental to port operation.
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EXECUTION

EXCAVATION WORKS

Description

1. This item shall consist for the removal of existing seabed/fill in confonnity with the 
dimensions shown in hydrographic and topographic survey plan or as established by the 
Engineer.

2. The excavated suitable materials shall be used if proven to pass the requirements as 
backfilling materials.

3. The excavated good materials shall be stockpiled wKhin the project site to be designated by 
the Engineer. The good materials shall be used for backfilling as directed by the Engineer.

Progress of Work

1. Upon mobilizing sufficient labors, materials, plants and equipment, the Contractor shall 
works at such hours as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved schedule (PERT/CPM). If the 
Contractor falls behind the approved excavation schedule, the Engineer may require the 
Contractor to increase the number of shifts and/or equipment without extra cost to the 
Authority.

2. Failure of the Contractor to comply with the requirements shall be reasonable grounds to 
assume that the Contractor is not perfonning the excavation work with such diligence as will 
insure completion within the specified time, in which case, the Engineer may be compelled 
to take steps to protect the interest of the PPA.

3. When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention to do 
so shall be submitted to the Engineer within the reasonable time in advance thereof.

4. The Contractor shall submit daily excavation reports in duplicate within two (2) days after the 
end of the day covered by the report duly signed by the Contractor or his duly authorized 
representative and the Engineer. The report shall be made in forms and to be provided by 
the Authority.

5. The Contractor shall take necessary measures to protect the life and health of his men in 
accordance with the existing laws and regulations of the Government. The Contractor shall 
provide safety devices to Engineer and personnel while on board the equipment/plant in 
performance of their official duties.

6. The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his excavation work. No liability whatsoever attaches to the 
Authority, if as a result of the operations or installation, an accident happens in the project 
area. The Contractor shall hold the Authority free and harmless against any or all claims of 
persons involve in such accidents.

EXCAVATED MATERIALS

1. Disposal of excavated unsuitable materials from seabed shall be transported and deposited 
at 10.00 kms. (minimum) away from the area to be excavated.

Consmiefion of Cau&eway, Back-up and RC Wharf with RoRo Rampa
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2. Stockpiling and usage of excavated materials from existing backfill shall be approved by the 
Engineer in coordination with the Agency.

Displace Materials

1. Should the Contractor, during the progress of the excavation works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activKies, the Contractor shall 
immediately give notice with description and location of such obstruction to the Authority and 
when required, shall mark the obstruction until such time the same is removed.

2. Should the Contractor refuse, neglect or delay compliance with the above requirements, 
such obstructions shall be removed by the Authority and the cost of its removal shall be 
deducted from any money due or to become due to the Contractor or proceeded against his 
performance bond.

3. Any excavated materials that is deposited other than the designated area will not be paid 
and the Contractor shall be required to remove such misplaced materials and deposit it to 
where directed at his expense.

INSPECTION

1. No PPA Project Engineer or Authority’s Representative is authorized to change any 
provisions of the excavation specifications wKhout written authorization of the Authority.

2. Nor shall the presence or absence of a PPA project Engineer or Authority's Representative 
relieve the Contractor from any of his responsibility under the Contract.

PAY LIMITS

It is to be clearly understood that no payments will be made for excavation beyond the excavation
limits. The Contractor shall bear all the cost of over excavation beyond the project depth and in
addition, of any remedial measure ordered by the Authority or its representative to be taken in
areas over excavation is not permitted.

SOUNDINGS

1. The Contractor, in the presence or joint wKh the Authority's Representative and during the 
progress of the excavation works, shall perform continuous checking of the depth thru 
soundings.

2. For the purpose of work progress payments: the Contractor, jointly wKh the Authority's 
Representative and/or Surveyors, shall conduct soundings on areas subjected to excavation 
activities during the month or the preceding period for which payment is being claimed.

3. The Contractor will be responsible for all costs involved in the above mentioned such as 
costs for the survey equipment, measurement, markings, materials and other cost related 
thereto.
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ITEM 05 ROCKWORKS

SCOPE OF WORK

The work includes the furnishing of all labor, materials and equipment required for the rock works
including armour rocks, underlayer and rock fill in accordance with the Specifications and as
indicated in the drawings or as directed by the Engineer.

SETTING OUT OF WORKS

1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct 
topographic and hydrographic surveys in order to establish the actual field condition or 
bathymetry of the project site. The said survey shall be used as the basis of quantity 
measurement.

2. The Contractor shall set out the Works and shall solely be responsible for the accuracy of 
such undertaking. Visible construction markers shall be used to clearly define horizontal 
limits prior to pladng of any material.

MATERIAL REQUIREMENTS

1. All rocks to be used shall be angular, hard, durable and not likely to disintegrate in seawater. 
Rock layers to be installed should more or less be “global in shape”, “angular in surface’ and 
should avoid “river run rocks". Rocks that are sub-angular may be subject to the approval of 
the Engineer. Rounded or well rounded pieces wll not be accepted.

2. All rocks shall have a minimum unit weight of 2,650 kg per cubic meter (spedfic gravity 2.65) 
of solid materials when measured dry.

3. Rocks with specific gravity higher than the above specified is preferable and will readily be 
accepted. But no adjustment (increase) in the contract price will be made on this account.

4. Rocks of the primary cover layer shall be sound, durable and hard. It shall be free from 
laminations, weak deavages, and undesirable weathering, and shall be of such diaracter 
that it will not disintegrate from the action of the air. seawater, or in handling and placing. All 
stone shall be angular quarry stone.

5. All rocks shall conform to the following test designations;

Apparent specific gravity 
Abrasion

ASTMC127 
ASTM C 535

EXECUTION

QUARRY SITE AND ROCK QUANTITY

It is the Contractor's responsibility to make necessary surveys / investigations on quarry 
s'rtes applicable to the Works, taking into consideration the nature of the rock works required 
under the Contract such as required quality, total quantity and daily required quantity, 
transportation method and route etc..

The Contractor shall submit data on characteristics of proposed quarry sites together with 
the location of sites, test results of their products and samples for the approval of the 
Engineer.
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3. When the Contractor intends to operate a quarry for the Works, the Contractor shall take all 
the responsibilities in connection with its operation including, but not limited to, obtaining all 
necessary permKs and approvals, payment of safety measures or like (if any), provisions 
and maintenance of safety measures and temporary access roads, all of private and public 
roads and temporary jetties to be used to transport quarried materials and the compliance 
with all regulations etc. required by the authorHies having jurisdiction over any part of the 
operation.

Should any explosive be used in the quarry operations, the Contractor shall be responsible 
to meet laws and regulations, wherever applicable, established by the Local Government 
and Central Government Department concerned.

4. Despite the Engineer's previous approval of the natural rock and borrow pits, the Engineer 
reserves the right to suspend any operation in connection with the rock, if, in Ks opinion, 
such rock is not suitable for the work. In such case, the Contractor shall comply with the 
Engineer's instructions.

5. The finish bulkhead shall be true to grade and section. The spacesA/oids between rocks 
shall be filled/sealed with 2 kg. to 16 kg. rocks and shall be approved by the Engineer before 
placing geotextile filter thereon to prevent the filling materials (soil and sand) from escaping 
to cause scouring and settlement of finished surface.

STORAGE OF MATERIALS

Quarried rock materials shall be stored by weight/class or in a manner approved by the Engineer 
and in a yard kept clean, free from undesirable materials.

SAMPLING TEST

1. Thirty (30) days prior to commencement of rock works, samples and test resuHs of rock 
material which conforms to the Specifications called for in the Contract shall be submitted to 
the Engineer for evaluation and approval.

2. Rock samples from different sources and of different classes shall also be submitted, 
together with test results and its corresponding certificates, for the Engineer’s approval.

3. Rocks accepted at the quarries before shipments or at the site before placement shall not be 
used as a waiver. The Engineer has the right to reject any inferior rock quality.

4. Samples for each class of approved materials are to be kept in the field for 
comparison/checking of delivered rock materials. A test shall be required for every 1,500 
cu.m.

CROSS-SECTIONS OF COMPLETED ROCKWORK

Cross-sections showing the elevations of the completed rock works and the terrain of the existing 
seabed prior to construction shall go together with every progress report and request for progress or 
final payment.

Rock works which was previously paid should be easily identified from sections being requested for 
payment.

Conslrucbon of Cousoway. Back-up Area and RC Wharf with RoRo Ramps
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(GeotextIle Fabric)

ITEM 06 GEOTEXTILE FABRIC

SCOPE OF WORK

This work covers all the following requirements regarding the installation of geotextile (filter fabric) in 
accordance with the lines, grades, and dimensions shown in the drawings.

MATERIAL REQUIREMENTS

The geotextile fabric shall meet the following requirements in full. If required, a sample of 1.0 sq.m, 
shall be supplied to the Engineer for approval and retention for purposes of comparative testing 
against materials randomly sampled from the site.

1. PHYSICAL PROPERTIES

a. The geotextile material shall be a nonwoven needle punched type comprising of 
needle punched polypropylene fibers or its equivalent.

b. The geotextile material shall be UV stabilized to ensure retention of minimum 70% 
original tensile strength after 90 days exposure to sunlight. The manufacturer shall 
submit test results to the Engineer for approval.

c. The geotextile must be highly resistant to long term contact with damp cementatious 
substances or acid or alkali solutions in the pH range 2-13. The manufacturer shall 
submit test data to ensure resistance of the polymer.

2. MECHANICAL AND HYDRAULIC PROPERTIES

The geotextile supplier is required to certify that the materials delivered to site will be proven 
to meet or exceed the following properties:

TECHNICAL PROPERTIES UNIT MINIMUM
TEST

STANDARD
A. Physical Characteristics:

Minimum Mass 
(per unit area)

(9/m2) 540 ASTM D5261

Thickness (F=2 kpa) mm 4.5 ASTM D5199

8. Mechanical Properties:

Tensile Strength (md/cd) kN/m 13/22 ASTM D4595

Tensile elongation (md/cd) % 90/40 ASTM D4595

CBR Puncture Resistance N 3000 ASTM D6241

C. Hydraulic Properties:

Effective Opening Size 
(Oflo Wet Sievinq)

(mm) 0.08 ASTM D4751

Water Permeability:
Permittivity (s-1) 0.5 ASTM D4491

Coostnictwn of Couseway, Around RCWhif with RoRo Rwnpo
Port of Saft Fofwdo. El hMo. r>afcawtn
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EXECUTION

1. The geotextile shall be delivered to site with an outer wrapper to protect it from exposure to 
the elements,

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour 
/ core rocks as likewise mentioned in the requirements of Item ‘Rock Works’.

3. The non-wooven geotextile filter shall be installed and lay manually at site as per design 
drawings. The filter shall be laid lengthwise down slopes and appropriately anchored along 
the top edge.

4. The Engineer reserves the right to sample geotextile delivered to site for individual quality 
control testing at the contractor’s expense. A material not meeting the manufacturer’s 
certified values will be rejected from the site.

5. The geotextile shall be proven to resist dynamic puncture damage when subject to impact 
stress from stone armour (200-400 kg.) dropped from a minimum height of 2.0 m. and 
should be laid on at least 1-foot sand and gravel bedding. Geotextile falling to resist 
puncture shall not be accepted.

6. To facilitate site Quality Assurance, each roll of geotextile delivered to site shall be clearly 
labeled with brand name, grade, and production batch number.

7. Geotextile overiaps shall be at least 1.0 m unless othen/vise stated on the drawings. 
Alternatively, geotextile overlaps are to be heat-welded or sewn using appropriate 
polypropylene or other synthetic thread and portable hand sewing equipment.

CcnsttucSon of CauMway, 6ack-«4) Area and RC Wharf w4h Rofto Ramps 
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rTEM 07 RECLAMATION AND FILL

SCOPE OF WORK

This Hem shall consist of the construction of back-up area in accordance wHh the Specifications and 
in conformHy with the lines, grades, and dimensions shown on the Plans or established by the 
Engineer.

The area to be upgraded shall be as indicated on the Drawings.

ITie works includes furnishing of all labor, materials and equipment required to complete/finish the 
upgrading of the area In accordance with the Drawings and the Specifications.

The following major Herns of works are included:

1. Supply and fill of suHable materials to places required to upgrade elevation of areas as 
shown in the drawings.

a. Compaction of fill materials
b. Supply and placing of fiHer fabric

The work may also include the constmction of temporary dike or structure to enclose the 
reclamation material before the completion of a permanent waterfront containment structure.

2.

MATERIAL REQUIREMENTS

1. Filling Materials

a. General

All sources of filling materials shall be approved by the Engineer.

Appropriate quantHies of sample of all materials to be used in the Works shall 
be submitted for acceptance and approval by the Engineer thirty (30) days before the 
commencement of work.

General filling shall consist of approved material from approved sources of suHable 
grading obtained fiom excavation, quarries or borrow pHs, wHhout excess fines, day 
or siH, free from vegetation and organic matter.

Sample of approved materials shall be kept/stored in the field for ready 
reference/comparison of the delivered materials.

The Contractor shall ensure that adequate quantHies of required materials that 
comply wHh the spedfications and qualHy approved by the engineer are available at 
all times.

b. Fill Materials other than Dredged/Excavated Materials

Fill materials for redamatton purposes other than dredged materials shall be pH 
sand, quarry run, gravel or mine tailings. The fill material shall be of the same qualHy 
or better as approved by the Engineer.

ConsOuctiOA of Cauaawty, Boek*up Ana and RC Wharf wKh RoRo Rampa 
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Type of Filling Materials 

C.1 Selected Fill Materials

All materials used for fill shall be free of rock boulders, wood, scrap materials, 
organic matters and refuse.

The material shall not have high organic content and shall meet the following 
requirements:

i. Not more than 10 percent by weight shall pass the No. 200 sieve (75 
microns).

ii. Maximum particles size shall not exceed 75 mm.

iii. The fill materials shall be capable of being compacted in the manner 
and to the density of not less than 95%.

iv. The material shall have a plasticity index of not more than 6 as 
determined by AASHTO T 90.

V. The material shall have a soaked CBR value of not less than 25% as 
determined by AASHTO T193.

C.2 Sand and Gravel Fill

The materials shall be composed of at least 50% sand and 50% gravel in 
terms of volume and shall be free from rock boulders, wood, scrap, 
vegetables, and refuse. The materials shall not have organic content and the 
maximum particle size shall not exceed 100mm diameter. Source of materials 
shall be river or mountain quarry or manufactured.

C.3 Excavated Materials

The excavated materials shall be used for backfilling as directed by the 
Engineer.

EXECUTION

Reclamation and Fill

a. General

The Contractor shall be responsible for all ancillary earthworks that are necessary for the 
reception of the fill material and including, all spout handling, temporary dike or shoring 
construction where necessary, temporary protection to dikes in the sea and drainage of 
excess water.

The arrangements of these ancillary earthworks shall be laid out in consultation with the 
Engineer and to the Engineer’s satisfaction and care shall be taken to minimize the loss of 
fill.

b. Replacement, backfilling and reclamation may be done by any method acceptable to the 
Engineer. Prior to start of Work, the Contractor shall submit his method and sequence of 
performing the works to the Engineer for approval. However, the Engineer’s approval of the 
method and sequence of construction shall not release the Contractor from the responsibility 
for the adequacy of labor and equipment.

Construction of Causoway. Back-up Araa and RC Whart wiffi RoRo Rampa 
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c. The Engineer shall approve the type of material to be used as fill prior to its placement. If the 
material is rejected, such material shall be deposited into areas designated or as directed by 
the Engineer.

d. Reclamation of fill material shall be placed in horizontal layers not exceeding 200mm (8 
inches), loose measurement, and shall be compacted as specified before the next layer is 
placed. Effective spreading equipment shall be used on each lift to obtain uniform thickness 
prior to compacting. As the compaction of each layer progresses, continuous leveling and 
manipulating will be required to assure uniform density. Water shall be added or removed, if 
necessary, in order to obtain the required density. Removal of water shall be accomplished 
through aeration by plowing, blading, dicing, or other methods satisfactory to the Engineer.

Dumping and rolling areas shall be kept separate, and no lift shall be covered by another 
until the necessary compaction is obtained.

Hauling and leveling equipment shall be so routed and distributed over each layer of the fill 
in such a manner as to make use of compaction effort afforded thereby and to minimize 
rutting and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as 
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials 
and the efficiency of the equipment and construction method which is proposed to be used by the 
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that 
he proposes to use for the main work. One trial section of about 500 m2 shall be made for every 
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and 
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s 
opinion are not suitable for sub-base, the material shall be removed at the Contractor’s expense, 
and a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of 
the work, new trial sections shall be constructed.

CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections showing the elevations of the completed reclamation and the terrain of the existing 
seabed prior to construction shall go together with every progress report and request for progress 
or final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of compaction of the material (selected fill, aggregate 
base course, etc) shall be conducted. Compaction of each layer thereafter shall continue until a field 
density of 95 percent of the maximum dry density in accordance with AASHTO T/180 Method D has 
been achieved. In place density determination shall be made in accordance with AASHTO T191/ 
ASTMD 1556.

TOLERANCE

Elevation plus 5 cm.

Coo$0vction of Causaway. Back-up Area and RC Wharf vrith RoRo Ramps 
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ITEM 08 AGGREGATE BASE COURSE

SCOPE OF WORK

This Item shall consist of furnishing, placing and compacting an aggregate base coursed on a 
prepared subgrade/subbase in accordance with this Specification and lines, grades, thickness and 
typical cross-sections shown on the Plans or as established by the Engineer.

MATERIAL REQUIREMENTS

Aggregate base course shall consist of hard, durable particles or fragments of crushed stone, 
crushed slag or crushed or natural gravel and filler of natural or crushed sand or other finely divided 
mineral matter. The composite material shall be free from vegetable matters and lumps or balls of 
clay, and shall be of such nature that it can be compacted readily to form a firm, stable base.

In some areas where the conventional base course materials are scarce or non-available, the use 
of 40% weathered limestone blended with 60% crushed stones or gravel shall be allowed, provided 
that the blended materials meet the requirements of this Item.

The base material shall conform to the grading requirements of Table 3.1, whichever is called for in 
the Bill of Quantities.

Table 3.1 Grading Requirements

Sieve Designation Mass Percent Passing
Standard

mm
Alternate

US Standard
Grading

A
Grading

B
50 2' 100

37.5 1-1/2’ - 100

25.0 r 60-85 -

19.0 3/4’ • 60-85

12.5 1/2’ 35-65 -

4.75 No. 4 20-50 30-55

0.425 No. 40 5-20 8-25

0.075 No. 200 0-12 2-14

The portion of the material passing the 0.075mm (No. 200) sieve shall not be greater than 0.66 
(two/thirds) of the fraction passing the 0.425mm (No. 40) sieve.

The portion of the material passing the 0.425mm (No. 40) sieve shall have a liquid limit of not 
greater than 25 and a plasticity index of not more than 6 as determined by AASHTO T89 and T90, 
respectively.

Cqostrucboo at Ctuteway. 8ftdc-up Am and RC Wharf Mth RoRo Ramps
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The coarse aggregate retained on a 2.00mm (No. 10) sieve shall have a mass percent of wear not 
exceeding 50 by the Los Angeles Abrasion Test as determined by AASHTO T 96.

The material passing the 19mm (3/4 inch) sieve shall have a minimum soaked CBR-value of 80% 
tested according to AASHTO T 193. The CBR-value shall be obtained at the maximum dry density 
determined according to AASHTO T 180, Method D.

If filler, in addKion to that naturally present, is necessary for meeting the grading requirements or for 
satisfactory bonding, it shall be uniformly blended with the crushed base course material on the 
road or in a pugmill unless otherwise specified or approved. Filler shall be obtained from sources 
approved by the Engineer, free from hard lumps and shall not contain more than 15 percent of 
material retained on the 4.75mm (NO. 4) sieve.

EXECUTION

PLACING

The aggregate base material shall be placed at a uniform mixture on a prepared sub-base (selected 
fill) in a quantity which will provide the required compacted thickness. When more than one layer is 
required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from 
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.

The layer or windrow shall be of such size that when spread and compacted the finished layer be in 
reasonably close conformity to the nominal thickness shown on the Plans.

When hauling is done over previously placed material, hauling equipment shall be dispersed 
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven 
compaction.

SPREADING AND COMPACTING

When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness Is 150mm or less, the material may be spread and compacted in one 
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and 
compacted in two or more layers of approximately equal thickness, and the maximum compacted 
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and 
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by 
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain 
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full 
width by means of approved compaction equipment. Rolling shall progress gradually from the sides 
to the center, parallel to the centerline of the road and shall continue until the whole surface has 
been rolled. Any irregularities or depressions that develop shall be corrected by loosening the 
material at these places and adding or removing material until surface is smooth and uniform. 
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material 
shall be compacted thoroughly with approved tampers or compactors.

CoAstrucfion of Causeway, Back-up Aras and RC Wharf with RoRo Rwnps 
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If the layer of base material, or part thereof, does not conform to the required finish, the Contractor 
shall, at his own expense, make the necessary corrections.
Compaction of each layer shall continue until a field densKy of at least 100 percent of the maximum 
dry density determined in accordance with AASHTO T 180, Method D has been achieved. In-place 
density determination shall be made in accordance w^h AASHTO T191/ASTM D 1556.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as 
directed by the Engineer. The purpose of the trial sections is to check the suKability of the materials 
and the efficiency of the equipment and construction method which is proposed to be used by the 
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that 
he proposes to use for the main work. One trial section of about 500 m2 shall be made for every 
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and 
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures In the Engineer’s 
opinion are not suitable for subbase, the material shall be removed at the Contractor’s expense, 
and a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of 
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall 
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such 
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to 
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the

Permitted variation from design 
THICKNESS OF LAYER

±10 mm

Permitted variation from design + 5 mm
LEVEL OF SURFACE -10 mm
Permitted SURFACE IRREGULARITY 
Measured by 3-m straight-edge

5 mm

Permitted variation from design 
CROSSFALL OR CAMBER

± 0.2%

Permitted variation from design 
LONGITUDINAL GRADE over

±0.1%

25 m in length

Cmtnjcbofi cf Causewsy, Back-up Ag«a and RC Wharf with RoRo Ramps 
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ITEM 09 PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK

The works include the furnishing of all labor, materials and equipment required for the construction 
of gravel base course and concrete pavement. The works shall be in accordance with the lines and 
grades shown on the Drawings and in confomirty with the Spedfications.

MATERIAL REQUIREMENTS

Cement

Portland cement shall conform to the requirements of the Section “Reinforced Concrete”.

Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the 
requirements of the Section “Reinforced Concrete'.

Coarse Aggregate

Coarse aggregate shall conform to the requirements of the Section ‘Reinforced Concrete*.

Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall 
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining 
agents, water reducing agents, set retarders or strength accelerators are permitted to be 
used, they shall not be used in greater dosages than those recommended by the 
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in 
the Contractor’s unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31 
or M 42, except that rail steel shall not be used for tie bars that are to be bent and re­
straightened during construction, sizes as indicated on the Drawings. The deformed bars 
shall be Grade 40 and shall be shipped in standard bundles, tagged and marked in 
accordance with the Code of Standard practice of the Concrete Reinforcement Steel 
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in 
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.

ConstrucOon «f Causeway. Baclc*up Area and RC Wharf with RoRo Ramps
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EXECUTION

Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength 

Minimum Flexural Strength 

Maximum Aggregate size 

Maximum water cement ratio

24 MPa 

3.8 MPa

25 mm 

0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of 
the Section “Reinforced Concrete".

Preparation

The base shall be watered and thoroughly moistened prior to placing of the concrete. 

Formwork Construction

Formwork shall comply with the requirements of the Section ‘Reinforced Concrete”. Fonns 
shall be of steel, of an approved section and shall be straight and of a depth equal to 
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to 
provide necessary stability in all directions. The flange braces must extend outward on the 
base not less than 2/3 the height of the form.

AH forms shall be rigidly supported on a bed of thoroughly compacted material during the 
entire operation of placing and finishing the concrete. They shall be set with their faces 
vertical so as to produce a surface complying with the required tolerance.

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that 
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and 
provided further that the surface of the concrete carrying the finishing equipment does not 
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be 
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing 
equipment shall not be operated on the concrete surface. The inside edge of supporting 
wheels of the finishing machine shall not operate closer than 100mm from the edge of the 
concrete lane.

Alternative to placing forms, slip-forming may be used. Slip-form paving equipment shall be 
equipped with the traveling side forms of sufficient dimensions, shape and strength to 
support the concrete laterally for a sufficient length of time during placement to produce 
pavement of the required cross section. No abrupt changes in longitudinal alignment of the 
pavement will be permitted. The horizontal deviation shall not exceed 20mm from the proper 
alignment established by the Engineer.

ConsUMcbonatCaus^wy!B^cfc^up Af»>>nd RCWharf^aen^
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Joints

All joints, longitu(jinal, transverse, etc., shall be constructed as shown on the Drawings and 
shall be clean and free of all foreign material after completion of shoulder work prior to 
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact Joints are joints formed between lanes that are poured 
separately. Transverse contact joints are joints formed between segments of a lane 
that are poured separately. Transverse contact joints shall be formed perpendicular 
to pavement centerline at the end of each day of concrete placing, or where 
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters 
from sawed contraction joints. All contact joints shall have faces perpendicular to the 
surface of the pavement. Tie bars of the size, length and spacing shown on the 
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shall be deposited and spread in order that segregation will not occur and 
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that 
required for the finished pavement is placed. Rakes shall not be used for handling cxincrete.

In order to prevent the introduction into the concrete of earth and other foreign materials, the 
men whose duties require them to work in the concrete, shall in general, confine their 
movements to the area already covered with fresh concrete. Whenever it becomes 
necessary for these men to step out of the concrete, their footwear shall be washed or 
otherwise thoroughly cleaned before returning to the concrete. Repeated carelessness with 
regard to this detail will be deemed sufficient cause for removing and replacing sudi worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm 
in height shall be maintained ahead of the strike-off screed for its entire length. Except when 
making a construction joint, the finishing machine shall at no time be operated beyond that 
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, addKional concrete shall be added to all low 
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform 
head of concrete shall be maintained ahead of the strike-off for its entire length. 
Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk 
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and 
vibrated along the forms, bulkhead, and joints.

The Internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at 
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period 
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical 
transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an 
expansion joint the concrete shall be removed back to the joint. When the placing of the 
concrete is resumed, the bulkhead shall be removed and a new concrete placed and 
vibrated evenly and solidly against the face of previously deposited concrete. Any concrete
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in excess of the amount needed to complete a given section or that has been deposited 
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of 
rain, such as screens which will cause the rain water to run off beyond the edges of the 
paving, rain proof tarpaulins or other methods approved by the Engineer. The equipment 
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Conoete

The concrete shall be compacted and finished by a mechanical, self-propelled finishing 
machine of approved type, having two independently operated screeds. If a machine 
possessing only one screed is approved, the screed vinll not be less than 450 mm wide and 
shall be equipped with compensating springs to minimize the effect of the momentum of the 
screed on the side forms. The number of driving wheels, the weight of the machine and the 
power of the motor shall be so coordinated as to prevent slippage. The top of the forms and 
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shall at all times be in first-cfass mechanical condition and shall be capable of 
compacting and finishing the concrete are herein described. Any machine which causes 
displacement of the side forms from the line or grade to which they have been properly set, 
or causes undue delay due to mechanical difficuKies, shall be removed from the work and 
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times 
and at such intervals as wll produce the desired results. Generally, two passes of the 
finishing machine are considered the maximum desirable.

The concrete shall be vibrated, compa(^ed, and finished by a vibratory finishing machine. 
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of 
the following type:

1. The machine shall have two independently operated screeds; the front screed shall 
be equipped with vibratory units with a frequency of not less than 3,500 pulsations 
per minute. There shall be not less than one vibratory unit for each 2.5 meters length 
or portion thereof, of vibratory screed surface. The front screed shall not be less than 
300mm wide and shall be equipped with a “bull nose’ front edge built on a radius of 
not less than 50mm. This type of vibratory finishing machine shall be operated in 
such manner that each section of pavement will receive at least one vibratory pass, 
but not more than two passes, unless otherwise directed, or;

2. The machine shall be equipped with an independently operated vibratory ‘pan’ (or 
pans) and two (2) independently operated screeds, the “pan’ shall be mounted in a 
manner that will permit it to come in contact with the forms and will permit vibration of 
the full width of lane simultaneously.

There shall be not less than one vibratory unit for each 2 m. length or portion thereof, 
of vibrating pan surface. The vibratory units in any individual pan shall be 
synchronized and have a frequency of not less than 3,500 pulsations per minute. The 
front screed shall be capable of operating in a position that will strike off the concrete 
at a sufficient height above the top of the forms to allow for proper compaction with 
the vibrating pan. This type of vibratory finishing machine shall be operated in such 
manner than each section of pavement will receive at least one vibratory pass but 
not more than two passes, unless otherwise directed.
After the final pass of the finishing machine and when the concrete has started to 
dry, the surface of the pavement shall be finished with an approved longitudinal float.
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The float may be operated either manually or by mechanical means. The float may 
be either of wood or metal shall be straight and smooth and light in weight so as not 
to displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually 
operated, the float shall be moved from edge to edge with a wiping motion and 
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3 
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final 
betting, with an approved standard straightedge 3 meter in length. Irregularities so 
detected shall be corrected immediately. Special attention shall be given to the 
concrete adjacent to transverse Joints to insure that the edges thereof are not above 
the grade specified or the adjacent concrete below grade. All depressions or 
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness, 
it shall be finished by passing over the concrete a drag of one or two burlap clothes, 
which give the surface the required roughness. The vehicles used to carry these 
cloths may be independent of the concrete-laying machine or may be incorporated 
wKh it and may be operated either by hand or mechanically.

Hand finishing will be permitted only on variable width sections of the pavement and 
other places where the use of the finishing machine would be impractical. Hand 
finishing shall be accomplished by means of the hand-operated strike-off template of 
either steel or steel-shod wood construction. The striking template shall be operated 
forward with a combined longitudinal and transverse motion and shall be so 
manipulated that neKher end will be raised off the side forms. A similar tamper shall 
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the 
longitudinal joints, the construction dummy and expansion joints not sawn shall be 
carefully finished with an edging tool having radius of at least 5mm. The tools, the 
special accessories for cutting impressed joints and methods of workmanship shall 
be such as will produce a joint whose edges are of the same quality of concrete as 
the other portion of the pavement. Methods and workmanship which make use of 
excess mortar or grout in this area shall be eliminated. Unnecessary tool marks shall 
be eliminated during work, and the edges left smooth and true to line.

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When 
working conditions are such that the early strength gain of the concrete is delayed, the forms 
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load 
shall not be used against the concrete when still in the forms. Any damage to concrete 
resulting from form removal shall be repaired promptly by the Contractor as direc;ted by the 
Engineer without any additional payment to the Contractor.

Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method 
specified in the Section “Reinforced Concrete".
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Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all 
joints shall be thoroughly cleaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the 
pavement shall be carefully cleaned of any concrete within the expansion spaces for the 
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and 
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the 
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a 
temperature not less than that recommended by the approved manufacturer.

Opening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period 
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather 
conditions make it necessary to extend this time. The Contractor shall furnish, place and 
maintain satisfactory barricades and lights as directed, to exclude all traffic from the 
pavement.

Any damage to the pavement due to traffic shall be repaired or replaced at the expense of 
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other 
heavy paving equipment shall not be operated on completed concrete lanes in order to 
construct alternate lanes until after the regular curing period is completed. Even then, 
planks shall be laid on the finished pavement or other precautions taken to prevent damage 
to the concrete pavement.

Pavement Smoothness, Thickness and Tolerance

Portland cement concrete pavement shall be constructed to the designed level and 
transverse slope shown on the Drawing. The allowable tolerance shall be as listed 
hereunder

1. Permitted variation from design 
thickness of layer

+ - 6mm

2. Permitted variation from design 
level of surface

+ - 5mm

The thickness of the pavement will be determined by measurement of cores from the 
completed pavement in accordance with AASHTO T148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as 
2,500 sq.m of pavement. The last unit in each slab constitutes a lot in itself when its length Is 
at least Vi of the normal lot length. If the length of the last unit is shorter than Vi of the normal 
lot length, it shall be included in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped 
together to form a lot. Small irregular areas may be included with other unit areas to form a 
lot.
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ITEM 10 ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of supply, deliver and install 10-meter high steel tapered lamp 
post in hot dip galvanized with 70 watt LED integrated solar street light. In accordance with all 
the details of the electrical works as shown on the drawings including materials, labor, tools and 
equipment and all incidental works as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and 
agencies having jurisdiction, as well as the requirements of the approved standards.

b)

c)

d)

e)

1.

2.

3.

4.

5.

6.

7.

8. 

9.

National Fire Protection Association

National Electrical Manufacturer Association -

Underwriter Laboratories, Inc.

Philippine Electrical Code, Part 1 (2017) 
Philippine National Standard

Federation Specification:
Circuit Breaker, Molded Case, Branch 
Circuit and Service

American National Standard Institute

American Society for Testing and Materials -

Illuminating Engineering Society

Light Emitting Diode

(NFPA)

(NEMA)

(UL)

(PEC)
(PNS)

(ANSI)

(ASTM)

(lES)

(LED)

The electrical power shall be integrated solar street light.

The Contractor shall employ a licensed Registered Electrical Engineer or Master 
electrician to perform or supervise the conduct of continuous inspection of all electrical 
works.

The Contractor shall first obtain approval from the Authority before procurement, 
fabrication or delivery of electrical materials to the site. Partial submittals will not be 
acceptable and will be returned without review. Submittals shall include the 
Manufacturer’s Name. Trade Name, Plac» of Manufacture, Catalog Mcxlel or Number, 
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and 
Paragraph Reference, Technical Society Publication References and other information 
necessary to establish contract compliance of each item to be furnished.

All excavations fill and backfill, concrete works involved herein, shall be carried to the 
required elevations and shall conform to the provisions of specification under Earthwork 
and Concrete Construction of this tender document.
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f) The materials and equipment to be furnished shall be standard products of reputable 
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of 
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates 
of Inspections and approval from the proper government authorities after the completion 
of work. The Contractor shall prepare all as- built plans and all other paper works as 
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A 
licensed Registered Electrical Engineer or Master Electrician is required to implement 
the installation of the electrical system.

i) Elec:trical installation shall conform to the requirements of Philippine Electrical Code 
(PEC) and the other approved standards.

]) The contractor shall install all electrical works with the supervision of the qualified 
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation 
applications regardless of capacity and voltage whether new, addition or revision shall be 
accompanied by electrical plans signed and sealed by a duly licensed Professional 
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting of all the
requirements of the Philippine Electrical Code and bearing the Philippine Standard Agency
(PSA) mark.

PRODUCTS

70 IVA TT LED INTEGRA TED SOLAR STREET LIGHT OR EQUIVALENT

Specifications;

Solar Module Type 
Service Life 
Battery Type 
Service Life 
Charge Time 
Discharge Time 
LED Lamp 
Lumens 
Viewing Angle 
Service Life

Working Temperature 
Colour
Mounting Height 
Distance 
Warranty 
Certificates 
Product Weight

120W Monocrystalline 
25 years
LIFE P04 (Lithium Phosphate) 12.8V, 57AH 
6 years
6- 8 HRS (Depending on Irradiation Levels) 
15 Hrs. Full Power / 30 Hrs. Half Power 
12V, 70 Watt
10,000-10,800 Im 
120 degrees

: 50,000 Hrs. (Ilyrs 12 Hrs. Per/Night)

-30C/70C
6500K-7000K
7- 10 Meter 
25 - 35 Meter 
3 years
CE/ROHS /IP65 
27 Kg
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STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. steel tapered, furnished installed and tested as shown on the 
approved plans. The post/s shall be dimensioned for a wind velocity of 185 km/hr. It shall be 
locally fabricated or manufactured. The post shall be Hot -Dipped Galvanized, prime-coated 
with red lead and shall be painted at site with the final coating preferably aluminum paint to be 
approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be installed at staggered arrangement position at the proposed rock causeway 
and back-up area, provided \Mth concrete lamp post foundation.

Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post foundation shall be in accordance with the shape 
and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post with trench shall confonn 
to the provisions of Earthwork and Concrete construction.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the 
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician, 
who will interpret the intent meaning of the drawings and specification and shall have the power 
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical 
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician. 
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost 
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the 
Engineer a written guarantee stating that all works executed are free from defects on materials 
and workmanship. The guarantee shall be for a period of one year from the date of the final 
acceptance. Any work that becomes defective during the said period shall be corrected / 
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.
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ITEM 11 MOORING AND RENDERING SYSTEM

SCOPE OF WORK

1. The work includes furnishing of all labor, materials and equipment to complete the 
installation of mooring bollards and fenders in piers/wharves.

2. The work shall include the supply, transport, handling, storage and installation of fenders 
systems in the newly constmcted piers.

3. The Contractor shall furnish and install the necessary fittings as shown on the drawings 
and/or specified.

Supplemeritary parts necessary to complete and install each item of works shall be included 
whether or not shown or specified. The Contractor shall furnish to relevant trades all anchors, 
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and 
commencement of any fabrication.

MATERIAL REQUIREMENTS

MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be 
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon 
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the 
drawings and shall be fabricated by approved manufacturer with cast steel confonning to the 
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in 
the plans/drawings. The anchor plate shall be connected to the holding down bolt as shown in the 
plans/drawings. All bolts, nuts, washers etc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for 
approval before being used in the Works.

The upper part of bollards and base plates which are not embedded in concrete shall be painted. 
The surface of bollards shall be cleaned thoroughly by wire brush or other means prior to painting to 
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar 
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:

Chemical composition and mechanical properties of base metal to be used for fabrication of 
mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated 
therein.
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Concrete Foundation:

Concrete foundation for mooring bollards shall conform to the requirements of the Section 
concerning “Reinforced Concrete’.

Visual Inspection:

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of 
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitted certifying that materials meet the 
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shall be earned out by the Contractor. 
However, the Engineer reserves the right to inspect all fadlities at any time during the 
manufacture to ensure that the materials and workmanship are in accordance with 
Specifications and the best of workmanship.
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FENDER SYSTEM

The rubber fenders should comply wKh the performance requirements specified in the table 
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber 
blended with carbon black used in the rubber industry and shall have sufficient resilience and anti­
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be 
free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the 
following requirements:

Physical Properties and Test Method
Test Item Properties Test Method

P
hy

si
ca

l T
es

t

B
ef

or
e  

Ag
in

g

Tensile Strength 160kg/sq.m minimum
Test piece: 

Dumbell No. 3

ASTM D412

Elongation 350% minimum
ASTM
D1456

Hardness 76Hs maximum
Spring Type 

hardness test 
(Type A)

ASTM
D2240

Af
te

r A
gi

ng

Tensile Strength
Not less than 80% of 

original value Aging by air 
heating: 70+l#C 

x96 hours.

ASTM D412

Elongation
ASTM
D1456

Hardness Not more than original 
value +8’

ASTM
D2240

Compression Test 30% maximum Heat treatment:
70±1’C X 22 ASTM D395

hours.

Note: Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shall be fabricated using type of steel specified (ASTM A36) 
and to the required shapes and sizes shown on the approved plan/drawings.
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TESTING. SAMPLING, INSPECTION. ACCEPTANCE. MARKING AND PACKAGING

Testing

Sample rubber dock fenders that shall be incorporated in the project shall be subjected to 
tests. It shall pass the required energy absorption and reaction force at a certain deflection 
as indicated in the plan.

The Contractor shall be required to submit test certificates showing compliance to the above 
requirements. The test certificates shall be certified by an independent testing institute / 
organization recognized by the Authority.

Ten percent (10%) of the total number of fenders to be supplied and rounded to a unit shall 
be tested for performance. The fender shall be compressed repeatedly three (3) times to the 
maximum deflection at the speed from 2 to 8 cm. per minute. The load and deflection values 
shall be recorded with the precision of O.ttf and 0.5mm respectively. The results shall be 
plotted in the form of load-deflection-energy absorption curves. The average data obtained 
in the second and third test loading shall be considered as performance values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all 
fenders shall be inspected for any sign of flaw or defect inimical to its use.

All anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts 
and fittings shall be covered by the manufacturer's certified mill certificate and shall be 
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following;

1. Fender Dimension

Length : -2% to +4%

Width -2% to +4%

Height -2% to +4%

Thickness -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole +2.0mm

Pitch of the Hole +4.0mm

3. Acceptance tolerance for all fenders supplied shall be as follows:

E = Energy absorption, E > Specified E but not to exceed 10%

R = Reaction force, R 2 Specified R but not less than 10%
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Marking

All fender units shall be clearly numbered and marked. Each fender shall have the following 
markings.

1. Fender type and manufacturer's name or trade mark

2. Production serial number

3. Date of manufacture or Ks abbreviation

4. Main dimensions

5. Project identification as follows;

Name of Porl/Project : 

Year supplied

Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene 
sheets except when shipped containerized. The bolts and fittings should be placed in crates 
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All unKs shall be installed at the locations shown on the drawings and as directed by the Engineer.
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ITEM 12 

SCOPE OF WORK

PILING WORKS (PRE-STRESSED CONCRETE PILES)

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and 
finishing of all foundation piles to be used in wharves/piers/platforms.

The Contractor may however, adopt, in addition to this minimum requirements additional provisions 
as may be necessary to insure the successful prosecution of the work related to foundation piling.

METHOD STATEMENT

Before the commencement of any piling works, the Contractor shall submit (allowing sufficient time 
for consideration) to the Engineer for approval a Safety Policy and a Method Statement which shall 
include the following information:

1. Program of Works detailing sequence and timing of individual portions of works.

2. Maximum proposed lead at any stage of driving between a pile and its neighbor and the 
limitations of same if hard driving is encountered.

3. Contingency plan in the event of encountering obstructions or reaching driving refusal to 
minimize disruption/delay especially when using pitch and drive methods.

MATERIAL REQUIREMENTS

TYPE OF FOUNDATION PILES

Pre-stressed concrete foundation piles to be used shall be in accordance with the design as shown 
on the Drawings and called for in the proposal.

PRE-STRESSED CONCRETE PILES

Pre-stressed concrete piles shall be constructed in accordance with the standard practice employed 
for the particular system specified and as directed by the Engineer subject to the following clauses.

1. Pre-stressed concrete piles shall be of readymade products of approved fabricator regularly 
engaged in the production of pre-stressed concrete piles.

2. If an alternative system of pre-stressing to that shown in the Drawings is proposed by the 
Contractor, full details, procedures and explanations shall be submitted in writing to the 
Engineer for his approval. When approved for the work, the provisions of this Specification 
and such other provisions as he may require shall be fully satisfied.

3. Concrete strength, high tension wires/strands, reinforcing bars to be used for pre-stressed 
concrete work shall be as specified in the Drawings.

4. The Contractor shall submit the casting method including pre-stressing, application of stress 
and casting schedule and shall obtain the approval of the Engineer before commencement 
of fabrication of the piles.

5. The Contractor shall arrange for the Engineer to have free access to the place of 
manufacture of the piles.
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6. Piles shall be (^st on a horizontal platform in approved steel moulds and details of the 
formwork and methods of concreting shall be as specified. The concreting of each pile shall 
be completed on one continuous operation and no interruption shall be pennitted.

The pile butt must be formed truly square to the axis of the pile. Provision for standard 
splidng shall be provided unless otherwise ordered by the Engineer.

7. Anchorages shall be made from steel of a suitable quality to withstand permanently the 
forces imposed upon them, and shall in general be in accordance with the normal practice of 
the proprietors of the pre-stressing system in use.

8. Application of stress, grouting of pre-stressing cables, protection of pre-stressing cable 
anchorages and other necessary steps to complete the pre-stressing process shall conform 
to the standard practice of the pre-stressing system in use or as directed by the Engineer.

9. VJhen the stress has been transferred to the pile, the pile shall exhibit no curvature in its 
length on any face greater than 3 millimeters deviation along a chord of 15 meters (1 in 500).

10. Pre-cast pre-stressed unKs shall be lifted only by lifting holes/hook as indicated in the 
Drawings, or when not provided can be lifted by slings placed securely at corresponding 
points. Units shall be kept in the upright position at all times and shock shall be avoided. Any 
unit considered by the Engineer to have become sub-standard in any way shall be rejected 
and replaced by an acceptable unit.

11. Each pre-stressed member is to be uniquely and permanently marked to show its type, date 
of casting, length of pile and any control markings as ordered by the Engineer

12. Forms shall conform to the geometry of the pile with the provision of chamfer as shown on 
the Drawngs.

13. Not less than fve (5) cylindrical specimens shall be made for each casting batch of which at 
least two (2) shall be reserved for 28-day test, one (1) for 7-day, one (1) for 14-day, and one 
(1) test prior to lifting of pre-stressed concrete piles from the casting bed. Lifting of piles shall 
only be done if the result of the compressive strength has reached at least 60% of the 
specified compressive strength.

14. Wires/strands specifications shall be in accordance with ASTM A 416.

EXECUTION

HANDLING OF PILES

All piles shall be carefully lifted at the location of the lifting points as indicated in the Drawings. Other
practical and convenient methods may be used subject to the approval of the Engineer.

DRIVING OF PILES

A diesel pile hammer shall be used for driving the pre-stressed concrete piles.

The required weight of ram for the diesel pile hammer ranges from 3.5 tons.

Piles driven shall be held firmly in posKion in axial alignment wKh the hammer by means of leads of
adequate length. Approved cushions shall be provided to the pile butts.
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PILE SPLICING 

General Provision

1. The alignment of piles shall be plumb and the length of upper and lower segment shall be in 
accordance in the approved plans.

2. The splice shall be embedded at least 4m from the design depth elevation.

Surface Preparation

Concrete piles to be bonded must be thoroughly cleaned, free of dirt, paint, grease, oil, curing compound 
and other contaminants. The concrete surface must be dry. Clean the dowels with steel brush to 
removed rust and other impurities. Blow comfixessed air to the dowel holes.

Pile Splicing Epoxy

Piling splicing epoxy is a two components, low viscosity, rapid cure, chemical resistant epoxy vflth high 
physical strength.

Preparation and ^plication of Epoxy Mrxtar

Mixing and ratio of pile splicing epoxy and dry silica sand, application and curing of epoxy mortar shall 
refer to product manual.

Compressive Strength

The compressive strength of epoxy mortar (Pile Splicing Epoxy + Dry Silica Sand) shall be at least 1.2 
Umes tile design compressive strength of pile or 6,000psi.

Mechanical Properties of Epoxy

Cured state at 27° C (80® F) for 24 hours

Mechanical Properties Specification (Test Methods)
Uhimate Tensile Strength ASTM D 638
Ultimate Flexural Strenoth ASTM D 790

Hardness ASTM D 2240
Compressive Strength at 1 hour cure ASTM D 695

Compressive Sbenqth with Silica Sand ASTM D 695

PILE CHIPPING

Each pile shall be chipped-off to required elevation as indicated in the dravi/ing. The contractor shall 
ensure that no damaged/cracked on the main pile will occurred after each chipping. Reinforcement 
from driven piles (dowels and strand) shall not be cut and >vill be incorporated to the construction of 
deck. Splidng of dowels are allowed in case of pile cutting due to early refusal.

BEARING POWER OF PILES

Each pile shall be driven to attain not less than the required minimum bearing power shown in the 
pile schedule, as determined by the Hile/s Formula as follows:

1 2WH
For Diesel Pile Hammer: R =

S + 2.54

Coratrudion «l Causoray, BadMV Atm and RC Wharf aith RoRo
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INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of 
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been 
obtained on resumption of driving.

ALIGNMENT TOLERANCE

Piles driven shall be within the allowable tolerance in alignment of 10 cm. (4 in.) in any direction. 

DAMAGED AND MISDRIVEN PILES

1. Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All vertical piles shall 
not be more than 2% out of plumb.

2. Any pile damaged by improper driving or driven out of its proper location, or driven out of 
elevation fixed on the plans, shall be corrected correspondingly at the Contractor’s expense 
by any of the following methods;

a. WKhdrawal of the pile and replacement by a new pile.

b. Driving a second pile adjacent to the defective one.

c. Splicing an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer.

OBSTRUCTION

Where boulders or other obstructions make it impossible to drive certain piles in the location shown 
and to the required bearing strata, the Engineer may order additional pile or piles driven at other 
suitable location.

RECORDS

The Contractor shall keep records of each pile driven and shall furnish the Engineer two (2) signed 
typewritten/computerized copies. The records shall show the number of blows per 0.50 m. of initial 
penetration taken from the free fail elevation of the pile down to penetration depth of 5.0 m., the 
penetration under the last 10 blows, and the calculated safe load according to the Hiley’s Formula 
as stated in bearing power of piles.

Constructor} of Causeway, Back-up Area arid RC Wharf with RoRo Ramps 
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ITEM 13 CONSTRUCTION JOINTS

SCOPE OF WORK

This item shall consist of the manufacturing and installation of construction joints / expansion Joints 
in accordance with the details, and at the locations, lines, grades and dimensions shown in the 
drawings.

MATERIAL REQUIREMENTS

1. All construction Joints / expansion joints shall be hot-dipped galvanized inside and out in 
accordance with international standards for galvanizing BS EN1460.

2. Painted finish shall be rejected.

3. All steel gratings and angle bars for construction Joints / expansion joints shall be hot-dipped 
galvanized except for the nuts, washers and bolts which shall be stainless steel.

4. Welding shall be in accordance with the AWS Code and as herein specked or any other 
welding standard, approved by the Engineer.

The Contractor shall be required to submit test certificates for steel materials for the construction / 
expansion Joints Joints used in its manufacture; and for hot-dip galvanizing which shall meet or 
exceed the specifications under "Zinc Coating'.

EXECUTION

DELIVERY, STORAGE AND INSTALLATION

1. Upon delivery at site, the hot-dipped galvanized construction joints / expansion Joints shall 
not be subjected to the following activities:

a. Re-fabrication
b. Cutting
c. Grinding
d. Welding
e. Sawing
f. Any hot works or similar activities

2. Stainless steel nuts and bolts may be tack welded using stainless steel welding rods.

3. The construction Joints / expansion Joints shall not be exposed to sea water and other 
corrosive chemicals or
substances prior to installation.

Constnicbon of CouMway. BadtHip Atm and RC Wharf with RoRo Rampa 
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(Zinc Hot-Dip Galvanized)

ITEM 14 

SCOPE OF WORK

ZINC (HOT-DIP GALVANIZED) COATINGS ON IRON AND STEEL

This spedncation covers the requirements for zinc coating (galvanizing) by the hot-dip process on 
iron and steel products made from rolled pressed and forged shapes, casting, plates, bars and 
strips.

This specification covers both fabricated and un-fabricated products, for example, assembled steel 
products, structural steel fabrications, large tubes already bent or welded before galvanizing, and 
wire work fabricated from uncoated steel wire. It also covers steel forgings and iron castings 
incorporated into pieces fabricated before galvanizing or which are too large to be centrifuged (or 
otherwise handled to remove excess galvanizing bath metal).

MATERIAL REQUIREMENTS

STEEL OR IRON

The specification, grade or designation, and type and degree of surtax contamination of the iron or 
steel in articles to be galvanized shall be supplied by the purchaser to the hot-dip galvanizer prior to 
galvanizing.

The presence in steels and weld metal, in certain percentages, of some elements such as silicon, 
carbon and phosphorus tends to accelerate the growth of the zinc-iron alloy layer so that the coating 
may have a matte finish with a little or no outer zinc layer.

EXECUTION

FABRICATION

The design and fabrication of the product to be galvanized shall be in accordance to the 
plans and specifications. ASTM Practices A 143, A 384 and A 385 provide guidance for 
steel fabrication for optimum hot-dip galvanizing and shall be complied with in both design 
and fabrication.

CASTINGS

The composition of heat treatment of iron and steel castings shall conform to 
specifications designated by the purchaser. Some types of castings have been known to 
show potential problems being embritttled during normal thermal cycle of hot-dip 
galvanizing. The requirements for malleable Iron castings to be galvanized are stipulated 
in ASTM specification A 47.

ZINC

The zinc used in the galvanizing bath shall confomi to ASTM Specification B 6. If a anc alloy is used as 
the primary feed to the galvanizing bath, then the base material used to make that alloy shall conform 
to ASTM Specification B 6.

BATH COMPOSITION

The molten metal in the working volume of the galvanizing bath shall contain not less than an average 
value of 98.0% zinc by weight.

ConstructioA of CtuMwty. Bacfc-up Atm and RC Wh  ̂wdh ftoRo
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COATING PROPERTIES

Table 1 - Minimum Average Coating Thickness Grade by Material Category

Material Category

All Specimens Tested
Steel Thickness Range (Measured), mm (in.)

<1/16
(<1.6)

1/16 to <1/8 
(1.6 to < 3.2)

1/8 to <3/16 
(3.2 to 4.8)

>3/16 to <1/4 
(> 4.8 to < 6.4)

^ 1/4 
(- 6-4)

Structural Shapes & Plate 45 65 75 85 100

Strip and Bar 45 65 75 85 100

Pipe and Tubing 45 45 75 75 75

Wire 35 50 60 65 80

COATING THICKNESS

The average thickness of coating for all specimens tested shall conform to the requirements of Table 1 
for the categories and thickness of the material being galvanized. Minimum average thickness of 
coating for any individual specimen is one coating grade less than that required in Table 1. Where 
products consisting of various material thicknesses or categories are galvanized, the coating thickness 
grades of each thickness range and material category of material shall be shown in Table 1. The 
specification of coating thickness heavier than those required by Table 1 shall be subject to mutual 
agreement between the galvanizer and Engineer.

For articles whose surface area is greater than 100,000 mm2 (160 in.2) (multi-specimen articles), each 
test article in the sample must meet the appropriate minimum average coating thickness grade 
requirements of Table 1. Each specimen coating thickness grade comprising that overall average for 
each test article shall average not less than one coating grade below that required in Table 1.

For articles whose surface area is equal to or less than 100,000 mm2 (160 in.2) (single-spedmen 
articles), the average of all test articles in the sample must meet the appropriate minimum average 
coating thickness grade requirements of Table 1. For each test article, its specimen coating thickness 
shall not be less than one coating grade below that required in Table 1.

No individual measurement or cluster of measurements at the same general location on a test 
specimen shall be cause for rejection under this specification provided that when those measurements 
are averaged with the other dispersed measurements to determine the spedmen coating thickness 
grade for that specimen, the requirements of the above spectfications as appropriate are met.

The coating thickness grades in Table 1 represent the minimum value obtainable with a high level of 
confidence for the ranges typically found in each material category. While most coating thicknesses smII 
be in excess of those values, some materials in each category may be less reactive (for example, 
because of chemistry or surface condition) than other materials of the steel category spectrum. 
Therefore, some articles may have a coating grade at or close to the minimum requirements shown in 
Table 1. In such cases, the predsion and accuracy of the coating thickness measuring technique 
should be taken into consideration when rejecting such articles for coating thickness below that is 
required by this specification.

ConSrucVon of CauMMy, Back-up Area and RC Wharf with Rofto Ramps 
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FINISH

The coating shall be continuous (except as provided below), and as reasonably smooth and uniform in 
thickness as the weight size and shape of the item. Except for local excess coating thickness which 
would interfere with the use of the product or make it dangerous to handle (edge tears or spikes), 
rejection for non-uniform coating shall be made only for plainly visible excess coating not related to 
design factors such as holes, Joints, or special drainage problems. Since surface smoothness is a 
relative term, minor roughness that does not interfere with the intended use of the product, or 
roughness that Is related to the as-received (un-galvanized) surface condKion, steel chemistry to zinc 
shall not be grounds for rejection.

Surfaces that remain uncoated after galvanizing may be renovated in accordance with the methods in 
ASTM Practice A 780 provided that the following conditions are met;

1. Each area subject to renovation shall be 25mm (1 in.) or less in its narrowest dimension.

2. The total area subject to renovation on each article shall be no more than % of 1% of the 
accessible surtece area to be coated on that article, or 22,500mm2 (36 in.2) per ton of piece 
weight, whichever is less. Inaccessible surface areas are those which cannot be reach^ for 
appropriate surtece preparation and application of repair materials as described in ASTM 
Practice A 780.

3. The thickness of renovation shall be that is required by the thickness grade for the appropriate 
material category and thickness range in Table 1 in accordance with the coating thickness 
requirements, except that for renovation using zinc paints, the thickness of renovation shall be 
50% higher than that required by table 1, but not greater than 0.0254mm (4.0 mils).

4. When areas requiring renovation exceed the criteria previously provide, or are inaccessible for 
repair, the coating shall be rejected.

THREADED COMPONENTS IN ASSEMBLIES

The zinc coating on external threads shall not be subjected to a cutting, rolling or finishing tool 
operation, unless specifically authorized by the purchaser. Internal threads may be tapped or retapped 
after galvanizing. Coatings shall conform to the requirements of ASTM Specification A 153/A 153 M.

APPEARANCE

Upon shipment from the galvanizing facility, galvanized articles shall be free from uncoated areas, 
blisters, flux deposits and gross dross inclusions. Lumps, projections, globules or heavy deposits of 
zinc which will interfere with the intended use of the material will not be permitted. Plain holes of 
12.5mm (1/2 in.) diameter or more shall be clean and reasonably free from excess zinc. Marks in the 
zinc coating caused by tongs or other Hems used in handling the article during the galvanizing 
operation shall not be cause for rejection unless such marks have exposed the base metal, and the 
bare metal areas exceed the criteria provided in number 1 and 2 of Subsection "Finish'.

Whenever dross is present in a form other than finely dispersed pimples in the coating and is present in 
such amount as to be susceptible to mechanical damage, H wll be considered as "gross".

ADHERENCE

The zinc coating shall wHhstand handling consistent wHh the nature and thickness of the coating and 
the normal use of the article, wHhout peeling or flanking. Although some material may be formed after 
galvanizing, in general the zinc coating on the articles covered by this specification is too heavy to
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permit severe bonding without damaging the coating.

SAMPLING

A lot is a unit of production or shipment from which a sample may be taken for testing. Unless 
otherwise agreed upon between the galvanizer and the purchaser, or established within this 
specification, the lot shall be as follows:

1. For testing at a galvanizer’s facility, a lot is one or more artides of the same type and size 
comprising a single order or a single delivery load, whichever is smaller, or any number of 
articles identified as a lot by the galvanizer, when these have been galvanized within a single 
production shift and in the same bath.

2. For test by the purchaser after delivery, the lot consists of the single order or the single delivery 
load, whichever is smaller, unless the lot identify, established in accordance with the above, is 
maintained and clearly indicated in the shipment by the galvanizer.

The method of selection and number of test spedmens shall be agreed upon between the galvanizer 
and the purchaser. Otherwise, the test spedmens shall be selected random from each lot. In friis case, 
the minimum number of spedmens from each lot shall be as follows:

Number of Pieces in Lot Number of Spedmens

3 or less All

4 to 500 3

501 to 1,200 5

1,201 to 3,200 8

3,201 to 10,000 13

10,001 and over 20

A test spedmen which fails to conform to any requirement of this specifications shall not be used to 
determine the conformance to other requirements.

TEST REQUIREMENTS

Magnetic Thickness Measurements;

The thickness of the coating shall be determined by magnetic thickness gauge measurements 
in accordance with ASTM Practice E 376. For each spedmen, five or more measurements 
shall be made at points widely dispersed throughout the volume occupied by the spedmen so 
as to represent as much as practical, the entire surface area of the test spedmen. The average 
of the five or more measurements thus made for each spedmen is the spedmen coating 
thickness.

For articles whose surface area is greater than 100,000 mm2 (160 in2), in the average of the 
three spedmen coating thickness grades comprising each test article is the average coating 
thickness for that test article. A specimen must be evaluated for each steel category and 
material thickness within the requirements for each specimen of the test artide
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