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Technical Specificationa 

(Zinc Hol-Oip Galvanized)

For articles whose surface area is equal to or less than 100,000 mm2 (160 in2), the average 
of all specimen coating thickness grades is the average coating thickness for the sample.

The use of magnetic measurement method is appropriate for larger artides, and may be 
appropriate for smaller articles when such is practical using ASTM Practice E 376.

Stripping Method

The average weight of coating may be detennined by stripping a test article, a spedmen 
removed from a test article, or group of test articles in the case of very small items such as 
nails, etc., in accordance with Test method ASTM A 90/A 90m. The weight of coating per 
unit area thus determined is converted to equivalent coating thickness values in accordance 
with Table 2, Coating Thickness Grade (rounding up or down as appropriate). The thickness 
of coating thus obtained is the test artide coating thickness, or in the case of a spedmen 
removed from a test artide, is the spedmen average coating thickness.

Table 2 - Coating Thickness Grade A

Coating Grade mils OZ/ft2 pm g/m2

35 1.4 0.8 35 245

40 1.4 1.0 45 320

50 2.0 1.2 50 355

55 2.2 1.3 55 390

60 2.4 1.4 60 425

65 2.6 1.5 65 460

75 3.0 1.7 75 530

80 3.1 1.9 80 565

85 3.3 2.0 85 600

100 3.9 2.3 100 705

A Conversions in Table 2 are based on the metric thickness value equivalents from the next earlier 
version, using conversion factors consistent with Table X 2.1 in Specification A 653/A 653M, 
rounded to the nearest 5 pm (0.0002 in.). The conversion factors us^ are: mils = pm x 0.03937; 
oz/ft2 = pm X 0.002316; g/m2 = pm x 7.067.

Weighing Before or After Galvanizing

The average of coating may be determined by weighing articles before and after galvanizing, 
subtracting the first weigh from the second and dividing the result by the surface area. The 
first weigh shall be determined after pickling and drying, and the second after cooling to 
ambient temperature. The weight of coating per unit area thus determined is converted to 
equivalent coating thickness values according to Table 2 (rounding up or sown as 
appropriate). The thickness of coating thus obtained is the test article coating thickness.

Coft<<ruotiOft of Catrtaway. Back-up Art and TO Wharf <Wh RoRo Rampa
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Tactical Specifications 

(Zinc Hot-Dip GaMnized)

Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in 
accordance with ASTM Test Method B 487. The thickness thus determined is a point value. 
No less than five such measurements shall be made at locations on the test article which are 
as widely dispersed as practical, so as to be representative of the whole surface of the test 
article. The average of no less than five such measurement is the specimen coating 
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of the base metal by cutting or prying 
with the point of a stout knife, applied with considerable pressure in a manner tending to 
remove a portion of the coating. The adhesion shall be considered inadequate if the coating 
flakes off in the form of a layer of the coating so as to expose the base metal in advance of 
the knifepoint. Do not use testing carried out at edges or comers (points of lowest coating 
adhesion) to determine adhesion of the coating. Likewse, do not use removal of small 
particles of the coating by paring or whittling to determine failure.

Embrittlement

Test for embrittlement may be made in accordance with ASTM Practice A143

The galvanized article should withstand a degree of bending substantially the same as the 
ungalvanized article. Flaldng or spalling of the galvanized coating is not be constructed as 
anembrittlement failure.

Inspection, Rejection and Retest

The material shall be inspected at the galvanizer’s plant prior to shipment. However, by 
agreement the purchaser may make the tests which govern the acce^^ance or rejection of 
the materials in his own laboratory or elsewhere.

When inspection of materials to determine conformity with the visual requirements of 
Subsection ‘‘Finish’ warrants rejection of a lot, the galvanizer may sort the lot and submit it 
once again for acceptance after he has removed any nonconforming articles and replace 
them with conforming articles.

Materials have been rejected for reasons other than embrittlement may be stripped and 
regalvanized, and again submitted for inspection and test at which time they shall conform to 
the requirements of this inspection.

Transport and Storage

Galvanized components shall, wherever possible, be transported and stored under dry, well- 
ventilated conditions to prevent the formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to 
minimize the wet storage staining which may occur on articles unable to be stored in dry, 
well-ventilated conditions.

Provided the coating thickness complies with the requirements of Subsection ’Coating 
Thickness”, no further remedial action is required to the stained areas.

Constnicticn o< Ctmewiy, Back-up A<m tM RC Wharf wilh RoRo Rwipi 
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Tsctnctl Spwffieabons 

(Pitif^ Bl board)

ITEM IS PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using !4 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

(4 Pmiiaway, Harlr ly ftraa anri ffT Whiff wWh ffnffn Pimpi
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Technical Specification* 

(Safety Signage* and Barricades)

ITEM 16 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Bamcades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4fl (800mm X 1,200mm) for fixed type and 
2fl X 2-2/3fl (600mm x 800mm) for mobile type. For barricade standard 2fl x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are Vz inch (12mm) marine plywood or 
tarpaulin poster on 2' x T (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

rx J* coco UMBER

FRAMING FOR OSOm x 1.20n SIGNAGES FRAMING FOR O.SOnix OSOm SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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Project Drawinga 
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BILL OF QUANTITIES
CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS

Port of San Fernando, El NIdo, Palawan
AVTMOA11T r

UNIT PRICE AMOUNT
DESCRIPTION OF WORK (Pesos) 

(4) X (5)
BILL NO. 1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution 
of the project

TOTAL FOR BILL NO. 1



BILL OF QUANTITIES
CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS

Port of San Fernando, El NIdo, Palawan
AUTnOftlTV

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
m (2) <3) (4) (5) (4) X (5)

BILL NO. 2 BACK-UP AREA WITH RORO RAMP, CAUSEWAY & ACCESS ROAD

2.01 Supply and deliver to site 0.35m x 0.60m PSC sheet piles l.m. 2,052

2.02 Supply and deliver to site R.C. Comer piles
a) R.C. Corner pile No. 1 I.m. 18
b) R.C. Corner pile No. 2 l.m. 36
c) R.C. Corner pile No. 3 l.m. 18

2.03 Handle, pitch and drive PSC sheet piles and RC comer piles l.m. 2,124

2.04 Chipping of newly driven PSC sheet piles & R.C. Corner piles no. 118
Including disposal

2.05 Supply and place 3,500 psi concrete for the deflector wall, R.C. curb, cu.m. 867
retaining / wing / anchor walls, mooring block & lamp post foundation

2.06 Supply and install steel reinforcement for the deflector wall, R.C. curb. kg- 46,335
retaining / wing / anchor walls, mooring block & lamp post foundation

2.07 Excavation of existing sea-bed prior to installation of rocks cu.m. 5,247

2.08 Supply and place 50-100 kg. Core rocks cu.m. 4,108

2.09 Supply and place 2,000 kg. Armour rocks cu.m. 8,237

2.10 Supply and install-tie rod including accessories
a) 50mm dia. x 15.00meters set 27

PagoZofS



BILL OF QUANTITIES
CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS

Port of San Fernando, El NIdo, Palawan
^•19*urno«<rT

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Peso*)

(5)

AMOUNT
(Pesos)
(4) X (5)

b) 32mm dia. x 15.00meters
c) 50mm dia. x 1.40meters

set
set

8
2

2.11 Supply and install Geotextile Fabric sq.m. 3,878

2.12 Supply and place Sand and Gravel fill cu.m. 7,202

2.13 Supply, spread and compact Selected fill cu.m. 2,523

2.14 Supply, spread and compact gravel base course cu.m. 653

2.15 Construct Portland cement concrete pavement (250mm thk.) 
including reinforcement

sq.m, 3,297

2.16 Supply, deliver & install 10 meter high steel tapered lamp post In hot 
did galvanized with 70 watt LED, Integrated solar street light

set 7

2.17 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L)
Including accessories

set 9

2.18 Install rubber dock fender (V-type) and accessories set 9

2.19 Supply and deliver to site mooring bollard (35 Tons, T-head) 
including accessories

set 4

2.20 Install mooring bollards (T-head type) and accessories set 4

TOTAL FOR BILL NO. 2

Pag«3of5



BILL OF QUANTITIES
CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS

Port of San Fernando, El NIdo, Palawan

•HM iweiM*
►o»rsl*UTMon<rv

NO.
i1)

DESCRIPTION OF WORK 
(21

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)X(5)

BILL NO. 3 R.C. WHARF WITH RORO RAMP

3.01 Supply and deliver to site 400mm x 400mm PSC Piles l.m. 3,770

3.02 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles I.m. 2,150

3.03 Handle, pitch and drive 400mm x 400mm Batter PSC Piles l.m. 1,620

3.04 Chip/cut & dispose portion of newly driven PSC Piles up to required elevation no. 146

3.05 Supply and install steel reinforcements for Uie superstructure kg- 83,636

3.06 Supply and place 3,500 psi concrete for the superstructure cu.m. 512

3.07 Suppy and install construction joints (100mm x 100mm x 10mm) angle bar, 
hot-dipped galvanized) Including dowel bars

I.m. 100

3.08 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L)
Including accessories

set 23

3.09 Install rubber dock fender (V-type) and accessones set 23

3.10 Supply and deliver to site mooring bollard (35 Tons, T-head) 
including accessories

set 10

3.11 Install mooring bollards (T-head type) and accessories set 10

TOTAL FOR BILL NO. 3

Page 4 of 5



BILL OF QUANTITIES
CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS

Port of San Fernando, El Nido, Palawan
eoxrsi

AgTHoniiv

UNIT PRICE 
(Pesos)

AMOUNT
(Pesos)DESCRIPTION OF WORK

BILL NO. 4 REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation 
of the project as determined by the Authority

1,939,333.85 939,333.85

TOTAL FOR BILL NO. 4

Page 5 of5
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QOQ and Attachments 

(Annex 1 • Basie of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the sHe and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Conatuctton of Cautify, Dicfc A/ea RC Whwf RoRo Hiinpa
Port S*n femando. Si Mdo. PaiMan



BQ-7
BOQ and Attactvnents 

(Amax 1 - Basis of Payments)

BILL NO. 2

BACK-UP AREA WITH RORO RAMP, CAUSEWAY AND ACCESS ROAD

Item 2.01 Supply and deliver to site 0.35m x 0.60m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles 
(0.35m X 0.60m), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.02 Supply and deliver to site RC comer piles
a) R.C. comer pile no. 1
b) R.C. comer pile no. 2
c) R.C. comer pile no. 3
d) R.C. comer pile no. 4

The quantity to be paid for shall be the actual length in linear meter of R.C. comer pile 
of various type and sizes, supplied and delivered to site in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.03 Handle, pitch and drive PSC sheet piles and R.C. comer piles

The quantity to be paid for shall be the actual length In linear meter of PSC sheet piles 
and R.C. comer piles to be handled, p'rtched and driven in accordance with the plans 
and specifications, measured from the tip of piles to cut-off elevation and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.04 Chipping of newly driven PSC sheet piles and R.C. Comer piles including 
disposal

The quantity to be paid for shall be the actual number of unit of newly driven PSC 
sheet piles and R.C. Comer piles, chipped-off to cut-off elevation Including disposal In 
accordance with the plans and specifications and disposal of debris at the designated 
area and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the work.

Kern 2.05 Supply and place 3,500 psi concrete for deflector wall, rc curb, retaining/ wring/ 
anchor walls, mooring block and lamp post foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for deflector wall, rc curb, retaining/ wing/ anchor walls, mooring block and 
lamp post foundation, supplied and set-in-place In accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Constmctfon of C«us«way> Back-up A/m and RCWiwf with RoRo RampT
port of $OA romando, £l Nido, Potewort



BQ-8
BOO •ndAtlachmonis 

(Ann** 1 - Bmw of Paymerte)

Item 2.06 Supply and install steel reinforcement for deflector wall, rc curb, retaining/ wing/ 
anchor walls, mooring block and lamp post foundation

The quantity to be paid for shall be the actual weight in kilogram of steel 
reinforcements for deflector wall, rc curb, retaining/ wing/ anchor walls, mooring block 
and lamp post foundation, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Kern 2.07 Excavation of sea-bed prior to installation of rocks

The quantity to be paid for shall be the actual volume in cubic meter of sea-bed to be 
excavated prior installation of rocks in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.08 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core 
rocks, supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.09 Supply and place 2,000 kg. armour rocks

The quantity to be paid for shall be tiie actual volume in cubic meter of 2,000 kg. 
armour rocks, supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 2.10 Supply and install tie-rod including accessories
a) 5Omm0x 15.00m
b) 32mm0x 15.00m
c) 5Omm0 X 1.40m

The quantity to be paid for shall be the actual number in set of tie-rod of various sizes 
including accessories, supplied and installed In accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.11 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter 
fabric, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Coratnjdion «( CaofiwTy, Backnip Am and RC Wharf«Mlti RoRo Ramps
PeA of San Famande, El Nide, Pilitian
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BOQ •nd Attachment! 

(AnoM 1 - B«sis of Payments)

itam 2.12 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and 
gravel fill, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after 
placing of sand and gravel fill shall be made to determine the actual elevations along 
the cross sections and the actual quantities for payment. Volume due to settlement as 
established using settlement plates shall also be considered for payment. The contact 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Item 2.13 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to 
be supplied, spread and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.14 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.15 Construct Portland cement concrete pavement (250mm thk.) including 
reinforcement

The quantity to be paid for shall be the actual area in square meter of Portland cement 
concrete pavement (250mm thk.) including reinforcement to be constructed in 
accordance wKh the plans and specifications and accepted by the Engineer. The 
contract unit price shall be foil compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.16 Supply, deliver and install 10-meter-hlgh steel tapered lamp post in hot dip 
galvanized with 70 watt LED, integrated solar street light

The quantity to be paid for shall be the actual quantity in set of 10-meter-high steel 
tapered lamp post in hot dip galvanized with 70 watt LED, integrated solar street light, 
supplied, delivered and installed In accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.17 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including 
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V- 
type 500H x 1500L) including accessories, supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Construction tfCausoway.BMiHjp Atm and RCWhaifwihRoRo Ramps
Port d San Fernando. £1 Nido, Pdvaan
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BOQ and Attachments 

(Annex 1 - Basie of Payments)

Item 2.18 Install rubber dock fender Including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender 
including accessoiies, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, tabor, equipment, tools and incidentals necessary to complete 
the work.

Kern 2.19 Supply and deliver to site mooring bollard (35 Tons, T-head) Including 
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35 
Tons, T-head) including accessories, supplied and delivered to site in accordance with 
the plans and specrTtcations and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

hern 2.20 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

BILL NO. 3

RC WHARF WITH RORO RAMP

Kern 3.01 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles 
(400mm x 400mm), supplied and delivered to site in accordance \A^h the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Kern 3.02 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm vertical PSC piles, handled, pitched and driven in accordance with the plans 
and spedfications, measured from the tip of piles to cut-off elevation and accepted by 
the Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Kern 3.03 Handle, pitch and drive 400mm x 400mm batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm batter PSC piles, handled, pitched and driven in accordance with the plans 
and specifications, measured from the tip of piles to cut-off elevation and accepted by 
the Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

CetaauellcinotCauMiiwy. Bxdnip*ii«idRCWtmfwil>»RoRoRl«Bp»
PM «r Sm Ftmande. B Mde. P«M*n
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BOQ and Attachnwrt* 

(Annex 1 • Baeie of Payment*)

Kern 3.04 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of portion of newly driven PSC 
piles to be chippe^cut off up to required elevation including disposal of debris in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.0S Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing sled 
bars for superstructure, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for superstructure, supplied and set-in-place in accordance with the plans 
and spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.07 Supply and install construction joints (100mm x 100mm x 10mm angle bar, hot- 
dlpi^ galvanized) Including dowl bars

The quantity to be paid for shall be the actual length in linear meter of construction 
joints (100mm x 100mm x 10mm angle bar, hot-dipped galvanized) including dowel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.08 Supply and deliver to site rubber dock fender (V-typo 500H x 1500L) including 
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (y- 
type 500H x 1500L) including accessories, supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.09 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender 
including accessories, installed in accordance with the plans and specrTications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Conatrxjctfori of Cfcjswrty, Area and RC Whff wth fecko Ramps
Port cf San femando, 0 Nkfo, Paiaww
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BQ-12
BOQ and AltaetvnafM 

(Annex 1 - Basis of Paymente)

Supply and deliver to site mooring bollard (35 Tons, T*head) including 
accessories

Tbe quantity to be paid for shall be the actual quantity in set of mooring bollard (35 
Tons, T-head) including accessories, supplied and delivered to site in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.11 install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, tabor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 4

REIMBURSABLE ITEMS

Item 4.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said Kerns shall be made only upon 
compiete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined Kerns. The Contractor's Profrt and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said Kerns. The amount of bid should be fixed as indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of QuantKies 
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined Kerns shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Conatiucflon d Causeway. Badwip Area and RC Wharf wHh RoRo Rampa
Pert of Son Fomondo. SI NUo. Pafowon
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(AncNK 2 - FaeMM to b* Prowdad)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. TTie location, dimension and layout of such 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at least 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.

urfcm nf rainewy. BacfcHip Area and RC Wharf unOt RoRo Ramp* 
Pert of Sen Fernando, £1 Patomvt
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BOO and Attachments 

(Annex 4 - Conetructen Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMEN

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room v^h at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

49 pcs. Hard Hats

49 pcs. Gloves

7 pcs. Goggles

1 pcs. Aprons

1 pcs. Safety Belts

49 pcs. Safety Shoes

1 pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For fifteen (15) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Consfrucbon of C«u$«w«y, Afaa M RC Wharf with RoRo Ramp»
Port of Ban Pamando, 0 Nido. Part wart
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Bidding Forms 
(Bid Fonn)

Bid Form

Date:
HB No:

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no resen/ation to the Bidding Documents, including 
Addenda, for the Contract Construction of Causeway, Back-Up Area and RC Wharf 
with RoRo Ramps, Port of San Fernando, El Nido, Palawan;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses R

2 Back-up Area, Causeway and RoRo Ramp

3 RC Wharf with RoRo Ramp

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert informationJ-.

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors ot suppliers for any part of the Contract, have 
nationalities from the following eligible countries; /insert infyrmation]\

Cdot<nieBoo of Causeway, B*ck»up Area and RC Wharf with RoRo Rarrtj»
Poll of San Fernando, El Mdo. Palawaft



Bidding Fonn> 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than aftemative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and

(I) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

G) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Contract Construction of Causeway, Back-Up Area and RC Wharf with RoRo 
Ramps, Port of San Fernando, El Nido, Palawan of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name;

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:___________

ConaSudion at rmnptttrf, ani RC Wlwf with RoRo Ramps
Port at Stn Fmtndo, 61 NMo. Pil—an



Bidding f omit 
(On^lng)

STATEMENT OP ALL ON-GOtNG GOVERNMENT AND PRIVATE CONTRACTS.
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Nam« of the 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Wort?

2]

Contractor’s
Role
(in

percentage)
31

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices 
-41

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
JL

Start Completed

A) Government
Contracts

i. On-going
il. Awarded but 

not yet started

B) Private
Contracts

I. On-going
ii. Awarded but 

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3} Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the ‘Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

ConstrucUen of Cauuway, BKk.up Aral tnd RC Whvt w)lli kok« Ramp*
Port of San Ftmando, El Nkie. Palawan

U>



Bidding Fom» 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner's 
Name and 
Address

Nature/Scope
ofWorIc

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstandir>g 

Works

Contract Duration

Start Completed

NOTE;

1. The prospective bidder must have completed an SLCC that Is similar to me contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by;

a. Notice of Award and/or Notice to Proceed.
b. Project Owner's Certificate of Pinal acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Consinictlsn ofCiuMwiy, Bcek-up Ani «nd Ad WfitrlwMi RoRo Rimp*
Port of San Fomando, El NMe, Palawan



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work Unit of Quantity Unit of Quantity
1] Measure Title of 

the
Proiect

Trtle of 
the
Proiect

Title of 
the
Proiect

Trtle of 
the
Proiect

Measure

1. Off-shore Pile Driving of concrete piles l.m. 2,947

2. Reinforced Concrete Works cu.m. 690

3. Rock Works
a) 50 to 100kg./pc.
b) 2,000 kg./pc.

cu.m.
cu.m.

2.054
4,119

4. Placing of Fill Materials cu.m. 4,863

5. Construction of Portland Cement Concrete 
Pavement (PCCP) including aggregate base 
course sq.m. 1,649

NOTE: 1] Submit the Certihcate of Completion/Certrficate of Acceptance by the project owner, Final Recapitulation^ill of Quantities and/or
Constnjctor Performance Evaluation System (CPES) ratings. 1* 2nd i Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official Date

Construction ofCiuMWiy. 6»ck-up Am« tnd RC Whitfwith RoRo Ramps
Port of San Pamando. El NIdo, Palawan
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Bidding Form* 

(Finanaal)

FINANCIAL DATA
The prospective bidder's audited Financial Statements, showing, among others, the 
prosp^ve bidder’s total and current assets and liabilities, stamped ‘RECEIVED* by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

6. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCCS [ (Current assets minus current liabilities) (15) ] minus the value of an 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Consiruclion of Caunwiy, Back'^ Ara* ind RC Whwf R«Ra Ramp*
Port of San Famando. El NUo, Potamn



Bidding Form* 
(Pltdgtd P*r«onn*l)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualiflcation and Experienca Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid wth regard to Registration Particulars of the 
Contractor's License)

Project Manager - Five (5) years Materials Engineer-One (1) year
Project Engineer - Three (3) years Materials Engineer I - (or projects costing up to 10OM
Foreman • Five (5) years Materials Engineer II -for projects costing more than 100M

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

CsTKtructkm ot Cauuwiy, Back-up Aiu ind RC Wh*r1 with Rok»'A«mp*
Perl of San Famande, El Nldo, Palawan



Bidding Form* 
(Ptedg*d Equipment)

LIST OF CONTRACTOR,S EQUIPMENT UNITS
t hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capadty
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
"A............ZH)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Tnjck, Dump Truck and Transit Mixer submit LTO Certificate erf Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together wrth a copy of the Marina Owner's (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as Indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water tru<* with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

ConUrucb^ ^ CauMwty, Back-up Ana and RCWhwf with RsRoRamp*
PM el San Famanda, El NIde, Palawan

00



Bidding Forma 
(Omnibus - Sola)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationality), and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that;

1. lam the sole proprietor or authorized representative of (Name of Bidder) with office 
address at_____  _________:

7.

8.

As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
"Spedal Power of Attorney* for the authorized representative);

(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

(Name of Bidder) is authorizing the Head of the Procuring Entity or Its duly authorized 
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAG 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilKies available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Constrvction of 

Causeway, Back-Up Area and RC Wharf with RoRo Ramps, Port of San 
Fernando, El Nido, Palawan.

Constructnn of CftuMway1Area and RC Whiui wiO) RoRo R«npt
Port of San Fernando. El Nido. Patawan
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BkMmg Form* 

(Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government In relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at place of
execution]. Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [yeat].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], place issued]
IBP No._____ [date issued], place issued]

Doc. No., 
Page No. 
Book No. 
Series of

Consmjct  ̂of CouMway, Back*up Afet and RC Whaif vMth RoRo Rampa 
Port of San Fantande, Sl Ntdo, Pafi wan
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Bidding Fcnna 

(Omrtbu* - Partrurahip)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF_________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and ail acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notanzed Special Power of Attorney, Board/Partnership Resolution or Secretary's 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international finandng institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA Genera Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management office or the 
end- user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree;

7. (Name of Bidder) ctxnplies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder

a) Carefully examine ail of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting ffie implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of 

Causeway. Back-Up Area and RC Wharf with RoRo Ramps. Port of San 
Fernando, El Nido. Palawan.

CorafeuElion of Con—wy, Ana and RC Wnif aA RoRo Rinva
Pert cf San Fvnvala. Ef Mdo. Pafawan
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Bidding Form* 

(OnYiiMS - Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

CiOTtiTrllnn nf rMsiowiiy. riirk iifi Area anrt ftf* WTit eilti RnfTn Hainpr
Pond Sm FemOTto. B Ntde.
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Bidding Farm* 

(Omntous-CorpJJ.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

! ( Name V of legal age, (Civil Status). (Nationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office
address at___________________ :

7.

8.

I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

(Name of Bidder) is not ‘‘blackfisted'' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third dvil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder:

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the fadlities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construcb'on of 

Causeway, Back-Up Area and RC Wharf with RoRo Ramps, Port of San 
Fernando, El Nido, Palawan.

CenskudisA el Cmiewey, Bad(-up Aj*a end RC Whed undi RoRo Rempe 
Port gf San ranwndo, El Nido, Palawan
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Bidding Forms 

(Omnbus - Corp./J.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
Of activity.

IN WITNESS WHEREOF. I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/aie personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____ at______.

Witness my hand and seal this__ day of [month] [year]

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued] [place issued]
IBP No._____ [date issued], place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

"Cbostmcaon cl CAusayay, Bactr-up Area and RC Whart wtth RoRo Ramps
Port of San remando, 0 Nido, Pafeaimn
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Bidding Forms 

(Bid—Secumg Dsdsrstion)

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ )S.S.

BID-SECURING DECLARATION 
InvHation to Bid No.______

To : Philippine Ports Authority 
Bonifacio Drive, South Hartx>r, 
Port Area, manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
contract wKh any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2.40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
drcumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF. 
____ , Philippines.

have hereunto set my hand this. day of. 20 at

Name of Bidder’s Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

CpnstrucboA of CauMwayi Am and RC Wharf witf> RoAo R«np»
Poft of San Fernando, £1 Mde. Pilaenn
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Bidding Forms 

(Bid-Sacu¥ig OacfarsboR)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at /p/ace of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission__________
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No.__, [date issued], [place issued]
IBP No.__, [date issued], [place issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .

CoratrucUoA of CauMwty, Back-up Area end RC Wharf wHh RoRo Rampa 
Port of 8ait Pamartdo. £1 Nido, Palawan
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Bidding Form* 

(Const Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BACK-UP AREA WITH RORO RAMP, CAUSEWAY AND ACCESS ROAD

1. Supply and driving of PSC sheet pile and RC comer piles (2,124 l.m.)
2. Supply and pladng of concrete (867 cu.m.)
3. Supply and installation of steel reinforcement (46,335 kg.)
4. Excavation of existing sea-bed (5,247 cu.m.)
5. Supply and installation of core and armor rocks (12,345 cu.m.)
6. Supply and installation of tie-rods of various sizes (37 sets)
7. Supply and installation of geotextiie fabric (3,878 sq.m.)
8. Supply and placing of fill materials (9,725 cu.m.)
9. Supply and placing of aggregate base course (653 cu.m.)
10. Construction of Portland Cement Concrete Pavement (3,297 sq.m.)
11. Supply, delivery and installation of lamp post and solar street light (7 sets)
12. Supply and installation of rubber dock fenders (9 sets)
13. Supply and installation of mooring bollard (4 sets)

B. RC WHARF wrm RORO RAMP

1. Supply and driving of PSC square piles (3,770 l.m.)
2. Supply and placing of concrete for RC wharf (512 cu.m.)
3. Supply and installation of steel reinforcement for RC wharf (83,636 kg.)
4. Supply and installation of construction joint (100 l.m.)
5. Supply and installation of rubber dock fenders 23 sets)
6. Supply and installation of mooring bollard (10 sets)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be earned out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Conatruetton of Causomy, Back-up Araa and RC Wharf wtth ReRo Ramps 
Port of San Facnande, 61 NMo. Palawan
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Bidding Fonrw 

(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION f Calendar Davsl

MONTHLY

1 2 S 4 $ » 7 6 9 to It 12 1} 14 1$
Project Manager

Project Engineer

Materials Engineer

Construction Safety 
and Health Officer

Foreman

Soecifv other aoDlicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

CcnWuawoBfCaueeeey, Bec*-Mp*«»e»»dRCWhaifii»ieiRoBo
Pwt gf 6«i Femwido. 0 Mde.



19
Bidding Form* 

(Eqiipment Schoduie)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 4 i i 1 i » 10 If <1 10 14 19

Signature
(Authorized Signing Official)

Conjirurtton of Causowiy, Baefcmp Ar— and RC Whwf w<h RoRo Rampa
Pvt San El NMe. PtlMA



20
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(Payment Schadule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

CoraSuctlen el Causeway, B«ek-up Am end RC Wharf wRh Aamp$
Port sf San Fernando, El NMo, Palmen
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF CAUSEWAY, BACK-UP AREA 

AND RC WHARF WITH RORO RAMPS 
PORT OF SAN FERNANDO, EL NIDO, PALAWAN

CF-1
(Draft Ccritrael Fonn)

.day of. _20_, in Manila,

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this___
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager, 
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________, represented

__ , duly authorized forthis purpose, as
., a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary's Certificate__________
made an integral part hereof as Annex ‘A’, and hereinafter referred to as "CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance v^h Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on tile 
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Construction of 
Causeway, Back-Up Area and RC Wharf with RoRo Ramps, Port of San Fernando, El Nido, Palawan;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective fcMs 
for the foregoing project;

WHEREAS, afterthe opening of bids on. , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of_______________________________________________________(P______ ), Philippine
Currency:

WHEREAS, pursuant to Head Office BAC Resolution No.. Series of _, award of
the contract was made to the CONTRACTOR in a Notice of Award dated 
of

.in the amount
J, after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW. THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and cxintract as follows:

Cona»nxtton ol Cmigway, Dir* upAw«ndRCWhi<twi»RcBoRwip» 
tat of S*n Fenando, B NUe. Mam



ARTICLE I

CF-2
(Drtft Contract Form)

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, asfuRy as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wH

a. Contract Agreement
b. Bidding Documents
c. Winning bidder’s bid, including the Eligibility requirements. Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR’S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the tatter 
hereby covenants to execute and complete the Construction of Causeway, Back-Up Area and RC 
Wharf with RoRo Ramps. Port of San Fernando, El Nido, Palawan; in conformity in all respects with the 
provisions of this Contract, as follows:

ITEMS TOTALAMOUNT

1. General Expenses P
2. Back-up Area, Causeway and RoRo Ramp P
3. RC Wharf with RORO Ramp P
4. Reimbursable Items P

TOTAL AMOUNT

ConaPudton al CauiMvy. nacfc*y Ana and RC Wharf RoRo
Port el Son famando» EJ IWo,



CF-3
(Draft Contract Fcnn)

2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, 
latx>r supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it mil supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be brand new and in accordance with the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this 
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, 
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in 
the most sound, expeditious and economical manner consistent with the Interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

(B_______________________________________________________ ).
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantifies at the unit bid price for each item of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this 
Contract, including alt works required but not specifically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and 
for faithfully completing the contract and the whole thereof, at the time and In the manner provided in 
foe Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approve of the Government 
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly 
allovt^ it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer 
to events that may be determined by the NEDA in accordance with the Civil Code of foe PhSippines and 
upon recommendation of the PPA.

3.02 Final and full payment of foe consideration herein above-mentioned shall be upon foil 
completion of foe project and fulfillment by foe CONTRACTOR of all foe temis and conditions set forth 
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except foe final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to the PPA by the CONTRACTOR under this Contract.

ConWuctfon rf Bacfc-ipArnand RC WtwfvrWhRofio Rampa
Port of San rawndo, SI Ntde. Mpma



CF-4
(Draft Confract Fom)

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works 
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 All payments shall be subject to easting government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is 
intended, i.e., to cover uncorrected discovereci defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the followng schedule:

a.

b.

Inevocable,
letter of credit issued by a Universal or
Commercial Bank
any combination of the foregoing

- Ten Percent (10%) of the total 
contract price

- Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted In favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default 
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the Issuance of the Certificate of Acceptance of the project, provided that PPA has no claims tiled 
against the CONTRACTOR or the surety company and there are no claims for labor and materials tiled 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

Contliucllon cf Csusaway, Back-up Ana end RC Wharf with RoRo Rampa 
Port of San Famwido, EJ NMe. r*ala»ran






































