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PROJECT FEATURE

PROJECT TITLE 

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

CONST. OF CAUSEWAY. BACK-UP AREA & R.C. WHARF WITH RORO RAMPS 

Port of San Fernando, El Nido, Palawan

A. BACK-UP AREA WITH RORO RAMP. CAUSEWAY & ACCESS ROAD
1 Sui^ly & driving of PSC Sheet pile & R.C.Comer piles (2,124 l.m.)
2 Supply & placing of concrete (867 cu.m.)
3 Supply & installation of steel reinforcement (46.335 kg.)
4 Excavation ofexisting sea-bed (5,247 cu.m.)
5 Supply & installalion of core & amor rocks (12,345 cu.m.)
6 Supply & installation of lie-rods of various sizes (37 sets)
7 Supply & kistallation of geotextiie fabric (3,876 sq.m.)
6 Supply & placing of HI materials (9,725 cu.m.)
9 Supply & placing of aggregate base course (653 cu.m.)

10 Construction of Portland Cement Concrete Pavement (3,297 sq.m.)
11 Supply, delivery & installation oflamp post and solar street light (7 sets)
12 Supply & installation of Rubber dock fenders (9 sets)
13 Supply & kistallation of moorfog bollard (4 sets)

B. R.C. WHARF WfTH RORO RAMP
1 Supply (driving of PSC square piles (3,770 l.m.)
2 SupplyS placingofconcretsforR.C.Wharf(512cu.m.)
3 Supply & instalatton of steel reinforcement for R.C. WhM (83,636 kg.)
4 Suppty&instaltatk>nofcon8tructionjoint(100l.m.)
5 Supply & installation of Rubber dock fenders (23 sets)
6 Supply & installation of mooring bollard (10 sets)

Php

PPA Corporate Fund 

Php

450 Calendar days

191,843,947.15

218,783,660^8
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