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SECTION Vil

BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY
Improvement of Admin Building
Port of Batangas, Batangas City

CNos |

 DESCRIPTIONOFWORK * . . ..+ | o

BILL NO.
BILL NO.
BILL NO.
BILL NO.

BILL NO,

BILL NO.

BILL NO.

BILL NO.

1 General Expenses

2 Repair of Ceiling

3 Repair of Flooring

4 Provision of Aluminum Framed Glass Partition

5 Repair of Plumbing System

6 Repair of Doors

7 Waterproofing Works

8 General Repainting Works

- TOTAL BID PRICE ,

Name of Firm Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Pagel

Date




Philippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Contract Reference Number:
Improvement of Admin Building
Port of Batangas, Batangas City

ITEM NO. | General Expenses
_ . . Unit Price
Item No. Description Unit Quantity ( Pesos ) Amount
1.01 Mobilization and Demobilization ls 1
1.02 Provide environmental safety and health mos. 5
Total For ltem No. |
Subitted by :

( Name & Signature of Representative of the Bidder)

{ Position )

Name of the Bidder

Date



Fhilippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Contract Reference Numbaer:
Improvement of Admin Building
FPort of Batangas, Batangas City

ITEM NO. il Repair of Ceiling
- . . Unit Price
Item No. Description Unit Quantity ( Pesos ) Amount
2.01 Repair/Replacement of Acoustic Board & SQ. m. 1,624
T- Runner (A=1,800 sq. m.)
Total For item No. Il
Subitted by :

{ Name & Signature of Representative of the Bidder )

( Position )

Name of the Bidder

Date



Philippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Confract Reference Number:
Improvement of Admin Building
Port of Batangas, Batangas City

ITEM NO. Ill Repair of Flooring
. . . Unit Price
ltem No. Description Unit Quantity ( Pesos ) Amount
3.01 Repair/Replacement of Floor Tiles (600 x 600 mm) sq. m. 51
Ceramic Floor Tiles (A = 51 sq.m.}
3.02 Repair/Replacement of Granite Floor Tiles sq. m. 837.64
(A =836.74 sq.m.)
Total For ltem No. Ill
Subitted by :

( Name & Signature of Representative of the Bidder)

( Position )

Name of the Bidder

Date



Philippine Ports Authority

Standard Form Number ; $F - [INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES

IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Contract Refersnce Number:
improvement of Admin Building
FPort of Batangas, Batangas City

ITEM NO. IV Provision of Aluminum Framed Glass Partition
y . . Unit Price
Item No. Description Unit Quantity ( Pesos ) Amount
4.01 Fabrication and Installation of Aluminum sq. m. 48
Framed Glass Partition
Total For Item No. IV
Subitted by :

( Name & Signature of Representative of the Bidder )

( Position )

Name of the Bidder

Date



Philippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Contract Reference Number:
improvement of Admin Building
Port of Batangas, Batangas City

ITEM NO. V Repair of Plumbing System
- ) . Unit Price
ltem No. Description Unit Quantity ( Pesos ) Amount
5.01 Repair of Defective/Worn Out Plumbing lot 1
Fixtures incl. fittings & acc.
5.02 De-clogging of Plumbing System lot 1
(ground to seventh fir.)
“Total For Item No. V
Subitted by :

( Name & Signature of Representative of the Bidder )

( Position )

Name of the Bidder

Date



Phifippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Contract Reference Number-
Improvement of Admin Building
Port of Batangas, Batangas City

ITEM NO. VI Repair of Doors
o . ; Unit Price
Item No. Description Unit Quantity ( Pesos ) Amount
6.01 Repair of Doors lot 1
Total For ltem No, VI
Subitted by ;

( Name & Signature of Representative of the Bidder )

{ Position )

Name of the Bidder

Date



Philippine Ports Authority

Standard Form Number : SF - INFR. - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

ITEM NO. VI Waterprooﬁng_ Works

Contract Reference Number:
Improvement of Admin Buiding
Port of Batangas, Batangas City

o . . Unft Price
Iitem No. Description Unit Quantity ( Pesos ) Amount
7.01 Water Proofing of Rooftop including Parapet (2nd fir to 7th fir) lot 1

Total For item No. VII

Subitted by :

( Name & Signature of Representative of the Bidder ) Date

{ Position )

Name of the Bidder



Philippine Ports Authority

Standard Form Number : SF - INFR - 16
Revised on : August 11, 2004

BILL OF QUANTITIES
IMPROVEMENT OF ADMIN BUILDING
PORT OF BATANGAS, BATANGAS CITY

Contract Reference Number:
Improvement of Admin Building
Port of Batangas, Batangas City

ITEM NO. VIl General Repainting Works
- . . Unit Price

Item No. Description Unit Quantity ( Pesos ) Amount

8.01 Base Preparation and Sealing of Cracks lot 1

8.02 General Repainting of Admin Building sq. m. 25,081

(A= 25,061.00 sq.m.)
Total For #tem No. Vi

Subitted by :

( Name & Signature of Representative of the Bidder )

{ Position )

Name of the Bidder

Date



BQ-9
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization and Demobilization

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Itern 1.02 Provide environmental safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Environmaental Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

BILL NO. 2
REPAIR OF CEILING

Item 2.01 Repair/Replacement of Acoustic Board & T-Runner (A= 1800 sq. m.)

The quantity to be paid for shall be the actual area in square meter of Acoustic Board
and T-Runner (A = 1800 sq.m.), to be repaired/replaced in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 3
REPAIR OF FLOORING

Item 3.01 Repair/Replacement of Floor Tiles (600x600 mm) Ceramic Floor Tiles (A= 51
s$q.m.) :

The quantity to be paid for shall be the actual area in square meter of Floor Tiles (600
x 600 mm) Ceramic Floor Tiles (A<51 sq.m.), to be repaired/replaced in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

improvement of Admin Building
Port of Batangas, Batangas City
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BOQ and Attachments
(Annex 1 - Basis of Payments)

ltem 3.02 Repair/Replacement of Granite Floor Tiles {A= 836.74 sq.m.)

The quantity to be paid for shall be the actual area in square meter of Granite Floor
Tiles (A=836.74 sq.m.), to be repaired/replaced in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 4

PROVISION OF ALUMINUM FRAMED GLASS PARTITION
Item 4.01 Fabrication and Installation of Aluminum Framed Glass Partition

The quantity to be paid for shall be the actual area in square meter of Aluminum
Framed Glass Partition to be fabricated and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 5

REPAIR OF PLUMBING SYSTEM
litem 5.01 Repair of Defective/Worn Out Plumbing Fixtures incl. fittings & accessories

The quantity to be paid for shall be the actual lot of defective/worn out plumbing works
including fittings and accessories to be repaired in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.02 De-clogging of Plumbing System (Ground to Seventh Floor)

The quantity to be paid for shall be the actual lot of plumbing system (Ground to
Seventh Floor) to be de-clogged in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 6
REPAIR OF DOORS
Item 6.01 Repair of Doors
The quantity to be paid for shall be the actual lot of doors to be repaired in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price

shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Improvement of Admin Building
Port of Batangas, Batangas City
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{Annex 1 - Basis of Payments)

BILL NO. 7
WATERPROOFING WORKS
Item 7.01 Water Proofing of Rooftop Including Parapet (Second to Seventh Floor)

The quantity to be paid for shall be the actual lot of water proofing works in the rooftop
including parapet (Second to Seventh Floor) in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, fabor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 8
GENERAL REPAINTING WORKS
Item 8.01 Base Preparation and Sealing of Cracks

The quantity to be paid for shall be the actual lot of base preparation and cracks to be
sealed in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 8.02 General Repainting of Admin Building {A = 25, 061 sq.m.)

The quantity to be paid for shall be the actual area in square meter of general
repainting works of Admin Building (A=25, 061 sq.m.), to be constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Improvement of Admin Building
Port of Batangas, Batangas City
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BCQ and Attachments

{(Annex 2 — Minimum Major Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

Chipping gun, owned

Electric Drill, owned

Electric Drill(Portable), owned

Portable Grinder with cutting disc, owned
Pressure Washer, owned

Steel Scaffolding(movable),owned

Improvement of Admin Building
Port of Batangas, Batangas City
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BQQ and Attachments
{Annex 3 ~ Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

30 pcs. Hard Hats

60 pairs Gloves (rubberized)

30 pcs.  Safety Glasses/Goggles (clear)
30 pcs. Long sleeve T-shirt

15 pcs.  Safety Belts

30 pairs Safety Shoes

15 sets Life Lines

Safety Devices
1 lot Barricades
1 lot Warning signs

2 unit/s Fire extinguisher (10kg)

Medical and First Aid System ~ Five (5) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Improvement of Admin Building
Port of Batangas, Batangas City
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BOQ and Attachmants

(Annex 4 — Minimum Testing Requirements)

PPA MEMCRANDUM CIRCULAR
No

Senes of 201§
Altachment

Page 1o/ 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

_ Matenals/items of Required Tests
Work ’
1. Construction of )
PieriWhart, Platfonn
and Ramp
Structural Concrete (SC)
A Portiand Cement | Quality Test
B Fme Aggregate | Qually Test for Grading, Elutnation (wash),
Bulk Spectfic Grawity, Absorption, Mortar
Strength, Soundness, Organic Impunties, Unit
Waeght, % Clay Lumps and Shale -
C Coarse Qualty Test for Grading, Bulk Specific Gravrly
Aggregate Absomtion and Abraslon
O Water Certificate from the Engmeer or. Quahty Test
for Density and Chionde Content
E Sleel Bars . Mill Certificate and Qualty Test for Chetmcal
Composttion and Mechanxal Propemes
F Concrete Compressive Strength on cylmder samples
Slump Test
G Admuodure and Quality Test
Concrete Curing
Matenals
Piling (P)
A Concrete Piles Fabncation Report
1 Concrate Same test as for SC (F)
2 SieelBars Same test as for SC (E)
3 Hmgh Test for Chemical Composition and
Tension Mechanical Properties
Strand

Minimum incremental
Frequency of Tests

For every 2,000 bags (40kg) or
fracton thereof

For every 1,500 cubx meter or
frachion thereof

For every 1,500 cubwc meter or
fraction thereof

Qne per source

For every 10,000 kg or fracnon
thereof

1 sat consistng of 3 concrete
cylinder samples shall be taken
from each day's pounng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mix
One per shipment

One per fabacation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

I

DL o I 1

Improvement of Admin Building
Batangas

Port of Batangas,

City
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BOQ and Attachments
{Annex 4 — Minimum Testing Requirements)

. PPAME M CIRCULAR
No
M Senes of 2016
: Attachment
Page 20/ 10
Matenats/ltems of Required Tests Mmmum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC {C) Same frequency as SC (C)
Aggregates
§ Fine Same Test as for SC (B) Same frequency as SC (B)
. Aggregates .
8 Steel Pips Pues | Fabncation Report, Mdl Certificate and Qualty - | One per fabncation

Test for Chemical and Mechanical properbes

Quahty Test for Chemical Composition and
Mechanical Properties

1 Steel Chemical Composthon (refer betow) )
= Under 147 (355 60mm) Outside 2 from 200 pipe of frachon thereof
Orameter
- 14710 36" (355 6 to 914mm) Outside | 2 from 100 pipe or fraction thereof
Dra
- Over 36° (914mm) Quiside Drameter 2 from 3000ft (914m) or frachon
) thereof .
Mechanical/Tensie . One (1} tension test shali be made
- on one length or fraction thereof of
each size, or one prece of skelp
representing each.lot of 200
lengttis or fraction thereof of aach
sze
2 Polywsthane | Mdl Certificate and Quatity Test One per fabncation
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fina Same test as for SC (B) Same frequency as SC (B)
Aggregate
§ Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
6 SteelBars Same Test as SC (E) | Same frequency as SC (E)
7  Water Same Test as SC (D) Sarne frequency as SC (D)
- Rubber Dock Fenders Physical Test All upits
(ROF) ’
Performance Test for Energy Absorption and Allunits .
Reachon Force
Accessones
Washer and Foang Bolt, | Physical Test Altunts
Anchor Bolt

One per fabncation

4

improvement of Admin Building
Port of Batangas, Batangas Clty
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BOQ and Attachments

(Annex 4 = Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
Ne
* Senes of 2018
Attachrent
Page 3 of 10
Matenals/items of Required Tests Mimmum Incremental
Work Frequency of Tests
Mooning Bollard (MB) Physical Test Al Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Quaity Test for Chemical Compostion and | One per fabneation )
and : Mechanical Propertes
Anchor Bolt}
Il. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A Concrete Sheet -
Piles )
1 Concrete Same test as for SC (F) Same frequency as SC (F) .
2 SteeiBars Same test as for SC (E) Same frequency as SC (E) .
3 High Tension Same test as for P {A 3) Same frequency as P (A 3) -
Strands
4 Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
$ Coase Same Test as for 5C (C) Same frequency as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (81) Same trequency as P (B1)
2 Concrete Same test as for SC (F) .| same trequency as s (F)
3 Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

trd oy

tmprovement of Admin Buiding
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BOQ and Attachments
{Annex 4 - Minimum Testing Requirements)

1 L)
.

PPA MEMORANDUM CIRCULAR
No 02 _

Senes of 2016 .
Atachment
Pags £ of 10
Matenals/items of ‘Requ:red Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparemt Specfic Gravty and | For every 1,500 cubic meter or
Abrasion fraction thereof
Geotextle Filter Physical and Mechamcal Test One per batch
Milt Certificate One per batch
Sand and Grave! Filt Qualty Test for Orgamc Impuries and | For every 4,500 cubic meter or
Gradmg fractton thereof
Selected Fi Quality Test for Grading, Plasticity and For every 1,500 cubc meter or
Laboratory Compacton Test frachon thereof
Laboratory Catfornia Beanng Rato (CBR) For every 2,500 cubic meter or
. fracton thereof )
Freld Density Test ) For every layer of 150mm.of
. . compacted depth at keast ane
group of three In-situ density test
. fot every 500 sqm or fraction
- thereof .
Aggregate Base Course | Quality Test for Gradng and Plasterty .For every 300 cubx: meler or
‘ ’ fracton thereof
Qualty Test for Grading, Plasticity, Abrasion For every 1500 cubic meter or
and Laboratory Compachon Test fracton thereof
Laboratory Ca¥formia Bearing Rata (CBR) ] Same frequency as Selected Fill
Field Density Test Sarme frequency as Selected Fill
Portiand Cement
Concrete Pavement
{PCCP)
A Porttand Cement | Same test as for SC (A) Same frequency as SC (A)
Fme Aggregate | Same testas for.SC B) Same frequency as SC (B)
€ Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
(Dowels) -~ ) |-
F__Joint Filler Quality Test 1 One (1) per shipment @
L2ne, L ,

Y

Improverment of Admin Building
Port of Batangas, Batangas City
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BOQ and Attachments

{Annex 4 — Minimum Testing Requirements)

. PPA MEMORANDOUM CIRCULAR
N
S:rles of 2016
Aftachment
Page 5 of 10
Matenals/Ttems of Required Tests Mimmum Incremental
Work Frequency of Tests

G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal

H Concrete Same test as for SC (F) Same frequency as SC (F)

Flexura) Test 3 beam samples for avery 330
sqm or frachon thereot

I Completed Core Teast 1 set (3 specmen) for every 2,500
Pavement . ] sqm and fraction thereof

Interlocking Concrete
Blocks

A Cement Same test as for SC (A) Same frequency as SC (A)

8 Fine Aggregate | Same test as for SC (8) | same frequency as SC (8)

C Coarse Sai'ne test as for SC {C) Same frequency as SC (C)
Aggregate :

D ‘Water Same test as for SC (D) Same frequency as SC (D)
Admixture & Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng ' . - .

Matenals * -
F  Completed Blocks | Phys«al Test and Compressive Strength & blocks per day of fabncation
Cement Treated Base
Course (C1B)
A Portland Cemaent | Sarne test as for SC (A) Same frequency as SC (A)

B Fine & Coarse
Aggregates

C Water
Completed CTB

Quahty Test for Grading, Abraswn and

Soundness
Same test as for SC (D)
Freld Density Test

Retainng Wall’Coping
WallRC Curb/RC
Dritch/Shear
Key/Concrete
Blocks\Lean Concrete

A Portland Cement
B Fine Aggregate

Same test as for SC (A)
Sama test as for SC (B)

For every 1,500 cubic meter or
frachon thereof

Same frequency as SC (0)

For every kyer of 150mm of
compacted depth at least one
group of three In-sty density test
every 500 sq m or fracton thereof

Same frequency as SC (A)
Same frequency as SC (B)

oS

t of Admin Bui
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P.:A blihlm CIRCULAR

Senes of 2018
Attachment
Poge 8 of f0
Materials/items of Required Tests Mummurm Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same lest as for SC (D) Same frequency as SC (D)
E Sieel Bars Samae test as for SC (E) Same frequency as SC (E)
F  Adnmuxture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same lest as for SC (F) Same frequency as SC (F)
Te Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test {Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) For every 10,000 kg or fraction
thereof per Twe bars and Dowels
Pwpe Culverts and Stomi
Drains ‘
. A Ppes Test for Sirength, Absorption and Physical For every 50 pleces
B MortarorJomt | Same Testasfc;rSC(A.'B and D) ’ For every 25 pieces
Altematrve Test Same test as for SC (F) and
Inspecton Report : - )
Concrete Hollow Blocks
A Portland Gement | Same test as for SC (A) Same frequency as SG (A)
B Fine Aggregates | Same test as for SC (B) Same ﬁ'eqt}ency as SC(B)
C Water Same test as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC {F)
E Completed CHB | Qualty Test One for every 500 preces or
frachon thereof
Construction Joints (CJ)
A Angle Bars Test tor Physical and Macharical Properties One per batch
Steel Bars Same test as for SC (E) Ona per batch
C Zinc {Hot Dip Physical Test for Appearance, Stnpping, | All units
Galvanzing) Waghing, Adherence and Adhesion
Coatings _ .
Coating Thickness 1 sef {3 specamen) for every 4
Magnetic Thuckness Measurement 100,000 sg mm_or fraction theveof’ \D

gk

/
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PPA GIRCULAR .
No

- Senes of 2018
Aftachment
Poge 7of 10

“Materials/items of Reqgurred Tests Minimum Incremental

Work Frequency of Tests
Sacked Concreta
A Cement Sama test as for SC (A} Same frequency as SC (A)

B Fme Aggregates

Same test as for $C (B)

Same frequency as SC (B)

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates 7
Water Same iest as for SC (D) Same frequency as SC (D)
Concrets Same test as for SC (F) Same frequency as 5C (F)
S_ack (jute) Physwcal Test One for every 50 pieces

Rubtie Concrete
A Cement Same test as for SC (A) | Same frequency as SC (A)
| Same test as for SF {B) Same f;équemy as 5C (B)

B Fme Aggregates

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Samete;:tasforSC(D) . SamafﬁequencyaséC(D)
Concrete Sama test as for SC (F) Same frequency as SC (F)
Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasherty Test (LL,PL,PI) frachon thereof
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thersof
B Structure If excavated matenals shall be used as For every 1,500 cutic meter or
Excavation Backfilt fraction thereof

Grading Test
Piasticrty Test (LLPL,PI}
Laboratory Compacton Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof

18
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BOQ and Attachments

(Annex 4 — Minimum Testing Requirements)

[ 4
PPA MEMORANDUM CIRCULAR
No &
b Senes of 2016
Attachment
* Page 8 of 10
Matenals/items of Requrred Tests Minimum Incremental
Work Frequency of Tests
il Port Operations Building/Passenger Terminal Buiiding/Transit Shed/Warehouse
| STRUCTURAL WORKS
) Refer to Structural Concrete (SC) and Piling Works (P)
ARCHITECTURAL WORKS
Ceramic - Filled Liqud Physical Property, Mechancal and Chemncal | One per shipment
Membrane ! Water Property, Leak Test / Flood Test
Proofing, Hydrophobic
Pareblocking Ingradients
with Superplashewzer _
Paint Qualrty Test One 4-L can for every 100 cans or
fraction thereof
Ceramic Trie *| Inspection and Evaluaton” Report from the | One per shipment
_ . Engmeer - I _
Stainless Steel Inspection and E;:aluabon Reporl from the | One per shipment
_— Engmeer .
Roofing Matenals Inspechon and Evaluaton _Fieport from the | One per shupment
. Engineer )
Ceding Matenals Inspection and Evaluation Report from the | One per shipment
. Engineer :
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluaton Report from lhe [ One per shipment
: Engineer
Testing and Comnussioning
Elecincal Devices Inspector. and Evaluaton Report from the | One per shipment
Engmeer
. Testing and Commussionng "
Fwe Alarm System Inspection and Evaluaton Report from the | One per tem
' Engineer
Testing and Cornrmssionng
Winng Devices Inspection and Evaluation Report from the | One per shipment
Engmeer
Testmg and Commussioning -

N ] )
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BOQ and Attachments

{Annex 4 — Minimum Testing Requirements)

/ W

PPA MEMORANDUM CIRCULAR
No
- Senes of 2016
Attachment
’ Fage 9 of 10
Matenalsfitems of Reizulred Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the | One per shipment
Engineer
Testng and Commissiomng
Telephone Systemn Inspection and Evaluation Report from the | One par tem
Engineer
Testing and Commissionmg
CCTV System Inspection and Evaluaton Report from the | One per tem
Engmneer
Testing and Commissioning
CATV System Inspecton and Evéhatron Report from the | One per tem
Engineer . .
Testing and Commussioning
Background Musicand | Inspection_and Evaluation Report from the | One per tem
Pagmg System Engineer, Testing and Commissioning
Ar Condionmg Units & | Inspection and Evaluabon Report from the | One per tem
Ventlaton Engmeer
Testng and Commissioning
Condut Pipes Inspection and Evaluaton Report from the | One per itern
Engineer
Testng and Commissioning
Lighting Fixtures inspecton and Evaluaton Report frém the | One per tem
Engineer
Testing and Commissioning
PLUMBING WORKS )
Ppes Inspection and Evaluaton Report from the [ One per temn
Engineer
Testing and Commissioning

-

1

e |

improvement of Admin Building
Port of Batangas, Batangas City



BQ-23
BOQ and Attachments
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mA ME%ORANDUM CIRCULAR

. Senes of 2016
Attschment
’ Page 10 of 10
Métenalsmems of Required Tests ’ Mimmum Incremental
Work Frequency of Tests
Fxtures Inspecion and Evaluaton Report from the | One per tem
Engmeer
Testing and Commissionmng N oL
Pipe Culverts Compression Strength For every size not more than 25
- . . pipes cast in the freld
inspection and Evaluaton Report from the
Engmeer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (imensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post )
A Structural Steel | Physical Test (Dimensions) . Alt units
. ’ Same test as for SC (E) - - .
8 Zinc (Hot Dip Same test as for CJ (C) One per batch
Galvanzing) -
Coatings -
Drainage Stee! Grating: | Same test as for SC () ©One (1) batch
_ inspechon Report
Metal Prpe (Cast Iron Physical Test (vmensions and Coatings) 1 per deivery
Galvanized, etc )
Weldmg Works Destructve and Non Destructive Test One (1) per kot
L |

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shall be performed only by an Independent Testing
Laboratory duly accredited by BRS and PPA.

3. All other 1ssuances which are otherwise mconsistent herewsth are hereby revoked

or otherwise amended.

Approved

RAUL T. SANTO
Officgr-In-Charge,

Offige of the General Manager

e

e gk
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate {Platinum Membership) (all pages)

Technical Documents

O

oo

(b)

(c)

(d)

(e)

(f)

(9)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the confract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement {OSS);

and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Improvement of Admin Building
Port of Batangas, Batangas City
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Bidding Forms
(Checklist of Technical and Financial Docurents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
{NFCCQC).

Class “B” Documents

a (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O (j) Original of duly signed and accomplished Financial Bid Form: and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

improvement of Admin Building
Port of Batangas, Batangas City
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers » the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Improvement of Admin Building, Port of Batangas,
Batangas City;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
{specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (i)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f.  Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. Ifour Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

Impravement of Admin Building
Port of Batangas, Batangas City
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for Improvement of Admin Building, Port of
Batangas, Batangas City of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Improvement of Admin Building
Port of Batangas, Batangas City



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner’s Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contractand | OQutstanding 7] 8]
Participation NOA Works Pilanned | Actual Start of Estimated
11 2] 3) 4] 5] 6] Project Completion Date

A} Government
Contracts

i. On-going
ii. Awarded but
not yet started

B} Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sale Contractor, Sub-Contractor or Member in a Joint Venturs / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

€] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet io be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission,

8] As appearing inthe Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021

Improvement of Admin Building
Forl of Batangas, Batangas City

W



Bidding Farma

(sLce)
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 8]
Contract Address ofpsgft?g;aa%;n Award Completicn Escalated Date of Award Start Completed
Value to
1] 2] 3] Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2) With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a curency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award,

6] As appearing in the Notice to proceed and Certificate of Completion.

A.  The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using tha PSA consumer price indices. A contract is considered to be *similar” to the contract to be bid
i it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS),

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of praject owner that issued the certificate,
2} Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.
c. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021
improvemant of Admin Building

Port of Batangas, Batangas City
E S



Bidding Forms
(Experience Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the
Major Categories of Work Unit of Quantity the contract to contract to be bid Unit of Quantity
Measure be bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the | Name of the | Name of the
contract contract contract contract
1. Building Works sq.m. 3,640
NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing In the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4) Contract Duration.
c. Recapitulation and/ or Final Bill of Quantities.

Narne of Firm Name of Bidder/Authorized Representative Date

Signatory’s Legal Capacity
Revised: September 2021

Improvement of Admin Building
Port of Batangas, Batangas City



Bidding Forms
{Financial)

FINANCIAL DATA

A, The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth {1-3)

[=2]

- Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC)} must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus curmrent liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Improvement of Admin Building
Port of Batangas, Batangas City



Bidding Forms
(Pledged Personnel)

STATEMENT OF THE BIDDER’'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

- Similar Total
Position of Key Name No, of Experience in the | Experience in the Attachment(s) Annex(es)
Personne] Key Position (Years) Position (Years)
1] Parsonnel 2]

PRC Licenss (CE Preferred)
Project Manager Compiete Qualification and Experience Data Annex*“_®

Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex” "

Complete Qualification and Experience Data
Certificate of Commitment

Materials Engineer | PRC License (CE Preferred) Annex* "
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment

Construction Safety Certificate of Safety and Health Construction Related Course issued Annex*“_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Cartificate of Commitment
Foreman Complete Qualification and Experience Data Annex” ”
Cettificate of Commitment
Other Position(s) Camplete Qualification and Experience Data Annpex " _"
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or cusriculum vitae,

Minimum qualification requirements: The key personnel musthave a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) years Materials Engineer — One (1) year

Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M

Project Architect - Three (3) years Materials Engineer Il - for projects costing more than 100M

Foreman - Five (5) years Conslruction Safety and Health Officer - One (1) year
Name of Firm Name of Bidder/Authorized Representative Date

{Signatory’s Legal Capacity)
Revised: September 2021

Hesloralionmprovam ement Inciuding ()
Part of Ambulong, Sibuyan, Rmblon



Bidding Forms

{Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
I hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATICN
{Type, Model, Unit(s) Output and/or under Leased/ Under (As Applicable)
Make) purchased Purchase Agreement
agreement {Mark as Annex
1] 2. | ALY S T —
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1]

2]
3

The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),

Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. {for dump truck), hp (for tugboat, road grader, bulldezer and concrete vibrator),

cfm (for compressor), gal (for water truck with pump), amp (for welding maching), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated

in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating

the model name, model number and other details of the equipment.

Indicate if the pledged equipment are owned, leased or under purchase agreement.

If the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessor/vendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement.

If the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessorfvendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requiraments are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised: September 2021

*f Improvement of Admin Bullding
Port of Batangas, Batangas City
(=
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Bidding Forms
(Omnibus - Sola)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.8.
AFFIDAVIT
I, » of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Improvement of Admin Building, Port
of Batangas, Batangas City of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or enti _as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Improvement of Admin Building
Port of Batangas, Batangas City
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Bidding Forms

{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting _any payment received by a

erson or entity under an obligation_involving the duty to deliver certain oods or services

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof
Philippines.

20 at ,

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Irnprovement of Admin Building
Port of Batangas, Batangas City
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Bidding Forms
{Omnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], | Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Tam the duly authorized and designated representative of with office address
at ’

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Improvement of
Admin Building, Port of Batangas, Batangas City of the Philippine Ports Authority, as shown
in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or_entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein arc true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of /Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin{s) issued for the [Name of the Project].

improvement of Admin Building
Port of Batangas, Batangas Clty
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{Omnibus = Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or convertin any pavment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.,

IN WITNESS WHEREOF, ] have hereunto set my hand this _dayof _ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Admin Building
Port of Batangas, Balangas City
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
I, , of legal age, [Civil Status), [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at ;

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Improvement of
Admin Building, Port of Batangas, Batangas City, as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with another blacklisted person or_entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Improvement of Admin Building
Port of Batangas,, Batangas City
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representative of the government in relation to any procurement project or activity.

10. In_case _advance payment was made or given, failure to perform or deliver_any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of
Philippines.

_ 20 _a_

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Admin Building
Port of Batangas,, Batangas City
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) /'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. T'am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution] .

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

{Format shall be based on the latest Rules on Notarial Practice]

Improvement of Admin Building
Fort of Batangas, Batangas City
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REPAIR OF CEILING
Area = 1,624 sq.m.

1. Repair or replace the existing acoustic board and T-Runner.

B. REPAIR OF FLOORING

1. Repair or replace the floor tiles (600 x 600 mm) and ceramic floor tiles (A=51 sq.m.);
and

2. Repair or replace granite floor tiles (A=836.74 sq.m.)

C. PROVISION OF ALUMINUM FRAMED GLASS PARTITION
Area = 2,580.00 sq.m.

1. Fabricate and install aluminum framed glass partitions.

D. REPAIR OF PLUMBING SYSTEM

1. Repair the defective of worn-out plumbing fixtures including fittings and accessories;
and

2. De-clog plumbing system of ground to seventh floor.

E. REPAIR OF DOORS

1. Repair the existing damaged doors.

F. WATERPROOFING WORKS

1. Waterproof the rooftop including parapets from second to seventh floor of the building.

85

improvement of Admin Building
Port of Batangas,, Batangas City
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G. GENERAL REPAINTING WORKS
Area = 25,061.00 sq.m.

1. Apply base coat and seal any existing cracks; and

2. Repaint the Administration Building

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be camried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

- Revised: September 2021

Improvemant of Admin Building
Port of Batangas,, Batangas City
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{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location

CONTRACT DURATION
MANPOWER (_____ Calendar Days)

(Minimum)

MONTHLY

1 2 3 [ []

Project Manager

Project Engineer

Project Architect

Materials Engineer |

Construction Safety and Health
Officer

Foreman

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- QOthers

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: September 2021

Impravement of Admin Building
Port of Batangas, Batangas City



EQUIPMENT UTILIZATION SCHEDULE

Name of Project

19
Bidding Forms
{Equipment Schedule)

Project Description
Location
Contract Duration ( ___Calendar Days)
EQUIPMENT No. of
(Minimum) Units

MONTHLY

3

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Improvement of Admin Building
Port of Batangas,, Batangas Gity
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Irmprovement of Admin Building
Port of Batangas, Batangas
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (19) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity") and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);

i.  Drawings/Plans;

ii. Specifications;

i. Bill of Quantities;

iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financia!
Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidders bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto: and

Improvement of Admini Bullding
Port of Batangas, Batangas City
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Bidding Forms
{Contract Agreement Form)

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are

subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Admini Buiiding
Port of Batangas, Batangas Clty



