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SECTION ViII

BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY
Restoration of RC Pier, Concrete Pavement incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas

A B O U S P T o AMOUNT -

NO. | - - . ... - DESCRIPTIONOFWORK 7w (Pesos)
BILL NO.[ 1 General Expenses
BILL NO.[ 2 Restoration of RC Pler
BILL NO.[ 3 Restoration & Declogging of U-Ditch Canal
BILL NO.| 4 Restoration of Concrete Pavement
BILLNO.; 5 Restoration of PTB
BILLNO.} 6 Restoration of Electrical Facilities

o TOTAL BID PRICE
Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity}

Page 1



Phiippine Ports Authority Contract Refarence Number:
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PT8 & ELECTRICAL FACILITIES

PORT OF SAN JUAN, BATANGAS
Standard Form Number ; SF - INFR - 16

Revised on : August 11, 2004

BILL OF QUANTITIES
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS

ITEM NO. | - GENERAL EXPENSES

- ) Unit Price

Item No. Description Unit Quantity ( Pesos ) Amount

1.01 |Mobilization and Demobilization Ls. 1.00

1.02 |Provide environmental safety and health program in the mos. 8.00

execution of the project
Total For Item No. | P

Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder




Phillipping Ports Authority Contract Refarence Number:
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL, U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS
Standard Fonm Numbet : SF - INFR - 16
Revised on ; August 19, 2004

BILL OF QUANTITIES
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS

ITEM NO. Il - RESTORATION OF R.C. PIER

— ; : Uit Price
ltem No. Description Unit Quantity ( Pesos ) Amount
2.01 |Demolish & Dispose of Existing RC Deck, Beams, Curb & sq.m, 405.00
Curtain Walls incl. Mooring Boflard
2.02 |Demolish/Chipping to Cut-off Elevation of Existing Pile Cap units 45.00
and RC Pile prior to Jacketing
203 |Supply & Place 4,500 psi Concrete for Pile Jacket cu.m 56.00
(Singls Pile - 38 units)} Double Pile - 7 units)
204 |Supply & Place 4,500 psi Concrete for Beams, Slabs, Curb cu.m. 187.40
and Curtain Wall incl. Mooring and Fender Block Foundation
2.05 |Supply & Install Reinforcing Steel bars for item 2.03 kgs 50,411.68
and 2.04
2.06 |Provide Angular Bar for Joint Connection lot 1
2.07 |Supply, Deliver & Install RDF (HV 400x1500L) incl. acc. sels 6
2.08 |Supply, Deliver & Install 35 Tonner Mooring Bollard sels 5
Total For ltem No. |l P
Subitted by :
{ Name & Signature of Representative of the Bidder ) Date
{ Position )

Name of the Bidder




Phitippine Ports Authorlty Contract Reference Number:
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS
Standard Form Number : SF - INFR - 16
Ravised on : August 11, 2004

BILL OF QUANTITIES
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS

ITEM NO. lll - RESTORATION & DECLOGGING OF U-DITCH CANAL

. . : Unit Price
item No. Description Unit Quantity ( Pesos ) Amount
3.01 |Repair of Steel Grating & Declogging of Drainage System {ot 1.00
Total For item No. Ul P
Subitted by :
{ Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder



Fhippine Forts Authority Coniract Reference Number:
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PT8 & ELECTRICAL FACILITIES

PORT OF SAN JUAN, BATANGAS
Standard Form Number ; SF - INFR - |6

Revised on : August 11, 2004

BILL OF QUANTITIES
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS

ITEM NO. IV - RESTORATION OF CONCRETE PAVEMENT

— i : Unit Price
ltem No. Description Unit Quantity ( Pesos ) Amount
4.01 |Dempolition & Excavation Works sq.m. 465.00
4,02 |Supply, Place & Compact Subbase Materials cu.m. 93.00
403 |Supply, Place & Compact Base Course Materials cu.m. 93.00
4,04 |Supply & Place PCCP 300mmthk sq.m. 465.00
Total For ltem No. IV P
Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder



Phitipping Ports Authority Contract Referance Number:
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES

PORT OF SAN JUAN, BATANGAS
Standard Form Number ; SF - INFR - 1§

Revised on : August 11, 2004

BILL OF QUANTITIES

RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS

ITEM NO. V - RESTORATION OF PTB

L . . Unit Price

Item No. Description Unit Quantity ({ Pesos ) Amount

5.01 [Carpentry Works sq.m. 158.42

5.02 |Electrical Works lot 1.00

5.03 |Repair/Replacement of Roofing Materials lot 1.00

5.04 |Repair/Replacement of Doors & Windows lot 1.00

5.05 [General Repainting Works lot 1.00

Total For Item No. V P

Subitted by :
{ Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder




Phiippine Ports Authority Contract Reference Number:
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES

PORT OF SAN JUAN, BATANGAS
Standard Form Number : SF - INFR - 16

Revised on : August 11, 2004

BILL OF QUANTITIES
RESTORATION OF RC PIER, CONCRETE PAVEMENT INCL. U-DITCH CANAL, PTB & ELECTRICAL FACILITIES
PORT OF SAN JUAN, BATANGAS

ITEM NO, VI - RESTORATION OF ELECTRICAL FACILITIES

" ) . Unit Price

Iltem No. Description Unit Quantity ( Pesos ) Amount

6.01 |Demolition & Excavation for Electrical Duct Lines lot 1.00

6.02 |Concrete Works for Electrical Duct Lines cu.m, 25.00

6.03 |Relocation of Gen Set & other accessories lot 1.00

6.04 [Supply & Install Secondary Metering lot 1.00

6.05 |Construction of Power House & Service Entrance Pedestal lot 1.00

Total For item No. VI P

Subitted by :
( Name & Signature of Representative of the Bidder ) Date
( Position )

Name of the Bidder
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization and demobilization

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Provide environmental safety and health program in the execution of the project

The quantity to be paid for shall be the actual implementation of environmental and
construction safety and health program and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the implementation of the Environmental
and Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

BILL NO. 2
RESTORATION OF R.C. PIER

Item 2.01 Demolish & Dispose of Existing R.C. Deck, Beams, Curb and Curtain Walls Incl.
Mooring Bollard

The quantity to be paid for shall be the actual area in square meters of demolition and
disposal of existing R.C. deck, beams, curb, and curtain walls including mooring
bollard in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

ltem 2.02 Demolish/Chipping to Cut-off Elevation of Existing Pile Cap and R.C. Pile prior
to Jacketing

The quantity to be paid for shall be the actual number of existing pile cap and R.C. pile
prior to jacketing to be demolished/chipped to cut off up to the required elevation in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Restoration of RC Pier, Concrets Pavement Incl, U-Ditch Canai, PTB & Electrical Facilities
Port of San Juan, Batangas



BQ-8
BOQ and Attachments
{Annex 1 - Basis of Payments}

Iltem 2.03 Supply and Place 4,500 psi Concrete for Pile Jacket

The quantity to be paid for shall be the actual volume in cubic meter of 4,500 psi.
concrete for pile jacket to be supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Iitem 2.04 Supply and Place 4,500 psi Concrete for Beams, Slabs, Curbs and Curtain Wall
Incl. Mooring and Fender Block Foundation

The quantity to be paid for shall be the actual volume in cubic meter of 4,500 psi.
concrete for beams, slabs, curb and curtain wall including mooring and fender block
foundation to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.05 Supply and Install Reinforcing Steel Bars for ltem 2.03 & 2.04

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for item 2.03 & 2.04 to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.06 Provide Angular Bar for Joint Connection

The quantity to be paid for shall be the actual lot of angular bar for joint connection to
be provided in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.07 Supply, Deliver & Install RDF (HV 400 x 1500L) incl. acc.

The quantity to be paid for shall be the actual set of RDF {HV400 x 1500L) including
accessories to be supplied, delivered and installed to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.08 Supply/Deliver & Install 35 Tonner Mooring Bollard

The quantity to be paid for shall be the actual set of 35 Tonner mooring bollards to be
supplied, delivered and installed to site in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Restoration of RC Pier, Concrete Pavement Indl. U-Ditch Canal, PTB & Eiectrical Facilities
Port of San Juan, Batangas



BQ-9
BOGQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 3
RESTORATION & DECLOGGING OF U-DITCH CANAL

Item 3.01 Repair of Steel Grating & Declogging of drainage system

The quantity to be paid for shall be the actual lot of steel grating to be repaired and
declogging of drainage system in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
funishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 4
RESTORATION OF CONCRETE PAVEMENT

ltem 4.01 Demolition and Excavation Works

The quantity to be paid for shall be the actual area in square meter of demolition and
excavation works in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.02 Supply, Place & Compact Subbase Materials

The quantity to be paid for shall be the actual volume in cubic meter of subbase
materials to be supplied, set-in-place, and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.03 Supply, Place & Compact Base Course Materials

The quantity to be paid for shall be the actual volume in cubic meter of base course
materials to be supplied, set-in-place, and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.04 Supply & Place PCCP 300mmthk

The quantity to be paid for shall be the actual area in square meter of
PCCP(300mmthk) to be supplied & set-in-place in accordance with the plans and
specifications accepted by the Engineers. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Elecifical Facilities
Port of San .Juan, Batangas
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BILL NO. 5§

RESTORATION OF PTB
Item 5.01 Carpentry Works

The quantity to be paid for shall be the actual area in square meters of carpentry
works to be supplied & installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.02 Electrical Works

The quantity to be paid for shall be the actual lot of electrical works to be supplied &
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.03 Repair/Replacement of Roofing Materials incl.

The quantity to be paid for shall be the actual lot of roofing including materials fo be
repaired/replaced in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.04 Repair/Replacement of Doors & Windows

The quantity to be paid for shall be the actual lot of doors & windows to be
repaired/replaced in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.05 General Repainting Works

The quantity to be paid for shall be the actual lot of general repainting works to be
supplied & applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Restoration of RC Pier, Concrete Pavement Inci. U-Ditch Canal, PTB & Electrical Fadilities
Port of San Juan, Batangas
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BILL NO. 6
RESTORATION OF ELECTRICAL FACILITIES

Item 6.01 Demolition and Excavation of Electrical Duct Lines

The quantity to be paid for shall be the actual lot of electrical duct lines to be
demolished & excavated in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals hecessary to complete the work.

ltem 6.02 Concrete Works for Electrical Duct Lines

The quantity to be paid for shall be the actual volume in cubic meter of concrete for
electrical duct line to be supplied & set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 6.03 Relocation of Gen Set & Other Accessories

The quantity to be paid for shall be the actual lot of relocation work for the existing Gen
Set & other accessories in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be fuil compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 6.04 Supply & Install Secondary Metering

The quantity to be paid for shall be the actual lot of work for secondary metering to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 6.05 Construction of Power House & Service Entrance Pedestal

The quantity to be paid for shall be the actual lot of power house and service entrance
pedestal to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Restoration of RC Pier, Concrete Pavement Indl, U-Ditch Canal, PTB & Elecirical Facilities
Port of San Juan, Batangas
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BQ-12

BOQ and Attachments

{Annex 2 — Minimum Major Equipment Requirements}

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

Air Compressor (250 cfm, minimum), owned
Backhoe (0.40 cu.m., 94.30hp, minimum}), owned
Bar Bender (electric, 25mm dia min.), owned
Bar Cutter (electric, 25mm dia min.), owned
Breaker Attachment, owned

Chipping Hammer({11kgs), owned

Concrete Cutter, owned

Concrete bucket, owned

Concrete Mixer, One bagger, owned

Concrete Vibrator (3.5 hp, minimum), owned
Dump Truck {8 cu.m., minimum), owned
Electric Drill, owned

Electric Drill(Portable), owned

Gen Set with consumables, owned
Jackhammer, owned

Manlift, owned

Oxy/Acetylene cutting outfit, owned

Payloader (93hp, 1.06cu.m.), 1 owned

Portable Grinder, owned

Road Grader {125 hp, minimum), owned

Road Roller (12MT/110HP, vibratory, minimum), owned
Stake Truck, owned

Steel Scaffolding, owned

Steel Scaffolding(movable),owned

Transit Mixer {5-6 cu.m. cap., minimum), owned
Truck Mounted Crane (35T)

Tugboat (500hp, minimum), owned/leased
Water Trailer

Water Truck with Pump, owned

Water Truck Wagon (1,000 L, minimum), owned
Welding Machine (400 amp., minimum), owned

Restoration of RC Pier, Concrete Pavemnent Incl. U-Ditch Canal, PTB & Electrical Facilities

Port of San Juan, Batangas
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{Annex 3 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS
Personnel Protective Equipment

30 pcs. Hard Hats

30 pairs Gloves (rubberized)

30 pcs. Safety Glasses/Goggles {clear)
60 pcs. Long sleeve T-shirt

8 pc. Aprons

5 pc. Safety Belts

60 pairs Safety Shoes

4 sets Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Eight (8) mos.
Temporary shelter for workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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(Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No

Senes of 2016,
Anachment

Page 106110

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of

Work

Required Tests

1. Construction of
PlerWharf, Platform
and Ramp

Structural Concrete {SC)

A Portiand Cement | Quahty Test
B Fine Aggregate | Qualty Test for ' Grading, Elutnaten {(wash),
Bulkk Specfic Gravity, Absorption, Mortar
Strength, Soundness, Organic Impurties, Unit
Weght, % Clay Lumps and Shale -
C Coarse Quality Test for Grading, Bulk Specific Gravrty
Aggregate Absorphon and Abrasron
D Water Certficate from the Engineer or Qualty Test
for Density and Chlonde Content
E Steel Bars Mill Certificate and Qualty Test for Chemncal
Composition and Mechanical Properues
F Concrete Compressve Strength on cylinder samples
Slump Test
G Admixtureand | Quality Test
Concrete Curing
Matenals
Piling (P}
A Concrete Pifes Fabnication Report
1 Concrete Same test as for SC (F)
2 Steel Bars Same test as for SC (E)
3 High Test for Chemical Composition and
Tension Mechanical Propertes
Strand

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg) or
fracticn thereof

For every 1,500 cubic meter or
fracton thereof

For every 1,500 cubic meter or
fracton thereof

One per source

For every 10,000 kg or fracﬂon
thereof

1 set consisting of 3 concrete
cylinder samples shall be taken
from each day's pouring and to
represent not more than 7Scu m
of concrete or fraction thereof

For every mix

OCne per shipment

One per fabncation
Same frequency as SC (F)
Same frequency as SC (E)

Far every 20000kg or fraction
thereof

- ) e

: —t*

1 b

Restoration of RC Pier, Concrete Pavement Indl. L1-Ditch Canal, PTB & Electrical Facilities

Port of San Juan, Batangas
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. PPA MEMORANDUM GIRCULAR
No
* Senes of 2016
Aiachment
: Page 2 of 10
Matenatsfitems of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as 5C (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B)
. Aggregates .
B SteelPipe Piles | Fabncaton Repart, Mil Certificate and Quality - | One per fabncation
Test for Chemical and Mechanical properbes
1 Steel Chemical Composition (refer below) _
- Under 147 (355 60mm} Oufside 2 from 200 pips of fraction thereof
Orameter
- 14710 36" (355 6 to 914mm) Outside | 2 from 100 pipe or fraction thereof
Dia
- Over 38" (914mm) Outside Diameter 2 from 3000ft (914m) or frachon
’ thereof
Mechanical/Tensile One (1) tension test shall be made-
- on one length or fraction thereof of
each size, or one prece of skelp
representing each-lot of 200
lengttis or fracton thereof of each
size
2 Polyurethane | Mill Gertficate and Quahty Test One per fabncation
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
$ Coarse Same test as for 5C {C) Same frequency as SC (C)
Aggregate
68 SteelBars Same Test as SC (E) | Same frequency as SC (E}
7 Water Same Testas SC (D) Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test All units
{RDF)} :
Performance Test for Energy Absorpbon and Al units .
Reachon Force
Accessones
Washer and Foang Bolt, | Physical Test Allunts
Anchor Bott
Quaity Test for Chermcai Composition and One per fabncation
. Mechanical Properties S0
TR

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities

Port of San Juan, Batangas
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. PPA MEMORANDUM CIRCULAR
No__ 02
* Senes of 2016
Aftachment
) Page 30010
Matenals/items of Required Tests Mintmum Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test Al Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Quaity Test for Chemical Composition and | One per fabncation
and Mechamical Propertes
Anchor Bolt)
li. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piling (SP)
A Concrete Sheet s
Piles
1 Concrete Same test as for SC (F) Same frequency as SC (F) .
2 Steel Bars Same test as for SC (E) Same frequency as SC (E)
3 High Tensicn Same test as for P (A 3) Same frequency as P (A 3)
Strands
4 Fne Aggregates | Same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Same test as for SC (F) _| same frequency as SC (F)
3 FineAggregate | Same testas for SC(B) Same frequency as SC (8)
4 SteelBars Same test as for SC (E) Same frequency as SC (E)

11k

Restoration of RC Pier, Concrete Pavement incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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BOQ and Attachments
{Annax 4 — Minimum Testing Requirements)

PPA MEWRAND;J’M CIRCULAR

. No
Senes of 2016 -
Attachmant
Pagedof 10
Matenials/ltems of 'Requm!d Tests Mmimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Gravty and | For every 1,500 cubic meter or
Abrasion fraction thereof
Geotextile Filter Physical and Mechanical Test One per batch
Mill Certificate One per batch
Sand and Gravel Fill Qualty Test for Organw Impuntes and | For every 1,500 cubic meter or
Grading fraction thereof
Selected Fill Quality Test for Grading, Plasticity and For every 1,500 cubewe meter or
{aboratary Compaction Test frachon thereof
Laboratory Cahfornia Beanng Rate (CBR) For every 2,500 cubic meter or
. fraction theraof :
Field Density Test ' For every layer of 150mm.of
. compacted depth at least one
group of three In-situ density test
for every 500 sq m or fracbhon
thereof .
Aggregats Base Course | Quality Test for Gradmg and Plasticity .For -every 300 cubic meter or
' fraction thereof
Quality Test for Grading, Plasbeity, Abrasion For every 1,500 cubwc meter or
and Laboratory Compachon Test fraction thereof
Laboratory Cakforria Beanng Rato (CBR) ) Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Portland Cement | Sams test as for SC (A) Same frequency as SG (A)
B Fme Aggregate | Same lest as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
{(Dowels) - -
F__ Joint Fler Qualty Test 1 One (1) per shipment /{

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of $an Juan, Batangas
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BOQ and Attachments
(Annex 4 = Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
N
S:ms of 2016
Altachment
Poge 5of 10
Matenals/items of Required Tests Mummum Incremental
Work Fraquency of Tests
G Admixture and Same test as for SC (G) Same fraquency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC {F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or fraction theraof
1 Completed Core Test 1 set (3 specimen) for every 2,500
Pavement sqm and frachon thereof
Interfocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregale Samae test as for SC (B) -} Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ’

" D ‘Water Same test as for SC (D) Same frequency as SC (D)
Admodure & Same test as for SC (G) Same frequency as SC (G}
Concrete Curing ) . ' .

Matenals ° ”
F  Completed Blocks | Phystcal Test and Compressive Strength A 6 blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)

B Fine & Coarse

Quanty Test for Grading, Abrasion and

Aggregates - Soundness
C Water Same test as for SC (D)
Completed CTB | Freld Density Test
Re'tammg Walt/Coping
Wall/RC CurtVRC
DitchvShear
Key/Concrete
Blocks\Lean Concrete
A Porfland Cement | Same test as for SC (A) .
B Fine Aggregate | Same test as for SC (B)

For every 1,500 cubic meter or
fraction thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-situ densty fest
every 500 sq m or fraction thereof

Same frequency as SC (A}
Same frequency as SC (B) /

R\

Restoration of RC Pier, Concrete Pavement Incl. U-Diich Canal, PTB & Elactrical Facilities
Port of San Juan, Batangas
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PPA MEMORAN'DUM CIRCULAR
No _O
Senas of 2016
Attachment
Poge 8 of 10
Materials/Items of Required Tests Mirimum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C), Same frequency as SC (C}
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E} Same frequency as SC (E)
- F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng .
G Concrete Same lest as for SC (F) Same frequency as SC (F}
Te Rod
A Steel Same test as for SC (E} Qne per batch
B Assembly Performance Test (Tension) {One per batch
Tie Bars and Dowels Same test as for SC (E} | For every 10,000 kg' or fraction

therecf per Tie bars and Dowels

Pipe Culverts and Stormri
Drains '

. A Pwpes

L Mortar or Joint

Test for Strength, Absorption and Physical

Same Test as for SC (A,B and D)
Alternative Test Same test as for SC (F) a
Inspection Report :

For every 50 peces

For every 25 pieces

Concrete Hollow Blocks

A Portland Cement | Same test as for SC (A) Same frequency as SC (A}
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
0 Concrete Same test as for SC (F) Same frequency as 5C (F)
E Completed CHB { Qualty Test One for every 500 meces or
fraction thereof
Construction Jonts (CJ)

A Angte Bars Test for Physical and Mechamcal Properties One per batch
B Steel Bars Same test as for SC (E) One per batch
C  Zinc (Hot Dip Physical Test for Appearance, Stnpping, | All units

Gatvanizing) Waighing, Adherence and Adhesion

Coatings . .

Coating Thickness
Magnetic Thickness Measurement

1 set (3 specimen) for every
100,000 sq mm_or fraction thereo

/

\
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BQ-20
BOQ and Attachments
{Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR .
No

b Senes of 20168
Attachmant
Page 7 of 10
"Materialsfitems of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrate
A Cemént Same test as for SC (A} Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F S_ack {ute) Physical Test One for every 50 pieces
Rubble Concrete
A Cement Same test as for SC (A) ) | Same trequency as SC {A)
B Fine Aggregates | Same tést as for SC (B) Same fréquency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Waler Same t_e'st as for SC (D) Same frequency as Sb [(»)]
E Concrete Same test as for SC (F) Same frequency as SC (F}
F _Rocks Same tast as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grating Test For every 1,500 cubic meter or
preparation Plashcity Test {LL,PL,PH) fracton thereof
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fraction thereof
B Structure If excavated matenals shall be used as For every 1.500 cubic meter or
Excavation Backfill fraction thereof
Grading Test
Plasticity Test (LL,PL,PI)
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-siu density test
every 500 sq m_or fraction thereof
| WA,
2
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BQ-21
BOG and Attachments
{Annex 4 — Minimum Testing Requirements)

[
PPA nfuomunuu CIRCULAR
No
- Senes of 2016
Attachment
° Paga 8 of 10
Matenals/items of Requrred Tests Minimum Incremental
Work Freguency of Tests
HI Port Operations Building/Passenger Terminal Buillding/Transit Shed\Warehouse
[ STRUCTURAL WORKS
i Refer to Structural Concrete {SC) and Piling Works (P)
ARCHITECTURAL WORKS '
Ceramc — Filled Liquid Physical Property. Mechanical and Chemcal | One per smpment
Membrane 7 Water Property, Leak Test / Flood Test
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasterzer |
Paint Quality Test One 4-L can for every 100 cans or
fracton thereof
Ceramic Tile 1 Inspection and Evaluabon Report from the | One per stupment
- Engineer ‘ _ —
Stanless Steel ’ Inspection and E;faluabon Report from the | One per shipment
- Engneer .
Roofing Matenals Inspechon and Ewvaluabon _Iiepod from the | One per shipment -
Engineer )
Ceiing Matenals Inspection and Evaluaton Report from the | One per shipment
. Engineer l
ELECTRICAL AND MECHANICAL WORKS
Wires [ Cables Inspechon and Evalvation Report from the | One per shipment
: Engineer
Testing and Commussioning
Electncal Devices Inspecton. and Evaluation Report from the | One per shipment
Engmeer :
P Teshng and Commissionmg "
Fire Alarm System Inspechon and Evaluaton Report from the | One per tem
’ Engineer
Testng and Comnssionmg
Wiring Devices Inspection and Evaluaton Report from the | One per shipment
Engmneer
Testing and Commussioning -

.t

]

// ;
5
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BQ-22

BOQ and Attachments
(Annex 4 - Minimum Testing Requirements)

ML ¥

/W

PPA MEMORANDUM CIRCULAR
No
Sanes of 2018
Adachment
: Page 9. of 10
Materials/items of Rei:ulred Tests Mimmum Incremental
Work Frequency of Tests
Protective Devices Inspechon and Evaluation Report from the | One per shipment
Engineer
Testmg and Comnussioning
Telephone System inspecton and Evaluaton Report from the | One peritem
Engineer
Teshng and Commissionng
CCTV System Inspechon and Evaluahon Report from the | One per tem
Engmeer
Testing and Commssionmg
CATV Systemn Inspechon and Evébahon Report from the | One per tem
Engineer . . .
Testing and Commissioning .
Background Musicand | Inspechon and Evaluaton Report from the | One per tem
Paging System Engineer, Testmg and Commissioning
Arr Condibormng Units & | Inspechon and Evaluabon Report from the | One per item
Ventdation Engmeer
Testng and Commsslonmg
Condutt Pipes Inspection and Evaluaton Report from the | One peritem
Engmeer
Testng and Commissioning
Lighting Fixtures Inspection and Evaluaton Report from  the | One per tem
Engineer
Testng and Commisswoning
PLUMBING WORKS ’
Pipes Inspection and Evaluaton Report from the | One per tem
Engineer
Testng and Commissioning

P

da .
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BQ-23
BOQ and Attachments
{Annex 4 — Minimum Testing Requirements)

. PPA MBEORANDUM CIRCULAR
Serlee of 2016
Attachment
Page 10of 10
Matenials/items of Required Tests ’ Mintmum Incremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One peritem
Engineer
Testing and Commissionmg . ..
Pipe Culverts Compression Strength For e\}ery size not more than 25

Inspection and Evaluaton Report from the
Engmeer

pipes cast in the field

IV Miscellanecus

—

Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post )
A Structural Steel | Physical Test (Dimensions) . Alt units
g ' Same test as for SC (E) - R .
8 2Zinc {Hot Dip Same test as for CJ {C) One per batch-
Galvanizing) ’
Coatings _ ]
Dramnage Stesl Gratmg | Same test as for SC (E) One {1) batch
. Inspechon Report
Metal Pipe (Cast Iron Physical Test (imensions and Coatings) 1 per delvery
Gaivanized, etc)
Welding Works Destructive and Non Destructive Test One (1} per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shall be performed only by an independem Testing
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or ctherwise amended.

Offide of the General Manager

T
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CL1

Bidding Forms
(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
(a) Valid PhilGEPS Registration Certificate (Platinum Membership} (all pages)

|

Technical Documents

O

OO

(b)

(c)

(d)

(e)

(f)

(@

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Qriginal copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
andfor under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Rastoration of RC Pier, Concrete Pavement inch. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

o () If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.
II. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Restoration of RC Pier, Concrete Pavement Incl. U-
Ditch Canal, PTB & Electrical Facilities, Port of San Juan, Batangas;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iij)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

! currently based on GPPB Resolution No. 09-2020

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Faclities
Port of San Juan, Batangas
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise cerify/confirm that the wundersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Restoration of RC Pier, Concrete Pavement
Incl. U-Ditch Canal, PTB & Electrical Facilities, Port of San Juan, Batangas of
the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Restoration of RC Pier, Concrete Pavement incl. U-Ditch Canal, FTB & Electrical Facilities
Port of San Juan, Batangas



Bldding Forms
{On-going}

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 6] Project Completion Date

A) Government
Contracts

. On-going
il. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract,

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.,

5] As appearing in the Contract and Notice of Award {NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021

Restoration of RC Pier, Concrete Pavernent Incl, U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Bidding Forms

{SLCC)
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofplf:r:t?é::)aa%;n Award Completion Escalated Date of Award Start Completed
Value tg
1] 2] 3) Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4} Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Restoralion of RC Pier, Concrete Pavement Incl. U-Diteh Canal, PTB & Electrical Facilities
Port of San Juan, Batangas

i



Bidding Forms
{Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the

Major Categories of Work Unitof | Quantity | the contractto contract to be bid Unitof | Quantity
Measure ba bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of tha | Name ofthe | Name of the
contract contract contract contract
1. Restoration of RC Pier sqQ. m. 405

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.
This statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.

The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory's Legal Capacity
Revised: September 2021

Restoration of RC Pler, Concrete Pavement Incl. U-Ditch Canal, PTB & Elactrical Facilities
Port of San Juan, Batangas
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Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth {1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Restoration of RC Pier, Concrete Pavement Ingl. U-Ditch Canal, PTB & Electrical Facilities
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Bidding Forms
(Pledged Personnel)

STATEMENT OF THE BIDDER'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

I hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Position of Key
Personnel
1]

Name

Similar Total
No. of Experience in the | Experience in the
Key Position (Years) Paosition (Years)
Personnel 2]

Attachment(s) Annex(es)

Project Manager

PRC License (CE Preferred)
Complete Qualification and Experience Data
Certificate of Commitment

Annex*_*

Project Engineer

PRC License {CE Preferred)
Complete Qualification and Experience Data
Certificate of Commitment

Annex* *

Project Architect

PRC License (CE Preferred)
Complete Qualification and Experience Data
Cerlificate of Commitment

Annex “_"

Materials Engineer |

PRC License {(CE Preferred)

Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation ldentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment

Annex “_"

Construction Safety
and Health Officer

Certificate of Safety and Health Construction Related Course issued
by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment

Annex “_"

Foreman

Complets Qualification and Experience Data
Certificate of Commitment

Annex “_"

Other Paosition(s)

Complete Qualification and Experience Data
Certificate of Commitment

Annex “_"

NOTE: 1] As stated in the Bid Data Sheet

2) The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M
Foreman - Five (5) years Materiats Engineer Il - for projects costing more than 100M
Construction Safety and Health Officer — One (1) year

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Restoration of RC Pier, Concrete Pavement incl. U-Dilch Canal, PTE & Electrical Facllities

Port of San Juan, Batangas



Bidding Forms

({Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following eqtjipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No.of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit{s) Output and/or under Leased/ Under (As Applicable)

Make) purchased Purchase Agreement

agreement (Mark as Annex
1] 2] i W Z")
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),

~ Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. {for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor}, gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit ather proof of capacity such as specifications, brochures or other verifiable printouts Indicating
the model name, model number and other details of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] Ifthe pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales Invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment Is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessor/vendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement.

If the pledged bargeftugboat is leased/under purchase agreement, submit certification of availability of barge/tughoat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

{Signatory’s Legal Capacity)
Revised: September 2021

7 Restoration of RC Pier, Concrete Pavement Incl, U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Bidding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Restoration of RC Pier, Concrete
Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities, Port of San Juan, Batangas of the
Philippine Ports Authority, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Restoration of RC Pier, Concrate Pavement incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Bidding Forms

{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment reccived by a

person or entity under an obligation_involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQOF, I have hereunto set my hand this __dayof __ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of RC Pier, Concrete Pavement incl. U-Ditch Canal, FTB & Electrical Faciiilies
Port of San Juan, Batangas
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Bidding Forms
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ___ )S.S.
AFFIDAVIT
I , of legal age, [Civil Status), [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Restoration of RC
Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities, Port of San Juan,
Batangas of the Philippine Ports Authority, as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with _another blacklisted person_or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Restoration of RC Pier, Concrete Pavement incl. U-Ditch Canal, PTB & Electrical Faciiities
Port of San Juan, Batangas
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Bidding Forms
(Omnibus = Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to_ constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__ dayof __ ,20 _at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of RC Fier, Concrate Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Restoration of RC
Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities, Port of San Juan,
Batangas, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
govemment/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted_person or_entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Rastoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilitios
Port of San Juan, Batangas
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form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to_the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  dayof ;20 at s
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of RC Pier, Concrete Pavement Indl. L-Ditch Canal, FTB & Electrical Fadilities
Port of San Juan, Batangas.
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration,

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifieen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of RC Pier, Concrete Pavement Inci. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. RESTORATION OF RC PIER

1. Demolish & dispose the existing R.C. deck, beams, curb and curtain walls Incl.
mooring bollard;

2. Demolish or chip to cut-off elevation of existing pile cap and R.C. pile prior to
jacketing;

3. Supply and place 4500 psi concrete for pile jacket;

4. Supply and place 4,500 psi concrete for beams, slabs, curbs and curtain wall incl.

mooring and fender block foundation;

. Supply and install reinforcing steel bars for item 2.03 & 2.04;

. Provide angular bar for joint connection;

. Supply, deliver and install RDF (HV 400 x 1500L) including accessories; and

. Supply/deliver and install 35 tonner mooring bollard.

W=~

B. RESTORATION AND DECLOGGING OF U-DITCH CANAL
1. Repair the steel grating and declog the drainage system.

C. RESTORATION OF CONCRETE PAVEMENT

1. Demolish and excavate area for pavement;

2. Supply, place and compact subbase materials;

3. Supply, place and compact base course materials; and
4. Supply and place PCCP 30mmthk.

D. RESTORATION OF PTB

1. Carpentry works;

2. Ensure electrical system is in good and working condition;
3. Repair or replace the roofing materials including;

4. Repair or replace the damaged doors and windows; and
5. Repaint the entire building.

E. RESTORATION OF ELECTRICAL FACILITIES

1. Demolish and excavate the electrical duct lines;

2. Work on concrete for electrical duct lines;

3. Relocate the generator set and other accessories;

4. Supply and install secondary metering; and

5. Construct the powerhouse and service entrance pedestal.

Restoration of RC Pier, Concreta Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juen, Batangas
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NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Restoration of RC Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas



MANPOWER SCHEDULE

Name of Project
Project Description

Location

18

Bidding Forms
(Manpower Schedule)

CONTRACT DURATION
MANPOWER
(Minimum) { Calendar Days)
M O N T H L Y
Project Manager

Project Engineer

Project Architect

Materials Engineer |

Construction Safety and Health
Officer

Foreman

Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Restoration of RC Pier, Concrete Pavement incl, U-Ditch Canal, PTB & Electrical Facilities

Port of San Juan, Batangas



Name of Project
Project Description

Location

EQUIPMENT UTILIZATION SCHEDULE

19

Bidding Forms
{Equipment Schedule)

Equipment

No. of Units

CONTRACT DURATION
( Calendar Days)

M O NTHL Y

3 4 ] . H

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Restoration of RC Pier, Concrete Pavement incl. U-Ditch Canal, PTB & Electrical Facilities

Port of San Juan, Batangas
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Restoration of RC Pier, Concrete Pavemeni incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called *the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW TH!S AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phlllpplne Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitied (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Restoration of RC Pier, Concrete Pavement Indl. U-Ditch Canal, PTB & Electrical Fadilities
Port of San .Juan, Batangas
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e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concemned in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise

form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with histher/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
{Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

{Format shall be based on the latest Rules on Notarial Practice]

Restoration of RG Pier, Concrete Pavement Incl. U-Ditch Canal, PTB & Electrical Facilities
Port of San Juan, Batangas



