= =~ PROJECTFEATURE . . - -

St

PROJECT TITLE ! RESTORATION OF R.C. PIER, CONC. PAVEMENT INCL. U-DITCH CANAL, PTB &
ELECTRICAL FACILITIES

LOCATION : PORT OF SAN JUAN, BATANGAS

SCOPE OF WORK

1 GENERAL EXPENSES
1.01 Mobilizalien and Demobilization
1.02 Provide environmental safety and health
program in the execution of the project

2 RESTORATION OF R.C. PIER

2.01 Demolish & Dispose of Existing R.C. Deck, Beams, Curb &
Curtain Walls incl. Mooring Bollard

2.02 Demolish/Chipping to Cut-off Elevation of Exististing
Pile Cap and R.C. Pile prior to Jacketing

203 Supply and Place 4,500 psi Concrete for Pile Jacket
(Single Pile - 38units}{Double Pile - 7units)

204 Supply and Place 4,500 psi Concrete for Beams, Slabs, Curb and
Curtain Wall incl. Mooring and Fender Block Foundation

2.05 Supply and Install Reinforcing Steel Bars for ltem 2.03 & 2.04

2.06 Provide Angular Bar for Joint Conneclion

207 Supply, Deliver & Install RDF (HV 400 x 1500L) incl. acc.

208 Supply/Deliver & Install 35Tonner Mooring Boliard

3 RESTORATION & DECLOGGING OF U-DITCH CANAL
3.01 Repair of Steel Grating & Declogging of drainage system

4 RESTORATION OF CONCRETE PAVEMENT
4.01 Demolition & ExcavationWorks
402 Supply, Place & Compact Subbase Materials
4.03 Supply, Place & Compact Base Course Maerials
4.04 Supply & Place PCCP 300mmthk

5 RESTORATION OF PTB
5.01 Carpentry Works
5.02 Electrical Works
5.03 Repair/Replacement of Roofing Materials incl.
5.04 Repair/Replacement of Doors & Windows
5.05 General Repainting Works

6 RESTORATION OF ELECTRICAL FACILITIES
6.01 Demolition & Excavation for Electrical Duct Lines
6.02 Concrete Works for Electrical Duct Lines
6.03 Relocation of Gen Set & other accessories
6.04 Supply & Instal Secondary Melering
6.05 Construction of Power House & Service Entrance Pedestal

APPROVED BUDGET FOR THE CONTRACT : Php 28,343,205.19
SOURCES OF FUNDING . PPA Corporate Fund
TOTAL PROJECT COST : Php 29,193,501.35

PROJECT DURATION ; 240 Calendar Days




