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PROJECT TITLE
LOCATION

SCOPE OF WORK
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APPROVED BUDGET FOR THE CONTRA Cglem

SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION
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SORSOGON RORO TERMINAL EXPANSION PROJECT
Port of Matnog, Matnog, Sorsogon

REMOVAL AND EXCAVATION WORKS

Removal and disposal of existing fence

Removal and disposal of existing deflector wall

Excavate and Backfill existing fill materials

Removal and re-installation of existing lamp post including accessories
Removal of existing rock materials from bulkhead
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PORT OPERATIONAL AREA

Supply & driving of Z-type Steel sheet pile and connector
Supply & installation of dowel bars for Steel sheet piles
Handling, pitching & driving of Steel Sheet piles

Supply & installation of steel waling and splice plate
Cutting & disposal of newly driven Steel sheet piles
Supply & driving of Steel Pipe pile and anchor pile including polyurethane
Handling, pitching & driving of Steel Pipe piles and anchor piles
Supply,fabricate band tip for the steel pipe piles

Splicing of steel pipe piles

Cutting & disposal of newly driven Steel Pipe piles
Extraction of clogged materials inside the SPP

Supply & placing of sand filler for SPP

Supply & placing of concrete filler for SPP

Supply & instalfation of reinforcing steel cage for SPP
Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 2,000 kg. rocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

Supply & placing of fill materials

Supply & placing of aggregate base course

Construction of PCC Pavement

Construction of security fence (1 lot)

Portlighting system (1 lot)

Drainage system (1 lot)
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CONTINUOUS RORO RAMP

Supply & driving of Steel Pipe pile including polyurethane
Handling, pitching & driving of Steel Pipe piles
Supply,fabricattion & splicing of band tip for the steel pipe piles
Cutting & disposal of newly driven Steel Pipe piles

Extraction of clogged materials inside the SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP

Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinf. steel bar for the superstructure
Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards
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Php 488,864,314.67
DEPT. OF TRANSPORTATION

CONCURRED BY:

General Appropriation Act

ELMER FRANCISC U. BARMIE TP d 550,000,000.00
Ul'ld,rs!uctary for Maritime Sect

0 Calendar Days
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