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Technical Specifications
(Mooring and Fendering System)

reinforced with deformed steel bars, 10 mm (spaced not more than 0.60 m on
centers, both ways. Exposed surfaces of concrete hollow block walls shall be plain
cement finished.

B. FENDERING SYSTEM
General Specification:

The work includes the furnishing of all labor, materials and equipment required in the
installation of rubber fender system including all appurtenances necessary to complete the
work and as shown on the drawings.

Measurement for Payment

Fenders will be measured in units installed complete with anchor bolts, concrete inserts,
nuts and washers. Cost shall include for transporting of fenders from supplier’s yard to port
side.

Rubber Dock Fender Performance Requirement

The rubber fenders should comply with the performance requirements specified in the
table provided on the plan/drawings of RDF.

Physical Properties of Materials

The rubber for the fenders shall be of high-quality natural rubber or mixed rubber
blended with carbon black used in the rubber industry and shall have sufficient resilience and
anti-aging, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders
shall be free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fender shall comply with the
following requirements:

Physical Property Tested | Requirements Testing Method
1. Tensile Strength
a. Before aging Min. 160 kg./sq. cm. Test piece dumbbell
b. After Aging Not less than 80% of JIS K 6301 Heat
original Value Treatment to temp.
2. Elongation 70 x 96 hours
a. Before aging Not less than 350%
of the original value
b. After Aging A maximum of 77% of Spring type hardness
the original value Test
3. Hardness
a. Before aging Not less than 80% of
the original value
b. After Aging +8% of the original Air heating at 70Cx96hrs
value

4. Tear Resistance
a._Inner Rubber min. of 70 kg. Sq. cm. Test Piece
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b. Outer Rubber
5. Compression

6. F ender:

V-type
fender,
400mmx1500mm)

rubber

Required Deflection:

dock

min. of 60 kg. Sq. cm.

maximum of 30%

minimum of 45%

90 tons
Minimum Reaction
Force 18 ton-m
Energy Absorption

Test Piece

JIS K 6301 at 70Cx22hrs

Note: Equivalent Standards are acceptable.

Rubber Material. The rubber material for the fender be natural or synthetic rubber of
higher quality having sufficient resilience, anti-ageing, weather resistant and wear resistant
properties to meet all normal service conditions. All the materials shall be homogenous and
does not have any defective impurities, pores and cracks. The physical properties shall
conform to the requirements of JIS.

Performance Table

1.1.a.1.1.1 Rubber Grade

Deflection Designed 45% Maximum 50%
Reaction | Energy Hull Reaction | Energy
Force Absorptio | Pressur | Force Absorptio
n e n
Performance

1.1ai1.1.11 118111113 11.a.l1.1.1.] 1.1.al11.1] 1.1a.0.1.1.1.1.6

150H [ H1 12.8 0.641 110 17.3 0.754
200H | H1 17.1 1.140 110 231 1.34
250H |H1 214 1.78 110 28.9 2.09
300H | H1 25.7 2.57 110 34.7 3.02
400H | H1 34.2 4.56 110 46.2 5.36
500H | H1 42.8 7.13 110 57.8 8.38
600H | H1 51.3 10.33 110 69.3 12.1
800H | H1 68.4 18.2 110 92.4 21.4
1000 | H1 85.5 28.5 110 116 33.5
H

o Performance shown one per meter in length each
¢ Performance Tolerance is +10%
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Rubber Grade other than those shown in this standard can also be manufactured

Physical Properties and Test Method

Test ltems Properties Test method Similar
Standards

ISO 37

Tensile Strength | 160 kgf / cm min Spring type hardness ST D412
Elongation 350% min. (Type A) Heat treatment BS 903

Temperature=70+1C 5785

e

g Hardness 72 max. Time = 22 hours ASTM D2240

M { Compression Set | 30% max.

o | Tensile Strength Ngt_lesls ﬂ';an 80% of Ageing test through air | ISO 188

£ ongnalvalle _____| heating ASTM D573
& | Elongation Not less than 80% of Temp. oftest=70+1C | BS 903

< original Value

% Hardness Original Value +8 | Time of Test=96 hours [1S02r&

max. and 76 max. BS903AZ.

Fittings and Anchorage

Anchor bolts and connecting hardware shall be fabricated using type of steel specified
and to the required shapes and sizes shown on the approved plan/drawings.

CLOSED BOX STEEL FRONTAL PANEL (AIR TIGHT, 1190mm W x 5000mm L x 190mm
Thk.)

Frontal panel shall be sand blasted to near white finish prior to painting of Marine
Epoxy paint.

Frontal Pad

Frontal pad shall be Ultra High Molecular Weight-Polyethylene (UHMW-PE), 40mm
thick and with 0.15 max. coefficient of friction.

Testing, Sampling, Inspection, Acceptance, Marking & Packaging

Testing

The Contractor shall be required to submit test certificates showing compliance to the
above requirements. The test certificates shall be certified by an independent testing
institute/organization recognized by the Employer/ Authority.

One fender from a group of 10 fenders and selected at random shall be tested for
performance. The fender shall be compressed repeatedly three (3) times to the maximum
deflection at the speed from 2 to 8 cm. per minute. The load and deflection values shall
be recorded with the precision of 0.1 ft. and 0.5mm respectively. The results shall be
plotted in the form of load deflection—energy absorption curves. The average data
obtained in the second and third test loading shall be considered as performance values.

Fenders which fail to satisfy the performance requirements called for shall have a
retest on another fender for every 10 pieces of the same type. If it results in failures, all
the remaining fenders of this type shall be tested.

Rehabilitation of Berthing Facility at Lapuz-Sida of lloilo River Wharf, Brgy. Lapuz, Lapaz, llcilo City



51
Technical Specifications
{Mocring and Fendering System)

Inspection

One fender out of five fenders of each type shall be inspected for compliance to

specified dimensions and all fenders shall be inspected for any sign of flaw or defect
inimical to its use, by an independent inspection organization nominated by the Contractor
and Approved by the Employer or Authority.
Five percent of Anchor bolts and fittings shall be selected at random and inspected. The
material used for the fabrication of bolts and fittings shall be covered by the
manufacturer’s certified mail certificate and shall be verified by the independent inspection
organization nominated by the Contractor and Approved by the Employer/Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following :
a) Fender Dimension

Length : -2% to +4%

Width : -2% to +4%

Height : -2% to +4%

Thickness : -2% to +8%
b) Anchor Bolts Holes in Fender

Diameter of the Hole : +2.0mm

Pitch of the Hole : +4.0mm

c) Acceptance tolerance for all fenders supplied shall be as specified in the
plans/drawings.

Marking

All fender units shall be clearly numbered and marked. Each fender shall have the
following markings:

Fender type and manufacturers name or trademark

Production serial number

Date of manufacture or its abbreviation

Main dimension

Project identification as follows:

abhLN =

Name of Port/Project
Year Supplied

Packaging

The fenders shall be package on wooden crate or wrapped individually with
Polypropylene sheets except when sipped containerized.
The bolts and fitting should be placed in crates and suitably treated for protection when
transported by sea and stored in port areas.

Inspection

The fenders shall be inspected by an Independent Inspection Organization
nominated by the Contractor and approved by the PPA.

One fender out of five fenders of the type given shall be inspected for
compliance with dimensions.
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Five percent {(5%) of anchor materialsffittings shall be selected at random
and inspected. The anchoring materials shall be covered by mill certificates issued
by the manufacturer and verified by an Independent Inspection Organization.

All fenders shall be inspected for any sign of flaw or defect inimical to their
use.

Warranty

The Contractor shall guarantee the guarantee the fenders good quality, free from
defects that are attributable to faulty design and manufacture including its performance
under normal working conditions. The guarantee shall be for a minimum period of 12
months from the date of acceptance of the installed rubber dock fenders.

During the period of guarantee, repairs and replacement of defective fender units and
or material, due to normal use, shall be carried by the Contractor at his own expense.
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ITEM 07 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. {1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Rehabilitation of Berthing Facility at Lapuz-Sida of Ilollo River Whar?, Brgy. Lapuz, La Paz, Roilo City
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ITEM 08 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2—2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1700

200

[consTrRUCTION]
" AREA

« ATHORIZED PERSONNEL DNLY
+HARD HATS REQUMED

TWATCH FOR FALLING MATERLAL
+TRATCH POR InOVING SOUIPMENT
+WATCH POR UNEVEN TURFACES o

800
%_l ]—n Z GOCD LUMBER
7z ' GOOD LUMBER ———— ; % A >
1200
FRONT SIDE FRONT SICE
FRAMING FOR 0,80m x 1,20m SIGNAGES FRAMING FOR 0,60m x 0,80m SIGNAGES AND BARR|CADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

REHABILITATION OF BERTHING FACILITY AT LAPUZ-SIDE OF
ILOILO RIVER WHARF, BRGY. LAPUZ, LAPAZ, ILOILO CITY

10f7- General Project Lay-out Plan, Cross Sectional Area of Proposed PCCP, PCCP
Joint Details, Vicinity Map

20of7- Slab and Beam Detail, Pile Jacketing Elevations and Details,
Detail of RC Curbs.

30f7- Detail of Beams and Reinforcements.
40f7- Mooring Plan (Elevations, Details and Specifications of Mooring Tee Head)
50f7- Elevation and Mounting Detail of HV-Type Rubber Dock Fenders.

6of7- Details of Proposed RoRo Ramp, Details of Exist. RoRo Ramp Elevations and
mounting detai! of HV -Type RDF.

7of7- Floodlight Details, RC Pedestal Detail, Schedule of Loads, Duck Bank Details,
Single Diagram, Riser Diagram
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SECTION Vil

BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY

P WENE
PORTE
AUTHORITY

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lioilo City

3

aa,

{Signatory’s Legal Capacity)

NQ.'j' 5 . DESCRIPTION__OF_WQR_K__ . ' ‘7: v (Peépg) S
BILL NO.| 1.00 General Expenses
BILL NO.| 2.00 Repair of Deteriorated RC Deck
BILL NO.| 3.00 Repair of Damaged Pavement
BILL NC.| 4.00 Mooring and Fendering System
BILL NO.| 5.00 Upgrading of Damaged RORO Ramps on Fill
BILL NO.| 6.00 Port Lighting System
BID PRICE . -
Name of Firm Name of Bidder/Authorized ﬁepresemative Date




BILL OF QUANTITIES 53;1'3'3?5@}

Rehabilitation of Berthing Facility at Lapuz-Side of llollo River Wharf, Brgy. Lapuz, Lapaz, lloilo City

R IEE I e s L e e .- | UNITPRICE ] . . - AM T..
SNos ~ DESCRIPTIONOFWORK ~ -~~~ “/| " UNIT - |y, | ‘(Pesos) “|' ' (Pesos), .
(1) o C : 2 .. ‘L RS ‘ {3) . L () : {5 . . Lo 8y -
BILLNO.] 1 GENERAL EXPENSES
110 Mobilization / Demaobilization Iot 1.00
1.20 Pre-con survey and provision of temporary facility lot 1.00
1.30 Construction Safety and Health Program l.s. 1.00
TOTAL FOR BILL NO. 1 -

Name of Bidder/Authorized ﬁepresentative
(Signatory's Legal Capacity}




BILL OF QUANTITIES

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lloilo City

FIRLIFFINE
RO TS

2

S I S sEi UNIT PRICE | ] AMQUNT o
NO." DESCRIPTION OF WORK |~ UNIT- QTY. | . (Pesos) . (Pesos)
{1) _ (2 {3 4) {5) (6)

BILLNO.| 2 Repair of Deterlorated RC Deck

210 Demolish and dispose damaged RC Curb, RC Deck and RC Beam sq.m 720.00
2.20 Demolish/chip/cut-off piles to desired elevation no. 117.00
2.30 Supply and place 3,500 psi Portland Cement Concrete cu.m 340.00
2.40 Supply and install steel reinforcement for ltem 2.03 kgs 64,993.00

“wn . TOTAL FOR BILL NO. 2:

Name of Bidder/Authorized ﬁepresentative

{Slgnatory’s Legal Capacity)




BILL OF QUANTITIES

LEPNE g\
PORTS
AUTHORI Y Tage

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lloilo City

T [ [UNTPRICE] T AMGUNT
" DESCRIPTION pQTy. | (Pesos) . (Pesos). 7
IERITUSPY ) S T s 4) N [ ‘ )
BILLNO.| 3 Repair of Damaged Pavement
3.10 Break/excavate and dispose damaged PCCP In.m 760.00
3.20 Excavation and disposal of earth fill sq.m 760.00
3.30 Sub-grade Preparation sq.m 760.00
3.40 Supply/spread/compact Item 200 base coarse cu.m 114.00
3.50 Construct 300 mm thick PCCP, 3.500 psi sq.m 760.00

- TOTALFOR BILL NO. 3 -

Name of Bidder/Authorized l-?epresentative

(Signatory's Legal Capacity)




BILL OF QUANTITIES

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy, Lapuz, Lapaz, lloilo City

mumntg\
PURTS
AUTHORA Y Y=

: . R o - UNIT PRICE AMOUNT

NO. S DESCRIPTION OF WORK UNIT. L QTY. _{Pesos) {Pesos) .

{1) e o AR e e L {A) L (4) G {B) {6)
BILL NC.| 4 Mooring and Fendering System
4.10 Demolish/cut Fender Block on RC pile to desired elevation blocks 13.00

4.20 Construct New RC Fender Block on existing RC pile blocks 13.00
430 Remove and re-install existing 400Hx1000L RDF units 9.00
4.40 Supply and install new 400Hx1000L HV-Type RDF w/ complete ag units 8.00
4.50 Supply and install 25-T Mooring Tee Head with complete accessarl units 9.00

... _TOTALFOR BILLNO.4 -

Name of Bidder/Authorized Eepresentativo
(Signatory’s Legal Capacity)




BILL OF QUANTITIES w5 )

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lloilo City

— - . e T ~JUNIT PRICE AMOUNT
" NO. " DESCRIPTIONOFWORK' ~~ " |- " UNT . { -~ Qi. '| {Pesos) | "~ (Pesos)
- (1) P e o e ST R - B % BT () S (B) coae o {B)-
BILLNO.| 5 Upgrading of Damaged RORO Ramps on Fill
5.10 Upgrading of Retaining Wall
5.1.1 Chip upper portion of RC retaining wall and RC Curb In.m. 53.00
5.1.2 Built-up Existing RC Retaining Wall In.m. 31.30
5.20 Upgrading of RORO Ramps
5.2.1 Break damaged RC ramp on fill and remove ICPB sq.m. 250
5.2.2 Supply/spread/compact kem 200 base coarse cu.m. 88
523 Construct 300 mm thick PCCP, 3500 psi incldg dowels sq.m. 250
" TOTALFORBILLNO. 5.« . 7 a0 oo o0 SR -

Name of Bidder/Authorized -RLepresentative
(Signatory's Legal Capacity)




BILL OF QUANTITIES i)

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lloilo City

L Pl LBl . ‘ - - BRI B . |UNITPRICE |- . - AMOUNT
T NOL -+ - DESCRIPTIONOFWORK. - -~ '~ i O UNIT | ocQry. | (Pesos) | . (Pesos)
) @ o s ey e o m . (8)
BILL NO.] 6 PortLighting System
6.10 Provide RC Pedestal for 12-meter high floodlight tower units 3.00
6.20 Layout/Excavation/Backfilling Works for duct bank fn.m. 150.00
6.30 Relocate 12-m High Floodlight Pole units 3.00
6.40 Supply and Install Controls for three (3) Towerlights sets 3.00
6.50 Supply/Deliver/Install Wirings and Lighting Fixtures units 12
- TOTALFORBILLNO.6- -~ . CT - -

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)




BQ-3
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.10 Mobilization/Demobilization

The quantity to be paid for shall be the minimum equipment requirement enumerated in
the bid documents mobilized, demobilized and cleaning of the site and accepted by the
Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and demobilize
all the minimum equipment requirement enumerated in the bid documents including
cleaning of the site. Fifty percent (50%) of the total amount shall be payable after the
mobilization activity while the remaining (50%) payable after demobilization and
cleaning.

Item 1.20 Pre-con survey and provision of temporary facility

The quantity to be paid for shall be the actual implementation of pre-con survey and
provision of temporary facility and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the implementation of the pre-con survey and
provision of temporary facility.

Item 1.30 Construction Safety and Health Program

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tocls, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
{DOLE).

BILL NO. 2
REPAIR OF DETERIORATED RC DECK

Item 2.10 Demolish and Dispose Damaged RC Curb, RC Deck and RC Beams

The quantity to be paid for shall be the actual area in square meter of demolished and
disposed damaged RC Curb, RC Deck and RC Beams in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.20 Demolish/chip/cut-off piles to desired elevation

The quantity to be paid for shall be the actual number of units demolished /Chip/Cut-off
piles to the desired elevation in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Rehabiitation of Berthing Faciity a1 Lapuz-Side of llolic River Whart, Brgy. Lapuz, Lapaz, lioio City



BQ-4
BOQ and Attachments
(Annex 1 - Basis of Payments)

Item 2.30 Supply and Place 3,500 psi Portland Cement Concrete

The quantity to be paid for shall be the actual volume in cubic meter of supplied and
placed 3,500 psi Portland cement Concrete in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.40 Supply and Install Steel Reinforcement for item 2.30.

The quantity to be paid for shall be the weight in kgs of supplied and placed for ltem
2.30 in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

BILL NO. 3

REPAIR OF DAMAGED PAVEMENT
Item 3.10 Break/Excavate and Dispose Damaged PCCP

The quantity to be paid for shall be the length in linear meter of Broken/Excavated and
Disposed Damaged PCCP in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.20 Excavation and Disposal of Earth Fill

The guantity to be paid for shall be the actual area in square meter of excavated and
disposed Erath fill in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 3.30 Sub-grade Preparation

The quantity to be paid for shall be the actual area in square meter of sub-grade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.40 Supply/spread/compact Iltem 200 base course

The quantity to be paid for shall be the actual volume of the
supplied/spreaded/compacted Item 200 base course in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.50 Construct 300mm thick PCCP, 3,500 psi including forms, steel dowels and
asphalt joint sealer

The quantity to be paid for shall be the actual area in square meter of constructed
300mm thick PCCP, 3,500 psi in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for

Rehabilitation of Berthing Facility at Lapuz-Side of loilo River Wharf, Brgy. Lapuz, Lapaz, lioilo City
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BOQ and Attachments
{Annex 1 - Basis of Payments}

furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.
BILL NO. 4

MOORING AND FENDERING SYSTEM
item 4.10 Demolish/Cut Fender Block on RC pile to desired elevation

The quantity to be paid for shall be the actual blocks of demolished/cut fender block on
RC pile to desired elevation in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 4.20 Construct New RC Fender Block on existing RC file include 3,500 psi PC
Concrete and steel reinforcement, 276 Mpa

The quantity to be paid for shall be the actual number of blocks of constructed new RC
Fender block on existing RC file including 3,500 psi PC Concrete and steel
reinforcement in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.30 Remove and Re-install existing 400Hx1000L RDF

The quantity to be paid for shall be actual number of removed and re-installed existing
400H x 1000L RDF in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.40 Supply and install new 400H x 1000L HV Type RDF with complete accessories
The quantity to be paid for shall be the actual units of supplied and installed 400H x
1000L HV type RDF with complete accessories in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.50 Supply and Install 25T Mooring Tee Head with complete accessories
The quantity to be paid for shall be the actual units of supplied and installed 25T Mooring
Tee Head with complete accessories in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for

furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. §

UPGRADING OF DAMAGED RORO RAMPS ON FILL
Item 5.10 Upgrading of Retaining Wall

Item 5.10.1  Chip upper portion of RC retaining wall and RC Curb

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, Hioilo City
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BOG and Attachments
{Annex 1 - Basls of Payments)

The quantity to be paid for shall be the length in linear meter of the chipped upper portion
of RC retaining wall and RC Curb in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.10.2 Build-up Existing RC Retaining Wall

The quantity to be paid for shall be the actual length in linear meter of corrected RC
retaining wall in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.20 Upgrading of RORO Ramps
Item 5.20.1 Break damaged RC Ramp on fill and remove ICPB

The quantity to be paid for shall be the actual area in square meter of break damaged
RC Ramp on fill and removed ICPB in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.20.2 Supply/Spread/Compact Item 200 base coarse

The quantity to be paid for shall be the actual volume in cubic meter of the
supplied/spread/Compacted Item 200 base coarse in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.20.3 Construct 300mm thick PCCP, 3,500 psi including dowels

The quantity to be paid for shall be the actual area in square meter of the constructed
300mm thick PCCP, 3,500 psi including dowels in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 6

PORT LIGHTING SYSTEM
Item 6.10 Provide RC Pedestal for 12m high floodlight tower

The quantity to be paid for shall be the number of units provided on RC Pedestal of 12m
high Floodlight tower in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 6.20 Lay-out/Excavation/Backfilling Works for the duct bank

The quantity to be paid for shall be length in linear meter of the Ilay-
out/excavated/backfilling works for the duct bank in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Whari, Brgy. Lapuz, Lapaz, loilo City
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BOQ and Attachments
{Annex 1 - Basis of Payments)

Item 6.30 Relocate 12m High Floodlight Pole

The quantity to be paid for shall be the number of units od relocated 12m High Floodlight
Pole in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 6.40 Supply and Install Controls for three (3) Towerlights
The quantity to be paid for shall be the number of units of supplied and installed controls
for tower light in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 6.50 Supply/Delivered wirings and Lighting Fixtures

The quantity to be paid for shall be the number of units of supplied, delivered and
installed wirings and lighting fixtures in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Rehabilitation of Berthing Facility at Lapuz-Side of Soilc River Wharf, Brgy. Lapuz, Lapaz, licilo City
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BQ-8
BOQ and Attachments
{Annex 2 — Minimum Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Surveyors Theodolite (Owned)

Stake Truck (Owned)

Oxy-acetylene cutting outfit (Owned)

Air Compressor, 186-250 Cfm (Owned)

Pneumatic hand held breakers w/ 50-ft hose {Owned)
Backhoe, Crawler mounted (0.50 cu m cap) w/ breaker (Lease)
Backhoe, 0.50 cu m {Lease)

Pay Loader, 1.80 cum cap. (Lease)

Water Truck with Pump, 16,000 liters (Lease)

Bar Cutter (electric, 25mm dia min.) (Owned)

Bar Bender (electric, 25mm dia min.) (Owned)

Welding Generator (30 KVA) to include fuel/oil (Owned)
Welding Machine, 500 HP (Owned)

Road Grader, 125 Hp (Lease)

Vibratory Road Roller, 10 tonner, 130 HP (Lease)

Plate Compactor,vibratory, rev.diesel, 8HP incldg fuel/oil (lease)
Concrete screeder (Owned)

Concrete saw (Owned)

Concrete Vibrator, 3.50HP Gas 2" with flex. hose, 2-4 meters (Owned)
Telescoping boom truck, 11-15 tons cap. (Lease)

Cargo Truck, 9-10 MT, 270HP (Lease)

Electric Drill (Owned)

Transit Mixer, 5 cu m cap. (Lease)

Conc. Vibrator, 2" with flexible hose {4-6meters) (Owned)
Dump Truck, 8 cu m cap. (Owned})

Rehabilitation of Berthing Fadility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lioilo City
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BOQ and Attachments
{Annex 3 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse f Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

20 pcs. Hard Hats

20 pairs Gloves (rubberized)

20 pcs. Safety Glasses/Goggles (clear)
20 pcs. Long sleeve T-shirt

8 pc. Aprons

4 pc. Safety Belts

20 pairs Safety Shoes

4 sets Life Lines
Safety Devices
1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Nine (9) mos.
Temporary shelter for workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Attachment

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

- -

Matenals/items of Required Tests Minimum Incremental
Work ' Frequency of Tests
[ 1. Construction of )
PlenWharf, Platformn
and Ramp

Structural Concrete (SC)

A Porttand Cement | Quality Test For every 2,000 bags {40kg) or
. ' : fraction thereof

B Fme Aggregate | Qualty Test for - Grading, Elutnation (wash), | For every 1,500 cubic meter or
Bulk Specfic Gravity, Absorption, Mortar | fraction thereof

Strength, Soundness, Organic impuntes, Unit
Waeight, % Clay Lumps and Shale -

C Coarse Qualty Test for Grading, Bulk Specific Gravity, | For every 1,500 cubic meter or
Aggregate Absorpbon and Abrasron fracton thereof
D Water Certificate from the Engneer or Qualty Test One per source
for Dansity and Chionde Content
E SteelBars Mili Certificate and Qualty Test for Chemn-l For every 10,000 kg or frachon.
Compositicn and Mechanical Propemes thereof
F  Concrete Compressive Strength on cylinder samples 1 set consistng of 3 concrete

cylinder samples shall be taken
from each day's pourng and to
represent not more than 7S cu m

of concrete or fraction thereof
Slump Test For every mix
G Admuxture and Quality Test One per shipment
Concrete Cunng ’
Matenals
Piling (P)
A Caoncrete Piles Fabncation Report One per fabncation
1 Concrete Same test as for SC (F) ) ) Same frequency as SC (F)
2 SteelBars Same test as for SC (E) Same frequency as SC (E})
3 Hgh Test for Chemical Composition and For every 20000kg or fraction
Tension Mechanical Propertes thereof
Strand

- /
. »

ot

LN ¥ ]
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BOQ and Attachments
(Annex 4 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRC!
No __ O -
N Senas of 2016
Aachment
) Page 2 of 10
Matenats/items of Reguired Tests‘ Mimmum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency s SC (C)
Aggregates
5 Fine Same Test as for SC {B) Same frequency as SC {B}
. Aggregates .
B Steel Pipe Piles | Fabncation Report, Mii Certficate and Quality - | One per fabncabon
: Test for Chem:cal and Mechanical properbes
1 Steel Chemicat Composition {refer below) '
- Under 14° (355 60mm) Outside 2 from 200 pipe of fraction thereof
Dameter ‘
- 14”10 36" {355 6 to 914mm) Cutside 2 from 100 pipe or fracbon thereof
Dia
- Over 36" (914mm} Qutside Drameter | 2 from 3000ft (914m) or fracton
’ _| thereof .
Mechamcal/Tensie One (1) tension test shall be made’
. on one length or frachon thereof of
each size, or one prece of skelp
representng each-lot of 200
lengttis or fraction thereof of each
size
2 Polyurethane | Mdl Certificate and Quality Test One per fabrcation
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same fraquency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
§ SteelBars Same Test as SC (E) ] Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
-1 Rubber Dock Fenders Physical Test All units
(RDF) :
Performance Test for Energy Absorpbon and Alfunits .
Reachoen Force
Accessornes
Washer and Fiang Bolt, | Physical Test All units
Anchor Bolt =
Quaity Test for Chemical Composition and One per fabncahon
. Mechanical Properties Ay
U+
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. PPA MEMORANDUM CIRCULAR
No
~ Senes of 2016
Attachment
. Page 30/ 10
Matenals/items of Required Tests Minimum Incremental
Work Frequency of Tests
Moonng Bollard {(MB) Physical Test All Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Qualty Test for Chemicai Compostion and | One per fabncation
and : Mechanical Properbes
Anchar Bott)
Ii. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A Concrete Sheet :
Piles 1
1 Concrete Same test as for SC (F) Same frequency as SC {F) .
2 SteelBars Same test as for SC (E) Same frequency as SC (E) .
3 Hwgh Tension Same test as ﬁr P(A3) Same frequency as P (A 3}
Strands
4 Fme Aggregates | Same test as for SC (B) Same frequency as SC (B}
5 Coase . Same Test as for SC (C) Same frequency as 5C (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Same test as for SC (F) . same frequency as SC (F)
3 FineAggregate | Same test as for SC (B) Same frequency as 5C (B)
4 Steel Bars Same lest as for SC (E) Same frequency as SC (E}
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) PPA MEMORANDUM CIRCULAR
No
Senes of 2018 -
Attachmant
Poga 4ol 10
Matenals/Items of ‘Reqmrad Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Gravity and | For every 1,500 cubio meter or
Abrasion fraction thereof
Geotextle Filter Physical and Mecharcal Tést One per batch
Ml Certificate QOne per batch
Sand and Gravel Fill Qualty Test for Organic Impuntes and | For every 1,500 cubc meter or
Grading fracton thereof
Selected Fill Quality Test for Gradng, Plashcity and For every 1,500 cubx meter or
Laboratory Compachon Test frachon thereof
Laboratory Califorrua Beanng Ratw (CBR) For every 2,500 cubic meter or
. fraction thereof )
Freld Denstty Test For every layer of 150mm.of
. . compacted depth at least one
group of three In-situ density test
for every 500 sqm or fraction
thereof :
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubic meter or
' ‘ fraction thereof
Qualty Test for Grading, Plasticity, Abrasion For every 1,500 cubic meter or
and Laboratory Compaction Test fraction thereof
Laboratory Califormia Beanng Ratio (CBR) Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Porland Cement | Same test as for SC (A) Same frequency as SGC {A)
B Fmne Aggregate | Same testas for.Sp (B) Same frequency as SC(B)
C Coarse Same test as for SC (C} Same frequency as SC (C)
Aggregate
D Woater Same test as for SC (D} Same frequency as SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) . |,
F__Joint Filler Quality Test | One (1) per shipment

4
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PPA MEMORANDUM CIRCULAR
No
Sanes of 2016
Attachment
Poage 500 10
Matenals/items of Required Tests Mimmurm Incremental
Work Frequency of Tests
G Admixturs and Same test as for SC (G) Same frequency as SC (G}
Concrete Cunng
Matenal
H Concrete Same test as for SC {F) Same frequency as SC {F)
Flexural Test 1 beam samples for every 330
sqm or fracton thereof
I  Completed Core Test 1 set {3 specmen) for every 2,500
Pavement sqm and frachon thereof
Interfocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A}
B Fine Aggragate Same test as for SC (B) -1 Same frequency as SC {B}
C Coarse Sai'ne test as for SC {C} Same frequency as SC (C)
Aggregale :

T O Water Same test as for SC (D) Same frequency as SC (D)
Admuodura & Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng ' . ’ :

Materals
£ Completed Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Porttand Cement | Same test as for SC (A) _ Same frequency as SC [A)
8 Fine & Coarse Quaity Test for Grading, Abraswn and | For every 1,500 cubic meter or
Aggregates Soundness frachon thereof
Water Same test as for SC (D) Same frequency as SC (D)
O Completed CT8 | Fetd Density Test For every layer of 150mm of
. compacted depth at least one
group of three In-situ density test
every 500 sq m or frachon thereof
Re'tammg Wall'Coping
WallRC Curb/RC
Ditch/Shear
Key/Concrete
Blocks\Lean Concrete
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fme Aggregate | Same test as for SC (B) Same frequency as SC (B}

T
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PPA CIRCULAR
No 05
Senes of 2018
Atachment
Poge 8 of 10
Materials/items of Raquired Tests Muumum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same fraquency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
- F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Same frequency as SC {F)
Te Red
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) . ‘For every 10,000 kg or fraction
thereof per Tie bars and Dowels
Pipe Cuiverts and Stormi
Orans '
.' A Pipes Test for Strength, Absorption and Physical For every 50 pieces

B Mortar or Jomt

Same Testas for SC{ABand D)

Allernative Test Same test as for SC (F) and |

For avery 25 pieces |

Inspsction Report -
Concrete Hollow Blocks
A Portland Cement | Same test as for 5C (A) Same frequency as SC {A)
B Fine Aggregates | Same test as for 5C {B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
O Concrete Same test as for SC {F) Same frequency as SC (F)
E Completed CHB | Qualdy Test One for every 500 peces or
fraction thereof
Construction Joints (CJ)
A Angle Bars Test for Physical and Mechanical Properties One per batch
B Steel Bars Same test as for SC (E) Ona per batch
C Zinc(HotDip Physical Test for Appearance, Stinpping, | All unts
Galvanizng) Waeighing, Adherence and Adhesion
Coatings _ .
Coating Thickness 1 set (3 specimeny} for every
Magnetic Thickness Measurement 100,000 sq mm cr fraction thereol/

4
\

Y
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PPA MEMORANDUM CIRCULAR .
No
Seres of 2016
Attachment
Page 7 of 10
" Materials/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Ceme.nt Same test as for SC (A) Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C}
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F} Same frequency as SC (F)
F Sack {jute) Physical Test One for every 50 pleces
Rubble Concreta
A Cement Same lest as for SC (A) ' Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same fr;equency as SC (B)
C Coarse Same tést as for SC (C) Same frequency as SG (C)
Aggregates
D Water Same te.st ag for SC (D) | Same frequency as Sb {D}
Concrete Same test as for SC (F} Same frequency as SC (F}
F Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Subgrade Gradmg Test For every 1,500 cubic meter or
preparation Plasbeity Test (LLPLPI1) fracton thereof
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-stu density test
every 500 sq m_or fracton thereof
B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
Excavaton Backfilt fraction thareof
Grading Test
Plasteity Test (LL,PL,PI)
Laboratory Compachon Test
Denstty Test For every layer of 150mm of
compacted depth at least one
group of three In-stu density test
every 500 3q m or frachon thereof

“ | 4

'y
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]
PPA HEMORANDUM CIRCULAR
No

Senes of 2016
Attachment

Page 8 of 10

Matenals/ttems of
Work

Required Tesis

Minimum Incremental
Freguency of Tests

N Port Operations Bullding/Passenger Termina! Burlding/Transit Shed/Warehouse

| STRUCTURAL WORKS
Refer to Structural Concrete {SC) and Pihing Works (P)
ARCHITECTURAL WORKS
Ceramic — Filled Liqusd Physical Property, Mechanical and Chermical | One per shipment
Membrane / Water Property, Leak Test / Fiood Test
Proofing, Hydrophobic
Poreblocking ingredients
with Superplastczer -
Paint Quality Test Cne 4-L can for every 100 cans or
frachon thereof
Ceramic Tile -| Inspection and Evaluaton Report from the { One per shipment
_ Engineer : R
Stainless Steet Inspecton and Evaluabon Report from the | One per shipment
- Engmeer -
Roofing Matenals Inspectton and Ewvaluaton }iepor: from the | One per shipment ]

Engineer

Ceiing Matenals

inspecton and Evaluaton Report frgm the

Engineer

One per shipment

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables

Inspechon and Evaluation Report from
Engineer

the

Testing and Commissioning

One per shipment

Electncal Devices

inspection, and Evaluaton Report from the

Engmneer

Testing and Commissioning

One per shipment

Fire Alarm System

Inspecton and Evaluaton Report from
Engmeer

Testing and Commmsbnmg

One per item

Winng Devices

Inspecton and Evaluaton Report from

the
Engmeer

Testng and Commusstoning -

Y

One per shipment

/
7 &\{5
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PPA MEMORANDUM CIRCULAR
No
. Serms of 2016
Attachment
) Page 9 of 10
Matenals/items of Required Tests Mimimum Incremental
Work Frequency of Tests
Protechive Devices tnspechon and Evaiuahon Report from the | One per shipment
Engineer
Testing and Commussioming
Telephone System Iinspection and Evaluation Report from the | One pertem
Engineer
Testng and Commissioning
CCTV System Inspechon and Evaluabon Report from the | One per item
Engmeer
Testing and Cormmissioning
CATV Systemn Inspecton and Evéhamn Report from the | One per tem
Engieer . . .
Testing and Commissioning .
Background Music and Inspeduon and Evaluation Report from the | One per dem i
Pagmg System Engineer, Tastng and Comrussiomning
Arr Condiboring Units & | Inspection and Evaluaston Report from the | One per tem
Ventlation Engmeer
Testng and Commissioning
Condurt Pipes Inspection and Evaluaton Report from the | One peritem
Engineer
Testing and Cormmissionmg
Lighting Fixtures Inspection and Evaluaton Report from the | One per tem
Engineer
Testing and Commussioning
PLUMBING WORKS
Pipes Inspection and Evaluaton Report from the | One peritem
Engineer
Testing and Commissioning

« F

/¥

v
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. PPAMI DUM CIRCULAR
N Ogonn
Senes of 2016
Attachment
Page 10 of 10
Matenals/items of Required Tests ’ Mimimum Incremental
Work Frequency of Tests
Frxtures inspecton and Evaluaton Report from the | One per tem
Engmeer
Testing and Commissioning o
Pipe Cuiverts Compression Strength For e{rery size not more than 25

| Inspection and Evaluaton Report from the

pipes cast in the field

—

Engmeer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings} One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post )
A Structural Stee! Physical Test (Dimensions) . Al units
. ' Same test as for SC (E} - N .
8 Zinc(Hot Dip Same test as for CJ {C) One per batch
Gatvanizing) .
Coatings _ N
Drammage Steel Grating Same test as for SC (E) One {1) batch
_ inspection Report
Metal Pipe (Cast lron Physical Test (Dimensions and Coatings) 1 per delrvery
Galvanized, etc )
Welding Works Destructive and Non Destruchive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duty
accredited by BRS, DOST and PPA

2. Testing of other mateniats shall be performed only by an independent Testing
Lahoratary duly accredited by BRS and PPA.

3. All other 1ssuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUY T. SANTO
r-In-Charge,

of the General Manager
[
({Lf&-/

T
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(f)  Project Requirements, which shall include the following:

g a. Organizational chart for the contract to be bid;

O b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents
O (h) The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

a () If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, La Paz, Hoile City
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Bidding Forms
{Checklist of Technical and Financial Documents)

II. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Rehabilitation of Berthing Faciiity at Lapuz-Side of hoiio River Wharf, Brgy. Lapuz, La Paz, Noilo City
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Rehabilitation of Berthing Facility at Lapuz-Side of lloilo
River Wharf, Brgy. Lapuz, La Paz, lioilo City

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii} local taxes,
and (iv} other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, La Paz, llilo City
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Bidding Forms
(Bid Form for the Procurement of Infrastnicture Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the Rehabilitation of Berthing Facility at
Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, La Paz, lloilo City.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duly authorized to sign the Bid for and behalf of.
Date:

Rahabilitation of Berthing Facility at Lapuz-Sida of lloilo River Wharf, Brgy. Lapuz, La Paz, lloilo Clty



Bldding Forms
{On-going)

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contractand | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1} 2] 3] 4] 5) 6] Project Completion Date

A) Government
Contracts

i. On-going
li. Awarded but
not yet started

B} Private
Contracts

i. On-going
it. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the partles.

2] With special referance to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) menths from the date of bid submigsion,

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a} Notice of Award
b} Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date

{Signatory’s Legal Capacity)
Revised: September 2021

Rehabllltation of Berthing Facility at Lapuz-Side of llollo River Whard, Brgy. Lapuz, La Paz, lollo Cit):
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STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms
{SLCC)

Namse of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address Percentage Date of Award
of Paricipation Award Completion | Escalated San Completed
Value to
1] 2] 3] Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Memberin a Joint Venture / Consortium,

4] Indicate the FOREX used if Contract Value is expressed in a cumrency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A, The bidder must have an experience of having completed a SLCC thatis similar to the contract to be bid equivalent to at least fifty percent (50%} of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A confractis considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).
B. This Statement shall be supported by:
a. Notice of Award, Nofice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System ( CPES) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4} Contract Duration.
¢. Recapitulation or Final Bill of Quantities.

Name of Bidderf/Authonzed Representative Date
(Signatory’s Legal Capacity)

Name of Firmm

Revised: August 2023

Rehabilitation of Berthing Facility at I.apuz-§de of lloile River Wharf, Brgy. Lapuz, Lapaz, lloilo City



Bidding Forms
(Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similarto

Other completed contracts similar to the

Major Categories of Work Unit of Quantity the contract to contract to be bid Unitof | Quantity
Measure be bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name ofthe | Name ofthe | Name of the
contract contract contract contract
1. Reinforced Concrete cu.m. 170.00
2. Portland Cement Concrete sq.m 505.00
Pavement, PCCP (300mm thk.)
3. Mooring System units 5.00
4. Fendering System units 4.00
5. Electrical units 2.00
NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The sald Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.

¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Revised: August 2023

Name of Bidder/Authorized Representative

Signatory's Legal Capacity

Date

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, loilo City
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Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the prospective
bidder’s total and current assets and liabilities, stamped “RECEIVED” by the Bureau of Internal
Revenue (BIR), or its duly accredited and authorized institutions, for the preceding calendar
year which should not be earlier than two (2) years from the date of bid submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all outstanding

or uncompleted portions of the projects under ongoing contracts, including
awarded contracts yet to be started coinciding with the contract to be bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by the
BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Rehabilitation of Berthing Facility at Lapuz-Side of liollo River Wharl, Brgy. Lapuz, Lapaz, lloito City



Bikiding Forms

(Pledged Personnel}
STATEMENT OF THE BIDDER’'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
! hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex{es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred)

Project Manager Complete Qualification and Experience Data Annex*_*

Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*_"

Complete Qualification and Experience Data

Certificate of Commitment

Materials Engineer | PRC License (CE Preferred) Annex “_"

Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment

Construction Safety Certificate of Safety and Health Construction Related Course issued Annex *_"
and Health Officer by DOLE Accredited Tralnings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex ‘"
Certificate of Commitment
Cther Position{s) Complete Qualification and Experlence Data Annex *_"
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet

2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M
Foreman - Five (5) years Materials Engineer Il - for projects costing more than 100M
Construction Safety and Health Officer — One (1) year

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised:; August 2023

Rehabilitation of Barthing Facillty 8l Lapuz-Side of #oik Faver Whar, Bray.

Lapuz,Lapaz, liollo City




Bidding Forms
{Pledged Equipment}

STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIFTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Mcdel, Unit(s) Output and/or under Leased/ Under (As Applicable)
Make) purchased Purchase Agreement
agreement (Mark as Annex
1] 2] ‘A2l
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No, Name of Vessel

NOTE:
1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge},
Ton {for crane, road roller and drop hammer), kg.-m/blow (for diese! hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal {for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] Ifthe pledged equipment is owned, it should be In the name of the bidder. Submit proof of ownership, 1.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessorfvendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement.

if the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of barge/tugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised: August 2023

Rehabiiitation of Berthing Facility at Lapuz-Side of licilo River Wharf, Brgy. Lapuz,
Lapaz, llvilo Clty
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Bidding Forms
(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Iam the sole proprietor or authorized representative of with office address at

>

2. As the owner and sole proprietor, or authorized representative of ,  have full power
and authority to do, execute and perform any and all acts necessary to participate, submit the bid,
and to sign and execute the ensuing contract for REHABILITATION OF BERTHING
FACILITY AT LAPUZ-SIDE OF ILOILO RIVER WHARF, BRGY. LAPUZ, LAPAZ,
ILOILO CITY, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines
or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign
or intemnational financing institution whose blacklisting rules have been recognized by the

Government Procurement Policy Board, by itself or by relation, membership, association,

affiliation, or _controlling interest with another blacklisted person or entity as defined and
provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by consanguinity
or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

9. [Name_ of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative
of the government in relation to any procurement project or activity.

Rehabilitation of Berthing Facility at Lapuz-Sida of llailo River Wharf, Brgy. Lapuz Lapaz, Noiio City



10

Bidding Forms
{Omnibus - Sole)

10.In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of

confidence through misappropriating or_converting any payment received by a person or
entity under an obligation_involving the duty to deliver certain goods or services, to the
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act
No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practicef

Rehabilitation of Berthing Facility al Lapuz-Side of Hoilo River Wharf, Brgy. LapuzLapaz, licilo City
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Bidding Forms
{Omnibus — Corp.fJ.V}

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

I

AFFIDAVIT

, of legal age, [Civil Status], [Nationality], and residing at S

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the duly authorized and designated representative of with office address
at :

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for REHABILITATION
OF BERTHING FACILITY AT LAPUZ-SIDE OF ILOILO RIVER WHARF, BRGY.
LAPUZ, LAPAZ, ILOILO CITY, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines
or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign
or international financing institution whose blacklisting rules have been recognized by the

Government Procurement Policy Board, by itself or by relation, membership, association,

affiliation, or controlling interest with another blacklisted person or entity as defined and
provided for in the Uniform Guidelines on Blacklisting:

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

[Name _of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project]
[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative
of the government in relation to any procurement project or activity.

Rehabilitation of Berthing Facility at Lapuz-Side of licilo River Wharf, Brgy. Lapuz, Lapaz, lloilo City



14

Bidding Forms
(Omnibus — Corp./J.V)

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute criminal
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of
confidence through misappropriating or converting any payment received by a person or
entity under an obligation _involving the duty to deliver certain goods or services, to the
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act
No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof _ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Rehabilitation of Berthing Facility at Lapuz-Side of loilo River Wharl, Brgy. Lapuz, Lapaz, lloito City
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Bldding Forms
(Bid=Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. I/'Weunderstand that, according to your conditions, bids must be supported by a Bid Security, which
may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Rehabiitation of Berthing Facillty at Lapuz-Side of lfoilo Fiver Wharf, Brgy. Lapuz, Lapaz, hailo City
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. REPAIR OF DETERIORATED RC DECK

1. Demolish and dispose damaged RC Curb, RC Deck and RC Beams {Area = 720.00 sq.m.),

ho

Demolish/chip/cut-off piles to desired elevation (117 piles);

Supply and place 3,500 psi Portland Cement Concrete (Volume = 340.00 cu.m.);
Supply and install steel reinforcement for [tem 2.30 (64,983.00kgs)

. REPAIR OF DAMAGED PAVEMENT
Break/excavate and dispose damaged PCCP (Area= 760.00 In.m)
Excavation and disposal of earth fill (Area=760. 00sq.m)
Sub-grade Preparation (Area=760. 00sq.m)
Supply/spread/compact Item 200 base coarse (Volume= 114.00 cu.m)
Construct 300 mm thick PCCP, 3.500 psi (Area=760.00 sq.m).

RO RO

0

MOORING AND FENDERING SYSTEM

Demolish/cut Fender Block on RC pile to desired elevation (13 blocks)

Construct New RC Fender Block on existing RC pile (13 blocks).

Remove and re-install existing 400Hx1000L RDF (9 units).

Supply and install new 400Hx1000L HV-Type RDF w/ complete accessories (8 units)
Supply and install 25-T Mooring Tee Head with complete accessories (9 units)

RN~

D. UPGRADING OF DAMAGED RORO RAMPS ON FILL

Chip upper portion of RC retaining wall and RC Curb (53.00 In.m)

Built-up Existing RC Retaining Wall (31.3 In.m)

Break damaged RC ramp on fill and remove ICPB (Area =250.00 sq.m)
Supply/spread/compact ltem 200 base coarse (Volume = 88.00 sq.m)
Construct 300 mm thick PCCP, 3500 psi incldg. dowels (Area = 250.00 sq.m)

oo~

E. PORT LIGHTING SYSTEM

Provide RC Pedestal for 12-meter high floodlight tower (3 units})
Lay-out/Excavation/Backfilling Works for duct bank {Length =150.00m)
Relocate 12-m High Floodlight Pole {3units)

Supply and Install Controls for Three (3) Towerlights (3sets)
Supply/Deliver/Install Wirings and Lighting Fixtures {12 units)

RN

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, licilo City
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Bidding Forms
(Const. Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shali be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: August 2023

Rehabiiitation of Berthing Fadlity at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lepaz, loilo City
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Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location
CONTRACT DURATION { Calendar Days)
MANPOWER
(Minimum)
M O N TH L Y
Project Manager

Project Engineer

Materials Engineer |

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: August 2023

Rehabilitation of Berthing Facility at Lapuz-Side of licilo River Wharf, Brgy. Lapuz, Lapaz, licilo City
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Bidding Forms
{Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location

EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
(Minimum) Units

M O N T H L Y

1 3 E3 4 [ [] T ] ]

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: August 2023

Rehabilitation of Berthing Fadiity at Lapuz-Side of lhoilo River Wharf, Brgy. Lapuz, Lapaz, Hcilo City
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: August 2023

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, licilo City
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacno Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
i. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that

are_subsequently regunred for_submission after the contract execution,

such as the Notice to Proceed, Variation Orders, and Warrang Security,
shall likewise form part of the Contract.

Rehabilitation of Berthing Facility at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz, lloilo City
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Bidding Forms
(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4.  The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’'s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Rehabilitation of Berthing Facility at Lapuz-Side of licilo River Wharf, Brgy. Lapuz, Lapaz, livilo City



