Republic of the Philippines )
AUTHORITY "7
PHILIPPINE PORTS AUTHORITY -
PORT MANAGEMENT OFFICE - PANAY/GUIMARAS
ENGINEERING SERVICES DIVISION

PROJECT FEATURE

Date of Preparation; July 14, 2023

PROJECTTITLE . |MPROVEMENT OF PAROLA WHARF, ILOILO CITY

PROJECT LOCATION : Parola Concepcion, City Proper, lloilo City

SCOPE OF WORKS

BILL NO. X

BILL NO. I
2.01
2.02

BILL NO. 11N
3.01
3.02
3.03

3.04

BILL NO. V.
4.01
4.02
4.03
4.04
4.05
4.06

BILL NO. V.
5.01
5.02

5.03
5.04

BILL NO. Vi
6.01

6.02
6.03
6.04
6.05
6.06

MOBILIZATION/ DEMOBILIZATION

GENERAL EXPENSES

General Expenses includes pre-con survey and provision of temfacil

Provide Construction Safety and Heaith Program in the Execution of the project

CONSTRUCTION OF RETAINING WALL
Supply and deliver to site 400mm x 100mm x 10.50mm x 12m Sheet Piles
Handle, Pitch and Drive steel sheet pile to include falseworks

Supply and place concrete 3,500 psi PC Concrete for Quay Wall to include formworks as detailed
in the plan

Supply and Instali steel reinforceament for item 3.03 as detailed in the plan

CONSTRUCTION OF APRON

Supply and Place Core Rocks, 5~50 kg/pc as detailed in the plan

Supply and install geotextile fabric as detailed in the plan and as directed by the engineer
Supply and place sand and gravel fill

Supply, spread and compact selected fill

Supply, place and compact Item 200 Base Coarse. 200mm thick

Supply and place 3,500 psi PC Concrete, 250 mm thick including temperature bars

CONSTRUCTION OF STAIRLANDING AND RC CURB

Supply and Place Core Rocks, 5~50 kg/pc including Class A PCC Groul as detalled in the plan
Supply and Place 3,500 psi PC Concrete for Stairlanding and Curb to include formworks as detailed
in the plan

Supply and instali stee! reinforcement for Item 5.02 as detailed in the plan

Supply and install stainless steel mooring cleats as detailed in the plan

CONSTRUCTION OF COVERED WALKWAY
Supply and place concrete 3,500 psi fooling, column, roof beam, calch basin and benches
including forms and CB pipe outlet

Supply and Install steel reinforcement for ltem 6.01

Supply. Deliver and Install Roof framing and Roofings

Supply and Install Baluster and Decorative Tiles

Painting works for Columns, beams, benches. baluster and roof framings
Supply, Deliver and Install Etectrical Materials & Lighting Fixtures

APPROVED BUDGET FOR CONTRACT 5 Php 28,659,108.85

SOURCE OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

PPA CORPORATE FUND
Php 29,088,995.48

300 Calendar Days




