PROJECT FEATURE

PROJECT TITLE : CONST. OF BACK-UP AREA WITH CONTINUOUS RORO RAMP & POB

LOCATIOK . - Port of Tubigon, Bohol

L. BACK-UP AREA WITH CONTINUOUS RORO RAMP ON-FILL
Demolition & disposal of existing covered walkway (108 sq.m.)
Demolition & disposal of existing fence {36 L.m.)

Excavation of existing seabed (12,820 cu.m.)

Supply,driving & chipping of PSC Square piles (3,966 i.m.)
Supply,driving & chipping of PSC sheet piles & comer piles (5,812 L.m.)
Supply & placing of 3,500 psi concrete (917 cu.m.)

Supply & installation of steel reinforcement (103,334 kg.)

Supply & placing of 50 to 1,000 kg/pc rocks (44,588 cu.m.)

Supply & installation of Tie-rods (98 sets)

10 Suppy & placing of Geotextile fabric filler (6,997 sq.m.)

11 Suppy & placing of fill materials (50,869 cu.m )

12 Supply & installation of Interiocking Concrete Paving Blocks (13,104 sq.m.)
13 Construction of Portland cement concrete pavement (1,298 sq.m.)

14 Supply & installation of Rubber dock fenders (17 sets)

15 Supply & installation of Mooring bollards (6 sets)

16 Construction of Perimeter security fence {379 Lm.)

17 Construction of Lateral drainage (206 L.m.)

18 Supply & installation of single bar ficodiight sieel lamp post (8 seis)
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B. PORT OPERATIONS BUILDING
Supply, driving & chipping of 400 x 400mm PSC foundation piles (1,176 Lm.)
Construction of 2-storey Port Operations Building, complete

(3,082.5 sq.m., 1,000 pax)
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3 Construction of Pumphouse & apurtenances (17.84 sq.m.)

4 Supply & installation of PPA logo & regulatory signages (1 lot)

5 Supply, delivery & installation of gang chairs ( 1 lot)

6 Supply & delivery of Office fumitures ( 1 lot)

7 Supply, delivery & installation of disiribution Transformer & accessories ( 1 lot)
APPROVED BUDGET FOR THE CONTRACT 2 Php 448,813,753.33
SOURCES OF FUNDING : - PPA Corporate Fund
TOTAL PROJECT COST : Php : ) 507,159,541.27
PROJECT DURATION : . §60 Calendar Days
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