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40.5. ltems of the Works for which a price of “0" (zero) has been entered will not be paid for
by the Procuring Entity and shall be deemed covered by other rates and prices in the
Contract.

41. Payment Certificates

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative amount
certified previously.

41.2. The Procuring Entity’s Representative shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shall:
(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(¢) include the valuations of approved variations.

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate in
the light of later information.

42. Retention

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from every progress payment
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity,
are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done
and on schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall again be imposed using the rate specified therefor.

42.3. The total “retention money" shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention money
for each progress billing with irrevocable standby letters of credit from a commercial
bank, bank guarantees or surety bonds callable on demand, of amounts equivalent to
the retention money substituted for and acceptable to the Procuring Entity, provided
that the project is on schedule and is satisfactorily undertaken. Otherwise, the ten
(10%) percent retention shall be made. Said irrevocable standby letters of credit, bank
guarantees and/or surety bonds, to be posted in favor of the Government sha!l be valid
for a duration to be determined by the concemned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%) percent
retention is intended, ie., to cover uncorrected discovered defects and third party
liabilities.

42.4. On completion of the whole Works, the Contractor may substitute retention money with
an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
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43. Variation Orders

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease
in quantities, including the introduction of new work items that are not included in the
original contract or reclassification of work items that are either due to change of plans,
design or alignment to suit actual field conditions resulting in disparity between the
preconstruction plans used for purposes of bidding and the “as staked plans® or
construction drawings prepared after a joint survey by the Contractor and the Procuring
Entity after award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as bid and
awarded. The scope of works shall not be reduced so as to accommodate a positive
Variation Order. A Variation Order may either be in the form of a Change Order or
Extra Work Order.

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease
in quantities of original Work items in the contract.

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction
of new work necessary for the completion, improvement or protection of the project
which were not included as items of Work in the original contract, such as, where there
are subsurface or latent physical conditions at the site differing materially from those
indicated in the contract, or where there are duly unknown physical conditions at the
site of an unusual nature differing materially from those ordinarily encountered and
generally recognized as inherent in the Work or character provided for in the contract.

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another
contract to be bid out if the works are separable from the original contract. in
exceptional cases where it is urgently necessary to complete the original scope of
work, the HoPE may authorize a positive Variation Order go beyond ten percent (10%)
but not more than twenty percent (20%) of the original contract price, subject to the
guidelines to be determined by the GPPB: Provided, however, That appropiiate
sanctions shall be imposed on the designer, consultant or official responsible for the
original detailed engineering design which failed to consider the Variation Order
beyond ten percent (10%).

43.5. Inclaiming for any Variation Order, the Contractor shall, within seven (7) calendar days
after such work has been commenced or after the circumstances leading to such
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver
a written communication giving full and detailed particulars of any extra cost in order
that it may be investigated at that time. Failure to provide either of such notices in the
time stipulated shall constitute a waiver by the contractor for any claim. The preparation
and submission of Variation Orders are as follows:

(a) If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed estimate
of the unit cost of such items of work, together with his justifications for
the need of such Change Order or Extra Work Order, and shall submit
the same to the HoPE for approval.
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(b) The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct
the appropriate technical staff or office of the Procuring Entity to conduct
an on-the-spot investigation to verify the need for the Work to be
prosecuted and to review the proposed plan, and prices of the work
involved.

(¢) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration. '

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same
is justified, necessary, and in order.

(¢) Thetimeframe for the processing of Variation Orders from the preparation
up to the approval by the Procuring Entity concemed shall not exceed
thirty (30) calendar days.

44, Contract Completion

Once the project reaches an accomplishment of ninety five (35%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final tumover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

45. Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by
written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the Contractor to correct bad conditions
which are unsafe for workers or for the general public, to carry out valid orders given
by the Procuring Entity or to perform any provisions of the contract, or due to
adjustment of plans to suit field conditions as found necessary during construction. The
Contractor shall immediately comply with such order to suspend the work wholly or
partly.

45.2. The Contractor or its duly authorized representative shall have the right to suspend
work operation on any or all projects/activities along the critical path of activities after
fifteen (15) calendar days from date of receipt of written notice from the Contractor to
the district engineer/regional director/consultant or equivalent official, as the case may
be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-fumished are not
issued to the contractor precluding any work called for by such plans.
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(c) Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police {PNP) station which has responsibility over the
affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor's claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete uniess there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

45.3. In case of total suspension, or suspension of activities along the critical path, which is
not due to any fautt of the Contractor, the elapsed time between the effectivity of the
order suspending operation and the order to resume work shall be allowed the
Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1. If the Contract is terminated because of a fundamenta! breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the value
of the work done and Materials ordered less advance payments received up to the
date of the issue of the certificate and less the percentage to apply to the value of the
work not completed, as indicated in the SCC. Additional Liquidated Damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Procuring Entity.

46.2. If the Contract is terminated for the Procuring Entity's convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

46.4. |If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the Contractor.

47. Extension of Contract Time

47.1.  Should the amount of additional work of any kind or other special circumstances of any
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract
time, the Procuring Entity shall determine the amount of such extension; provided that
the Procuring Entity is not bound to take into account any claim for an extension of
time unless the Contractor has, prior to the expiration of the contract time and within
thity (30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring Entity
notices in order that it could have investigated them at that time. Failure to provide
such notice shall constitute a waiver by the Contractor of any claim. Upon receipt of
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full and detailed particulars, the Procuring Entity shall examine the facts and extent of
the delay and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b} inexcusable failure or negligence of Contractor
to provide the required equipment, supplies or materials.

47.3. Extension of contract time may be granted only when the affected activities fall within
the critica! path of the PERT/CPM network.

47.4. No extension of contract time shall be granted when the reason given to support the
request for extension was already considered in the determination of the original
contract time during the conduct of detailed engineering and in the preparation of the
contract documents as agreed upon by the parties before contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual conditions
obtained at the site, in excess of the number of rainy/unworkable days pre-determined
by the Procuring Entity in relation to the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon
by the parties before contract perfection, and/or for equivalent period of delay due to
major calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials, working
drawings, or written information to be furnished by the Procuring Entity, non-acquisition
of permit to enter private properties or non-execution of deed of sale or donation within
the right-of-way resulting in complete paralyzation of construction activities, and
other meritorious causes as determined by the Procuring Entity’s Representative and
approved by the HoPE. Shortage of construction materials, general labor strikes, and
peace and order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies such
as DTI, DOLE, DILG, and DND, among others. The written consent of bondsmen must
be attached to any request of the Contractor for extension of contract time and
submitted to the Procuring Entity for consideration and the validity of the Performance
Security shall be correspondingly extended.

48. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

49. Completion
The Contractor shall request the Procuring Entity’s Representative to issue a certificate

of Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.
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50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity's Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1. If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the SCC, or they do not receive the Procuring Entity’s Representative's approval, the
Procuring Entity’s Representative shall withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

1.17

The Intended Completion Date is 120 calendar days from commencement of
work, inclusive of the estimated zero (0) calendar days considered unfavorable
to the prosecution of the works at site.

NOTE: The contract duration shall be reckoned from the start date and not
from contract effectivity date.

1.22

The Procuring Entity is PHILIPPINE PORTS AUTHORITY, PPA Building A.
Bonifacio Drive, South Harbor, Port Area, Manila

1.23

The Procuring Entity’s Representative is:

MARK JON S. PALOMAR

Chairperson Head Office Bids and Awards Committee
for Engineering Project
3" Fioor PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila

1.24

The Site is located at Cagayan De Oro City, Misamis Oriental and is defined
in drawing Nos.

1.28

The Start Date is the time of receipt by the successful bidder of all notices called
for the term of the contract.

1.31

The Works consists of:

A. HVAC-VRF SYSTEM AND GENERATOR SETS

1. Design, Supply and install VRF-HVAC System
2. Design, Supply and install Generator Units

2.2

None.

5.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon commencement of the project.

6.5

The Contractor shall employ the following Key Personnel:

a. Designer (PME)
b. Project Manager

c. Project Engineer (PME)

d. Construction Safety and Health Officer
e. Foreman

f. Others

7.4 (¢)

No further instructions.
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7.7 No further instructions.

8.1 No further instructions.

10 None

12.3 No further instructions.

12.5 All design and build projects shall have a minimum Defects Liability Period of
one (1) year after contract completion or as provided for in the contract
documents. This is without prejudice, however to the liabilities imposed upon
the engineer/architect who drew up the plans and specifications for a building
sanctioned under Article 1723 the New Civil Code the Philippines.

13 If Contractor is a Joint Venture, “All partners to the joint ventures shall be jointly
and severally liable to the Procuring Entity”.

18.3(h}(i) No further instructions.

21.2 The Arbiter is: (To be appointed)

29.1 No dayworks are applicable to the contract.

311 The Contractor shall submit the Program of Work to the Procuring Entity's
Representative within days of delivery of the Notice of Award.

31.3 The period between Program of Work updates is days.

The amount to be withheld for late submission of an updated Program of Work
is .

343 The Funding Source is the Corporate Budget of the Authority for CY 2018.

39.1 The provision on advance payments or mobilization fees in the terms and
conditions of all contracts/ purchase orders/ job orders for goods, services and
infrastructure projects that will be signed or executed shall henceforth be
excluded.

39.5 Refer to 39.1

40.1 No further instructions.

51.1 No further instructions.

51.2

The date by which operating and maintenance manuals are required is

The date by which “as built” drawings are required is
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BILL OF QUANTITIES

DESIGN, SUPPLY AND INSTALLATION OF VRF-HVAC SYSTEM AND GENERATOR UNITS FOR THE PASSENGER TERMINAL BUILDING __
' Port of Cagayan De Oro, Misamis Orientai m&‘.‘.‘g}#e—‘

- NO. B ' . DESCRIPTION OF WORK. ' . UNIT Qry. (Pesos) . (Pesos)

BILLNO.| 1 GENERAL EXPENSES fot 1
BILLNO.| 2 VRF-HVAC SYSTEM AND GENERATOR UNITS

2.1 Design, supply and install VRF-HVAC System lot 1

2.2 Design, supply and install Generator Units lot 1
BILLNO.| 3 REIMBURSABLE ITEMS lot 1

TN e S S — i —
TOTAL _ R

Page 1of 1
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BOQ and Attachment
{Annex 1 - Faciltties 10 be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Design, Supply and Installetion of VRF-HVAC System and Generaior Unita for 1w B ] B
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BQ4
BOQ and Attachments
{Annex 3 - Construction Safety & Health Requiremants)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1
1

EQUIPMENT / MATERIALS

no.

no.

Safety Engineer / Officer

Nurse / Heafth Officer

Personnel Protective Equipment

20 pcs. Hard Hats

20 pcs. Gloves

10 pcs. Goggles

5 pcs. Aprons

1 pc. Safety Belts

20 pairs Safety Shoes

1 pc.  Life Lines
Safety Devices

1 lot Barricades

1 lot Wanming signs

2 units Fire extinguisher
Medical and First Aid System - For four (4) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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Bid Form

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
{TB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Design, Supply and Installation of VRF-HVAC System and
Generator Units for the Passenger Terminal Building, Port of Cagayan De Oro,
Misamis Oriental;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BiLL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses
2 VRF-HVAC System and Generator Units
3 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT)

The discounts offered and the methodology for their application are: insert information}:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bidis accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

{(e) Our fim, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information];

MSMMWdWWMWNMMHMPWTmBm
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Bidding Forms
(Bid Form)
(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(9) Our fim, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

() We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Design, Supply and Installation of VRF-HVAC System and Generator Units
for the Passenger Terminal Building, Port of Cagayan De Oro, Misamis Oriental of
the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

wwmwawmanmmuummﬁum
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Bldding Forms

(On-going)
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration

Name of the Contractor’s Total Contract Value At Accompfishment 5]

Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of the Project Name | Scope (in Completion Value to Award | Outstanding Time of
1] and of percentage) Date Present 5] Works Completion
Address | Work 3 Prices
2] 4]
A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

{. On-going
ii. Awarded but

not yet started

NOTE :

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated In the advertised [nvitation To Bid.
3] indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value Is expressed In a currency other than the Philippine Peso. Speclfy the *Escalation Factor” used to escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A, 9184,
5) State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Fim/Applicant

Authorized Signing Official

Date
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Bidding Forms
{SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT {SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's | Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion { Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory,

Name of Firm/Applicant

Authorized Signing Official

Date

Design, Supply and Instalistion o VRF -HVAC System and Generator Uniis for the Passenger Tacminal Buiding
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EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

{Experience Record)

Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1] Measure Title of [ Title of | Title of | Titie of Measure
the the the the
Project | Project | Project | Project
1. Design, Supply and installation of HVAC
System
- Area of building sq. m. 2,475
2. Supply and instaliation of Generator Sets
sets 2

- Quantity of Generator set

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by
Constructor Performance Evaluation System (CPES) ratings, 1%

28 & Final

Complstion/Acceptance and Recapitulation/Bill of Quantities shail not be considered.

2] The Owner's Certificats of Final Acceptance; or the Constructors Performance Evaluation

Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Fomn : September 2012)

Authorized Signing Official

Date

Summary (CPES) Final Rating and/or the

the project owner, Final Recapitulation/Bill of Quantities and/or
visit (if applicable). Projects with no Certificate of

Design, Supply and Installation of VRF-HVAC System and Generator Units for the Passengar Tarminal Building
Forl of Cagayan Da Oro, Misamis Orisntat




Bidding Forms
(Financiaf)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

(o2

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cument liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:

If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Design, Supply and inetalletion of VRF-HVAC Sysiom and Generator Units for the Passenger Teninal Buking
Port of Cagayan De Oro, Misamis Oriental



Bidding Forms
({Plecged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnet enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Personnel Name No. of Key | Experience inthe | Experience in the Attachment(s) Annex(es)
Personnel Position (Years) Position (Years)
1]
Designer (PME) PRC License Annex “_"
Complete Qualification and Experience Data

Certificate of Commitment

PRC License

Project Manager Complete Qualification and Experience Data Annex*_"
Certificate of Commitment
Project Engineer (PME) PRC License Annex®_*
Complete Qualification and Experience Data

Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex *_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data

Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex °_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar In nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)
Designer - Five (5) years
Project Manager - Five (5) years
Project Engineer - Three (3) years
Foreman - Five (5) years

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Design, Supply and Instakation of VRF-HVAC System and Generator Units far the Passenger Terminal Building
Port of Capsyan De Oro. Missmis Orierkal



Bidding Forms
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/t eased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] A Z"
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW {for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cum (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), ¢fm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

Dwm&mymmmmwwwacmmmmmumhpwmm Buiding
Port of Cagayan De Oro, Misamis Ocenisl



Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT
I ( Name ), of legal age, (Civil Status), {Nationality}, and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that;

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |
have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
"Special Power of Attomey” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Govemment Units,
foreign govemnment / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consuftants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) inquire or secure Supplemental / Bid Bulletin(s) issued for the Design, Supply
and Installation of VRF-HVAC System and Generator Units for the Passenger
Terminal Building, Port of Cagayan De Oro, Misamis Oriental.

Design, Supply and instafalion of VRF-HVAC Sysiem and Gansmsicr Units K the Passenger Tenminal Bulding
Port of Cageyan De Oro, Misamis Ovientsl
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Bidding Forms
{Omnibus - Sole}

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__at
Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [dale issued], [place issued]

Design, Supply ang instakabon of VRF-HVAC Systern and Generator Units kor the Passenger Teminal Building
Port of Cagayan De Oro, Misamis Oriantal
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Bidding Forms
{Omnibus ~ Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name ), of legal age, (Civil Status), {(Nationality}, and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign govemment / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. {Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Design, Supply
and Installation of VRF-HVAC System and Generator Units for the Passenger
Terminal Building, Port of Cagayan De Oro, Misamis Oriental.

M&MNMMWWMM“MMUMPwTMMM
Port of Cagayan De Oro, Misamis Orients!
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Bidding Forms
(Omnibus - Partnership)

9. {(Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her {insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and histher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roli of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Page Nc;.
Book No.
Series of

Design, Supply and installation of VRF-HVAC System and Generatar Units ior the Passanger Termnal Busiiding
Puort of Cagayan De Oro, Misamis Oriental
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Forms

Bidding
(Omnibus — Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), {(Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,

4 Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and comect;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards: and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and .

d) Inquire or secure Supplemnental / Bid Bulletin(s) issued for the Design, Supply
and Installation of VRF-HVAC System and Generator Units for the Passenger
Terminal Building, Port of Cagayan De Oro, Misamis Oriental.

Design, Supply and istalation of VRF-HVAC Systam and Genaralor Urits Kor he Passengsr Teminal Buiiing
Pori of Cagayan De Oro, Misamis Oriental
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Bidding Forms
{Omnibus — CorpSJ.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__ at
Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-8C). Affiant/s exhibited to me his/her [insert type of government identification card used),
with his/her photograph and signature appearing thereon, with no. and his'her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
1BP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—

——

————
——

Design, Supply and inatallation of VRF HVAC System and G Urits for o Passanger Tommingl BGKang
Post of Cagayan De Oro, Misamis Oriental
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Bidding Forms
{Bid—Securing Declaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
I, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. IAWe accept that: (a) I/we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b} I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the govermment may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) 1 am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) I filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have fumnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
Philippines.

Name of Bidder’'s Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Design, Supply and Insiallation of VRFHVAGC Systam and Generator Units for the Passenger Terminal Busding
Port of Cagayan De Oro, Misamis Orientat
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Bidding Forms
(Bid-Securing Deciaration)

SUBSCRIBED AND SWORN to before me this __ day of Jmonth] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert fype of government identification card used], with hisher
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ___

Book No. ____

Series of .

wmwmummmwwmmwhmrmsm
Port of Cagaysn De Oro, Misamia Oriental
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Bdclnng' ing Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. VRF-HVAC System and Generator Units

. Design of VRF-HVAC System and Generator Units

. Supply and install Air Cooled Conditioning Units (ACCUs) including accessories

. Supply and install Fan Coil Units (FCUs) including accessories

. Supply and install Air Ducting System

. Supply and install Refrigerant Piping System

. Supply and install Condensate Drain System

. Supply and instal! Ventilating Equipment including accessories

- Supply and install Energy Recovery Ventilators (ERVSs) including accessories

. Supply, deliver and install Generator Units (500 KVA @ 400Kw, Three Phase,
220V/440V, Soundproof) with fuel tank, automatic transfer switches and synchronizing
panel including accessories and other incidental expenses.

QONIOINEWN-

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Dasign, Supply and Installation of VRF-HVAC System and Ganenstor Unis for the Passengar Tenningl Bukdng
Port of Cagayan De Oro, Misamis Oriantel
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Biiding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)

M O N TH L Y

1 2 3 4

Designer (PME)

Project Manager

Project Engineer
(PME)

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:
- Electrician

-  Welder

- Others

Signature
(Authorized Signing Official)

Mm&mmmmdwmmwmmmuumem
Port of Cageryan De Ovo, Misamia Oriertasl



Name of Project

Proposed Project Description

EQUIPMENT UTILIZATION SCHEDULE

19

Bidding Forms
{Equipment Schedule)}

Location

EQUIPMENT No. CONTRACT DURATION ( Calendar Days)
(Minimum}) of
Units

M O NT H L Y
2 3 4
Signature

(Authorized Signing Official)

MM“MdWWAﬂW“MMHhWTﬁHM

Port of Cagayan De Oro, Misamis Oriental
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Bidding Forms
{Payment Schedule}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Detsgn, Supply and Installation of VRF -HVAC System and Generator Units K 510 Passongar Tanmunal Busding

Port of Cagayan Da Oro, Misamis Oriental
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CF1 .
(Draft Contract Form)

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Phitippines

CONTRACT
DESIGN, SUPPLY AND INSTALLATION OF VRF-HVAC SYSTEM AND GENERATOR
UNITS FOR THE PASSENGER TERMINAL BUILDING AND AIR CONDITIONING
(HVAC) SYSTEM FOR PTB
PORT OF CAGAYAN DE ORO, MISAMIS ORIENTAL

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manita,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, @ corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , @ copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on
the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Design,
Supply and Installation of VRF-HVAC System and Generator Units for the Passenger Terminal
Building, Port of Cagayan De Oro, Misamis Oriental;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and Jump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of = ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated , in the amount
of = ), after submission of
:Ee required documents within the prescribed period and compliance to the conditions stipulated in the

R;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual

DOesign, Supply snd Installation of VRF-HVAC Sysism and Genarator Units for the Passenger Terminal Building
Port of Cagarysn De Ovo, Misamis Oriental



CF-2
(Draft Contract Form)

covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

ARTICLE {
CONTRACT DOCUMENTS

1.01  The following documents shalt constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract, and

Other contract documents that may be required by existing laws and the PPA such as:

oo

~oa

Q) Construction Schedule and S-Curve

{2) Manpower Schedule

{3) Construction Methods

{4) Equipment Wilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert / CPM

@) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

1.02 Al Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract ghall have the same meanings respectively assigned
to them in the Contract Documents referred to above.

ARTICLE I

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Centract, the latter
hereby covenants to execute and complete the Design, Supply and Installation of VRF-HVAC System
and Generator Units for the Passenger Terminal Building, Port of Cagayan De Oro, Misamis Oriental, in
conformity in all respects with the provisions of this Contract, as follows:

e T R T o o o T o o o o o o 0 500 0 I o o o 0 o e e S e e e e e S A e e e . . S P S S e e e, e e v P D Bl e S S s
e o e e . e T e e e s g . D Al s e e Sl s, s e S S, B e B P S o o o o S S o o o I O T T B e e e e

e e e T T o o o I o o o o T s o o o o o T 0 i o o o e 0 e o e et <A e e s S S et B e s . e e PP % 0 Rl e S . e S U S0 e S e e
e e e g o e e e e S S S . s, e . . S il i s e e e e S S o e o S B S S S S S 0 0 7 o o S o o S0 4000 0 e e e e

1. General Expenses R
2. VRF-HVAC System and Generator Units R
3. Reimbursable Items R

TOTAL AMOUNT R

2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and

Dumsmmmmdmmmwmmmumwfmwm
Port of Cageyary De Oro, Misamés Oriental
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DESIGN and BUILD {SUPPLY and INSTALL)

50 PERFORMANCE SPECIFICATIONS AND PARAMETERS

The Contractor shall provide the design and build services for the VRF-HVAC system and
Generator Units of the existing PTB which shall meet the foliowing minimum performance
specifications or parameters:

a) VRF-HVAC system

¢ Shall maintain a 20 degrees Celsius to 22 degrees Celsius (comfort
cooling) inside the PTB at all times during operations

e Shall maintain comfort cooling temperature to accommodate 2,000 pax at
any given time '

e The compressor shall be of the inverter type

b) Generator Units

 Shall accommodate the load requirement needed to power the existing
PTB during power outage or whenever necessary;

 Shall consider optimum energy/uel consumption in its design for the back-
up power supply for the existing PTB

¢ The Generator shall be of the inverter type

5.1 Project Completion

This is a priority and fast track project that needs to be compieted in four (4)
months. The Contractor shall complete the design-build services under the
contract, considering the time frame specified.

5.2 Warranty

The Contractor shall guarantee the completed project against defects and failure
in accordance with the provisions set forth under Annex “G* Section 13.10 of the
Revised IRR of R.A. 9184. In addition to this provision, the following shall meet the
minimum warranty requirements for the project:

5.2.1 VRF-HVAC system

a) One (1) year warranty for workmanship
b} One (1) year warranty for equipment spare parts
c) Five (5) year warranty for compressor

5.2.2 Generator Units

a) One (1) year warranty for workmanship
b) One (1) year warranty for equipment spare parts
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6.0 DETAILED ENGINEERING REQUIREMENTS

The Contractor shall coordinate and report to the Port Planning and Design Department
(PPDD) of PPA for uniformity and cohesiveness in the preparation of related documents,
consistent with the latest edition of the Design Guidelines, Criteria and Standards for VRF-
HVAC system guidelines and other applicable provisions of existing laws and codes. All
reports and other related documents prepared by the Contractor shall be in a format agreed
and accepted by PPA. The detailed engineering study shall include but shall not be limited to
the following works:

a) Review the structural, architectural and electrical layout of the existing PTB
b} The following study/investigation shalt be undertaken by the Contractor:

1) Design Analysis and Calculations
2) Detailed Technical Specifications
3) Detailed Quantity Calculations

4) Value Engineering

¢) The contractor shall prepare the following plans in accordance with standard PPA
template: -

General:

Cover Sheet

Vicinity and Key Map

Location Plan/Lay out

Legend, Abbreviation and Symbols

General Notes (VRF-HVAC, Generator and Electrical)

Design plans for VRF-HVAC system:

Air Cooled Conditioning Units (ACCUs) including accessories
Fan Coil Units (FCUSs) including accessories

Air Ducting System

Refrigerant Piping System

Condensate Drain System

Ventilating Equipment including accessories

Energy Recovery Ventilators (ERVs) including accessories

Design plans for the Electrical system (PTB, VRF-HVAC and Generator Units):

1. Single Line Diagram
2. Schedule of Loads

3. Riser Diagram

4. Electrical Layout Plan

PN

NOoAN=

d) Design Guidelines and Codes to be followed:

National and Local Codes of the Philippines
¢ Philippine Electrical Code (PEC)
¢ American Society of Mechanical Engineers (ASME)
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Air-Conditioning Refrigeration Institute (ARI)

American Scociety of Heating, Refrigeration, and Air Conditicning Engineers
(ASHRAE)

International Uniform Building Code

Factory Manual

National Electrical Manufacturer Association (NEMA)

American National Standards Institute (ANS!) Codes

Armerican Institute of Steel Construction (AISC)

Institute of Electrical and Electronics Engineers (IEEE) Standards and
Recommended Practices

National Fire Protection Association (NFPA)

American Concrete Institute (ACI)

American Society of Testing Materials (ASTM)

American Welding Society (AWS)

National Electric Code (NEC)

Occupational Safety and Health Act (OSHA)

Standard Installation (NECA)

In order to facilitate the process of design review by PPDD of the concepts of the proposed
structures/facilities the following activities shall be undertaken:

1. Presentation to and discussion with PPDD of Inception Report

2. Clearance with PPDD of Design Criteria and Specifications

3. Presentation to and discussion with PPDD of the Preliminary Designs
4. Presentation to and discussion with PPDD of the Draft Final Designs

Note: Presentation of documents shall include computer programs/software.

e) Technical reports in electronic files and hard copies for the work prepared must be
submitted by the Design and Build Contractor to the PPDD of PPA for review and approval.

. & & & & o o

7.0 APPROVED BUDGET FOR THE CONTRACT {ABC)

The Approved Budget for the Contract (ABC) is B 106,775,507.59. This is the ceiling for
acceptable bids. Bids higher than the ABC shall be automatically rejected.

8.0 ELIGIBILITY REQUIREMENTS

The eligibility requirements for Design and Build infrastructure projects shall comply with the
applicable provisions of Sections 23 to 24 of the Revised IRR of RA. 9184,

A modified set of requirements integrating eligibility documents and criteria for infrastructure
projects and consulting services shall be adopted, as follows:

a) CLASS “A” Documents (Legal, Technical and Financial Documents) and CLASS “‘B"
Documents

Page 60110
DESIGN, SUPPLY and INSTALLATION OF VRFE-HVAC SYSTEM and GENERATOR UNITS EOR THE PASSENGER

TERMINAL BUILDING, PORT OF CAGAYAN DE ORO, CAGAYAN DE ORO CITV, MISAMES QRIENTAL



DESIGN and BUILD [SUPPLY and INSTALL)

The prospective bidder shall submit alt the required Class “A" and Class *B* documents for
infrastructure projects and the following:

)] Relevant statement of all on-going, completed, awarded but not yet started
design/design and build related contracts, curriculum vitae of key staff, partners or
principal officers; and

if) Valid licenses issued by the Professional Regutatory Commission (PRC) for design

professionals.

Eligibifity Criteria

a) The eligibility of design and build contractors shall be based on the legal, technical and
financial requirements abovementioned. In the technical requirements, the design and
build contractor (as solo or in joint venture/consortia) should be able to comply with the
experience requirement under the IRR of RA 9184, where one of the parties (in a joint
venture/consortia) should have at least one similar project, both in design and
construction, with at least 50% of the cost of the ABC.

b) If the bidder has no experience in design and build projects on its own it may enter into
subcontracting, partnership, or joint venture with design and engineering fims for the
design portion of the contract.

c) The relevant provisions under Section 23.4.2 of the IRR of RA. 9184 on eligibility
requirements shall be observed, with the following exceptions:

Joint ventures/consortia among Filipino contractors and consultants or among Filipino
contractors and foreign consultants shall be allowed subject to pertinent laws and the
relevant provisions of the IRR of R.A. 9184. The joint venture/consortia shall be jointly and
severally responsible for the obligations and the civil liabilities arising from the design and
buiid contract. Provided, however, That Filipino ownership or interest thereof shall be at
least seventy five percent (75%) : Provided further, That joint ventures/consortia in which
Filipino ownership or interest is less that seventy-five percent (75%) may be eligible where
the structures to be built require the application of techniques and/or technologies which
are not adequately possessed by Filipinos and that Filipino ownership or interest shall not
be less than twenty-five percent (25%): Provided, finally, that when the design services in
which the joint venture wishes to engage invoive the practice of profession regulated by
law, ali those who will actually perform the services shall be Filipino citizens and regulated
professional authorized by the appropriate regulatory body to practice those professions
and allied professions and where foreign designers are required, the foreigner designer
must be authorized by the appropriate Philippines Government professional regulatory
body to engage in the practice of those professions and allied professions.

8.0 CONTENTS OF THE BID

9.1  Technical Proposa! (First Envelope) - The first envelope shall contain all the
required documents for the Infrastructure projects under Section 25.2 (b) of the
IRR of RA 9184 and the following additional documents:
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a. Preliminary Design Plans — Design scheme of the proposed VRF-HVAC N
system and back-up power generators for the Passenger Temminal Building
must comply with the prescribed performance specifications and parameters.

The plans should contain the following:

Location Plan/Vicinity Map

General Notes on Design Parameters

Technical Specifications -
Design plans for VRF-HVAC system _
a) Air Cooled Conditioning Units (ACCUs) including accessories ™~
b} Fan Coil Units (FCUs) including accessories

¢) Air Ducting System

d) Refrigerant Piping System

e) Condensate Drain System

f) Ventilating Equipment including accessories

g) Energy Recovery Ventilators (ERVs) including accessories

5. Design plans for Electrical system (PTB, VF-HVAC and Generator Units)

a) Single Line Diagram

b) Schedule of Loads

¢} Riser Diagram

d) Electrical Layout Plan

hON =

b. Design and construction methods:
c. List of design and construction personnel, to be assigned to the contract to be
bid, with their complete qualification and experience data, and
d. Value engineering analysis of design and construction method. e
8.2  Financlal Proposal {Second Envelope) - The second envelope shall contain all
the required documents for Infrastructure projects under Section 25.3 of the
Revised IRR of R.A. 9184 and the following documents:

a. /Lump sum bid price, which shall include the detailed engineering cost, in the
prescribed Bid Form;

b. Detailed estimates including a summary sheet indicating the unit prices of
construction materials, jabor rates and equipment rentals used in coming up
with the bid; and

c¢. Cash flow by quarter and payment schedule

10.0 PROCEDURE AND CRITERIA FOR BIDS EVALUATION
Bid Evaluation

For the detailed evaluation of the design and build proposal, a two-step procedure shall
be adopted by the BAC which shall apply in case of any inconsistencies with the contents
" of the Tender Documents, to wit:
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1. First-Step Procedure:

A. The first step of the evaluation shall involve the review of the preliminary
conceptual designs and track record submitied by the contractor as indicated in
the bid documents using a non-discretionary *passfail” criteria that involve
compliance with the following requirements:

a. Adherence of preliminary design plans to the required performance
specifications and parameters and degree of details;

b. Concept of approach and methodology for detailed engineering, design and
construction with emphasis on the clarity, feasibility, innovativeness of the plan
approach, and the quality of interpretation of project problems, risk and
suggested solutions;

c. Quality of personnel to be assigned to the project which covers suitability of
key staff to perform the duties of the particular assignments and general
qualifications and competence including education and training of the key staff.

B. For complex or unique undertaking, such as those involving highly specialized or
advance engineering technology, eligible bidders may be required, at the option of
the agency concemed, to make and oral presentation within (15) calendar days
after the deadline for submission of technical proposals.

2. Second-Step Procedure:

Only those bids that passed the above criteria shall be subjected to the second step
of evaluation.

The BAC shall open the financial proposal of each “passed” bidder and shall obtain
and evaluate it using non-discretionary criteria - including arithmetical corrections for
computational errors — as stated in the Bidding Documents, and thus determine the
correct total calculated bid prices. The BAC shall automatically disqualify any
calculated bid price which exceeds the ABC. The total calculated bid prices {not
exceeding the ABC}) shall be ranked, in ascending order, from lowest to highest. The
bid with the lowest price shall be identified as the Lowest Calculate Bid (LCB).

11.0 DATA TO BE PROVIDED BY THE PPA

The following data shall be provided by PPA:

(Note: These data are for reference only. The PPA does not guarantee to the contractor
that the data provided are correct, free from emror. and applicable to the project at hand.
The Contractor is responsible for the accuracy or applicability of any data that he will use
in his design-build proposal and services. y

11.1  Architectural Plans
11.2 Electrical Plans

11.3 Sanitary Plans

11.4  Structural Plans

11.5 Concept Design Plans
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11.6 Other Relevant Data

120 DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR DURING CONTRACT
IMPLEMENTATION

The foliowing documents shall be provided by the Contractor during Contract
Implementation: '

12.1 Signed Contract

12.2  Approved “For Construction” Drawings
12.3  Approved Technical Specifications
124 Approved Detailed Cost Estimates with unit price analysis
12.5 Detailed Engineering Plans

12.6 Design Analysis

12.7 Survey Data

128 Design Report

12.9 Environmental Impact Statement
12.10 Inspection Report of the Building

12.11 Electrical report of the existing building
12.12 As-Built Plans

Page 20 of 10
DESIGN, SUPPLY and INSTALLATION OF VRF-HVAC 5YSTEM and GENERATOR UNITS FOR THE PASSENGER

TERMINAL BUILDING, PORT OF CAGAYAN DE DRO, CAGAYAN DE ORO CITY, MISAMIS ORIENTAL



