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Technical Specifications (Buflding Works)
(Finishes)

Management Office, A.2 — Port Integrated Clearing
Office, and A.3 — Restroom

a. Size: 600mm x 600mm Porcelain Tiles
Finish: White Marble Look
Specific Room/Area:
d. A.1-Teminal Management Office Kitchen
e. A.2 - Port Integrated Management Office Powder Room
f. A.3 - Restroom Male and Female, PWD Male and Female

INSTALLATION OF DOORS
Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth,
clean, dry, and free from defects detrimental to work.

DOORS
Location: Passenger Terminal Building A1 - Terminal
Management Office, A.2 — Port Integrated Clearing
Office, and A.3 — Restroom

D-1; 1.5mm thick Aluminum Framed Powder Coated Finish W/ 10mm
thick Reflective Tempered Brown Glass Transom (1.6m X
2.68m), Deadbolt Lockset, Push-Pull Bars

D-2: 1.5mm thick Aluminum Framed Powder Coated Finish W/ 10mm
thick Reflective Tempered Brown Glass Transom (1.4m Xx
2.68m), Deadbolt Lockset, Push-Pull Bars

D-3: Solid Wooden Flush Type Door with Complete Accessories
(0.80m x 2.1m), Stainless Steel Keyed Entry Door Lockset

D-4: Solid Wooden Flush Type Single Swing Door with Accessories
(0.90m x 2.1m), Stainless Steel Kick Plate, Stainless Steel
Keyed Entry Door Lockset

D-5: Solid Wooden Flush Type Door with Complete Accessories
(0.90m x 2.1m), Stainless Steel Keyed Entry Door Lockset

D-6: 20mm thick. Heavy-duty Compact Grade Laminate (0.60m x
1.80m), Plain Color, Pedestal Mounted, Metal Head rail

WIPROVEMENTIRESTORATION OF RC PLATFORM, RCRO RAMP NO. |.mwmmmﬁwmpmmmmu&mm@re
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Tachnical Specifications (Bullding Works)
[Finishes)

Detailed door dimensions are shown in Door Schedule.

INSTALLATION OF WINDOWS
Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth,
clean, dry, and free from defects detrimental to work.

WINDOWS
Location: Passenger Terminal Building

W-1: 1.5mm thick Aluminum Framed Powder Coated Awning Type
Window with 6.35mm thick Clear Glass Fixed Window (3.60m x
2.00m), Concrete Vertical and horizontal Studs

W-2; 1.5mm thick Aluminum Framed Powder Coated Awning Type
Window with 6.35mm thick Clear Glass Fixed Window (2.40m X
2.00m)

w-3: 1.5mm thick Aluminum Framed Powder Coated Awning Type
Window with 6.35mm thick Clear Glass Fixed Window (1.20m x
1.55m)

wW-4; 1.5mm thick Aluminum Framed Powder Coated Awning Type
Window (0.65m x 0.60m)

W-5: 1.5mm thick Aluminum Framed Powder Coated Awning Type
Window with 6.35mm thick Clear Glass Fixed Window (1.20m x
2.00m)

Ww-6: 1.5mm thick Aluminum Framed Powder Coated Awning Type
Window with 6.35mm thick Clear Glass Fixed Window, 8.0mm
thick Clear Glass Window with Speak Hole and Cash/document
slot, (3.60m x 2.0m)

w-7. 8.0mm thick Clear Glass Window with Speak Hole and
Cash/document siot, (0.8m x 1.20m)

MIRROR GLASS

WAPROVEMENT, tnl.mmmmmmsmmwm.mmmm
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Technical Spacifications (Buliding Works)
(Fintahas)

Mirror glass shall be of high-quality fioat glass free from imperfections and impurities,
6.3 mm (1/4 inch) thick. Silvering shall be performed by modem continuous
operation under controlled conditions. The coating shall be of pure silver and of
adequate thickness to provide refiectivity of 83% or more of incident light, and shall
be without pinholes or other defects visible to the naked eye.

Refer to plans for locations, dimensions and details.

PROVEMENT L1, RETAINING WALL, P TERMINAL SUILDING, FENCE AND GATE
TRESTORA RC PLATFORM, RORO RAMP NO. AREA, Porlof P
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Technical Spacifications
{Project Billboard)

ITEM 12 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.
The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/18 inch (5mm) marine
plywood.
Project billboards shall not contain Name(s) and/or picture{s) of any personages.

See attached drawings for further details of the standard billboard.

RESTORA OF RCPLA BACK-UFP AREA, Port of P Duran, Ay
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Teochnical Specifications (Bulkding Works}
{Signages)

ITEM 13 : SIGNAGES

SCOPE OF WORK

Furnish materials and perform Iabor to include miscellaneous works required for the installation
of room identification for the toilets and port office.

SAMPLE AND SHOP DRAWINGS
The Contractor shall submit samples for approval by the Architect Notify the Architect for any
changes, clarifications and discrepancies.
For the room L.D. full size lettering layout and installation method shall be submitted to the Architect
for approval before start of work.
MATERIAL REQUIREMENTS

1. PPALOGO

¢ Hot dipped built up letters 4.5 mm thick Metal sheet screwed at the back.
* 12.5mm thk. Colored Acrylic Plastic Sheet for PPA Logo
¢ 1mm thk. Acrylic Painted G.1. Metal Sheet Free Standing Lettering

2. ROOM MARKERS

Black acrylic letters, 38mm (1-1/2") high on white acryfic background, 63mm (2-1/2%) high,
with clear acrylic cover, Lengths shall be as required by the full notation therein,

EXECUTION
WORKMANSHIP
Workmanship shall be executed in high quality comparable with artworks.

MOUNTING

For all mounted assemblies, appropriate mounting hardware and connectors which are
concealed shall be sufficiently used.

Assemblies shall be mounted plumb, straight, level, and at prescribed heights.
INSTALLATION

Installation shall be done in a secure and permanent manner at prescribed heights and/or layout.
The backwall shall not be mutilated. After the dowels are positioned, fill with expanding grout, or
other approved fillers, and retouch, flashed to the backwall surface.

BPROVEVENTFESTORATION OF RIC PLATFOROM, RORG RAME® NG, 1, GACI-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE
Port of Pio Duran, Albay
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Technical Specifications
(Safety Signages and Barmricades)

ITEM 14 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATICN

The Signage’s and Barricades shali be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For bamicade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2° x 2” {(50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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Project Drawings
{Approved Plans)

SECTION Vil

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

10f37

General Plan, Vicinity Map, Scope of Work

20f37

Repair of Causeway with Sideslope and Wave Deflector, Wave Deflector Detall,
Station 0 + 0.00m

30f37 -~ Station 0 + 9.00m, Station 0 + 36.00m, Typical Portland Cement Concrete
Pavement Detail

4 0f 37 - Location Map, Blow-up Plan of Roro Ramp 1

50f37 - Deck Reinforcement (Roro Ramp 1)

6 of 37 - Detailed Front Elevation (Roro Ramp 1), Detailed Side Elevation (Roro Ramp 1)
70f37 - Detailed Section A-1, Detailed Section A-2, Typical Detail A, Typical Detail B

8 of 37 - Detailed Section A-3, Detailed Section A-4, Typical Detail C, Section A-5

90f37 - Typical Detail D, Detail of Construction Joint 1, Detail of Construction Joint 2, Pile
Connection Detail at Ramp, Pile Cap Plan

10 of 37 - Detail of Pile Caps

11 of 37 - Piling Plan, Detail of R.C. Deck (Showing Slab Reinforcement), Section A, Section
B, Section C, Section D

12 of 37 - Detail of Transverse Beam, Detail CW-1, Detail CW-2, Detail of Longitudinal
Beam

13 of 37 - Detail of Mooring Block, Detail of 50 Tons Mooring Bollard (Tee Head)
14 of 37 - Detail of Rubber Dock Fender (V-500Hx1500L)
15 of 37 - Detail of Portland Cement Concrete Pavement (PCCP)

16 of 37 - Repair of Rock Bulkhead with Retaining Walls, Station 0 + 0.00m, Station
0+ 33.0m
.&MWMWW




PD-2
(Approved Plans)

17 of 37 - Typical Section of Retaining Wall 1

18 of 37 - Scope of Work, Existing Floor Plan Passenger Terminal Building
19 of 37 - Revised Floor Plan Passenger Terminal Building

20 of 37 - Passenger Terminal Building Reflected Ceiling Plan

21 of 37 - Front Elevation Passenger Terminal Building, Left Side Elevation Passenger
Terminal Building

22 of 37 - Right Side Elevation Passenger Terminal Building, Rear Elevation Passenger
Terminal Building

23 of 37 - Floor Plan Terminal Management Office, Wall Partition Layout
24 of 37 - Cross Section, Power and Lighting Layout, Blow-up Ceiling Detail
25 of 37 - Floor Plan Port Integrated Clearing Office, Floor Plan, Elevation, Cross Section

26 of 37 - Wall Partition Layout, Wall Footing, PICO — Tiling Layout Plan, TMO — Tiling
Layout Plan

27 of 37 - Perspectives
28 of 37 - Restroom Floor Plan, Lighting/Power Layout Plan

29 0f 37 - Detail Section — Handwash Area (Women's), Detail Section — Handwash Area
(Men’s), Detail Section — Toilet Partition, Detail Section — Urinal Area

30 of 37 - Reflected Ceiling Plan, Cove Light Ceiling Detail

310f 37 - Sewer/Clean Water Layout Plan

32 of 37 - General Notes, Schedule of Pipe (Sewer Line), Schedule of Pipe (Water Line),
Legend, Material Specs, Miscellaneous Details/Details of Septic Tank, Detail of
Concrete Gutter, Detail of Catch Basin/Area Drain Catch Basin

33 of 37 - Schedule of Doors

34 of 37 - Schedule of Windows

35 of 37 - Typical Window Shutter Connection Details

36 of 37 - Typical Plan of Fence at Back-up Area, Section of CHB Fence, Grade Beam
Details, Column Details, Typical CHB Fence Section, Typical Footing Details

37 of 37 - Details of Drop Bolt, Details of Hasp, Typical Elevation of Fence (Type 2), Typical
Elevation of Gates
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SECTION Viii

BILL OF QUANTITIES
and
ATTACHMENTS




BID SUMMARY
IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER

TERMINAL BUILDING, FENCE AND GATE
Port of Pio Duran. Albay

No. DESCRIPTION OF WORK AMOUNT

(1) (2) (Pesos)

BILL NO. 1 |GENERAL EXPENSES

BILL NO. 2 |RC PLATFORM and RORO RAMP NO. 1
BILL NO. 3 |BACK-UP AREA

BILL NO. 4 |RETAINING WALL & PAVEMENT

BiLL NO. 5 {PASSENGER TERMINAL BUILDING
BILL NO. 6 [PERIMETER FENCE

BILL NO. 7 |STEEL GATE

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory’s Legal Capacity)



BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO, 4, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Pio Duran, Albay

UNIT PRICE TOTAL PRICE
No. UNIT QTy. {Php) (Php)
{1} {2) {3) (4) (5) {4) x (5)
1.00 |GENERAL EXPENSES
1.01  |Mobiflzation Demabilization ls 1.00
1.02 |Provide Construction Safety and Health Program in the execution of the project mao, 1.00

TOTAL




BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORQ RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Plo Duran, Albay
UNIT PRICE | TOTAL PRICE |
No. DESCRIPTION OF WORK UNIT QTy. {Php) {Php)
{1 {2) {3 {4 (5) {4) x (5}
200 |RC PLATFORM and RORQ RAMP NO. 1
201 |Ramoval of Existing Mooring and Fandar System ls 1.00
202 |Dsmolition snd Disposal of RC Platform and RoRo Ramp cu.m 148,50
2.03 |Supply and instell Reinforcing Steel Bars kg 2248222
2.04 |Supply and Place 3500 psi Concrete for RC Platform and Raro Ramp cu.m 140.64
2,05 ]Supply and Deliver to site Rubber Dock Fender {(V=-Typs 500x1500mm) with accessaries eot 3.00
2.08 ]inetallation of Rubber Dock Fender (V-Typs 500x1500mm) with accessories set 3.00
2.07  [Supply and Deliver ta site 50 ton Mooring Ballard with comnplate accessaries eot 2.00
2.08 |inctallation of 50 ton Mooring Bollard with complete acceseories eot 2.00
200 |[Supply and Install 100mmuc100mmx 10mm Hot Dipped Galvanized Angle Bar for Construction Joint Lm 47.20

TOTAL




BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Plo Duran, Albay

UNIT PRICE | TOTAL PRICE |
No. DESCRIPTION OF WORK UNIT Qrty. {Php) {(Php)
(1) {2) {3) (4) (5) {4) x (5)
1.00 |BACK-UP AREA
2.01  |Damolition and Disposal of damaged Deflector Wall, RC Curb,Pavement, and Excavated Unsultable Materials, s 1.00
3.02 |Excavation of Filling Materials up to desired elsvatian prior to installation of Geatextile Fabric cu.m 1,055.79
3,03  |Supply and Install 50-100kg Core Rocks cu.m 742,86
3.04 |Supply and Install 1000kg Armour Rocks cu.m 394,25
3.05 |Supply and Place Geataxtila Fittar Fabric $q.m 414.50
3.06 |Supply, Place and Compact Sand and Cravel Fill cu.m 767.52
3.07 |Supply, Place and Compact Sslected Fil cu.m 288.27
3.08 {Supply, Place and Compact Aggregate Base Course cu.m 5252
3.08 jSupply and Place 3500 psi Concrete for Deflecter Wall, RC Curb and Pavement ou,nt 140.29
310  [Supply and Install Reinfarcing Stesl Bars for Deflector Wall, RC Curb and Pavement Dowsi Bars kg 1,766.98
3.11  [Concrete Cutting, Curing Protection cu.m 00.77

TOTAL




BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORC RAMP NO, 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Part of Pio Duran, Albay

ONIT PRICE | TOTAL PRICE |
No, DESCRIPTION OF WORK UNIT QTy, {Php) {Php)
{1) (2) {3) 4 (E) {4} x (5)
4.00 |RETAINING WALL & PAVEMENT
4.01 |Demoliton and Disposal of damaged Retaining Wall, RC Curb and Excavatad Unsuitable Materiafs. le too |
402 |Supply and Instsll 50-100kg Cors Rocks cu.m 178.20 -
403 |Supply and Install 1000kg Armour Rocks cu.m 278.51 -
4.04 [Supply and Place Geatextila Fifter Fabric sq.m 330,00 ~
4.05 |[Supply, Place and Compact Aggregats Bose Course cu.m 207.13 .
4,06 |Supply and Place 3500 psi Concrets far Retalning Wall, RC Curb and Pavement cu.m 31454 ~
4,07 1Supply and Install Reinforcing Steel Bars for Retaining Wall, RC Curb and Pavemsnt Dowel Bars kg 10,659.18
4.08 |Concrete Cutting, Curing Protection of Pavemant cu.m 2871 ~

TOTAL




BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO, 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Pio Duran, Albay

UNIT PRICE | TOJAL PRICE |
No. DESCRIPTION OF WORK UNIT aTy. {Php) (Php)
(1) 2) 3 (%) (5) {4) x (5)
5.00 |PASSENGER TERMINAL BUILDING
5.01 |Demolition of Existing Cr, Removal and Disposal Damaged Ceiling, Tiles, Aluminum Dooms & Windows and other Obstruction is 1.00 -
502 |Inetsllation of Partition Wall at TMD Bidg., PICO Bldg. and Public Restraom aq.m 233.43
5,03 |RepairReplacemant of Ceiling £q,m 625.00 .
5.04 IReplacemant of Lighting Fixtures & Wirings s 1.80
5.05 [Supply & Ingtallation of Aluminum Windows with Concrets Studs on Window Opanings and Aluminum Doars sot 49.00 .
5.06 [installation of Window & Door Shutter L 56.40 |
5.07 {Supply and Installation of Laminated Modular Partitions at the Public Restroom sqQ.m 27.89
§.08 IRepainting of Interior, Exterior Walls of the Building and Ceiling sq.m 1,245.82,
5.080 |Plumbing Works and Supply & Instellation of Septic Tank ls 1.00 .
510 |Tile works sq.m 679.38/

TOTAL




BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Pio Duran, Albay

UNIT PRIGE | JOTAL PRICE |
No. DESCRIPTION OF WORK UNIT aTy. {Php} (Php)
{1 (2 (& (4 (5} {4) x {%)
8.00 |PERIMETER FENCE
6.01 |Supply and Install RSB on Footing, Column and Beam kg 1.248.04,
6.02 |Supply and Place 3500psi Concrete for Foofing, Cofumn and Beam cum 1085
6.03 |Supply, Install and Plastering of CHE Wall sq.m 61.00.
6.04 1Supply and Install Galvanized Cyclone Wire including 4 Strand Combat Wirs L.m 42.00
8.05 {Paining of CHB Fence sq.m €3.00

TOTAL




BILL OF QUANTITIES

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Pio Duran, Albay

UNIT PRICE TOTAL PRICE |
No. DESCRIPTION OF WORK UNIT QTy. {Php) {Php)
{1) {2) {3) (4) {5) {4) x (5)
7.00 |STEEL GATE
7.01  [Supply and Install Steel Gate sq.m 18.00
7.02 |Palniting of Steel Gate sq.m 16.00

TOTAL




BQ-8
BOQ and Altachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract kump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

BILL NO. 2
RC PLATFORM AND RORO RAMP NO. 1

item 2.01 Removal of existing Mooring and Fender System

The quantity to be paid for shall be the actual lot of labor and equipment used in
removal of existing mooring bollards and rubber dock fenders In accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.02 Demolition and Disposal of RC Platform and Roro ramp

The quantity to be paid for shall be the actual volume in cubic meter of democlition and
disposal of damaged structures in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.03 Supply and Install Reinforcing Steel Bars
The quantity to be paid for shall be the actual weight in kilograms of reinforcing steel
bars in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 2.04 Supply and Place 3,500 psi Concrete for RC Platform and RoRo Ramp

The quantity to be paid for shall be the actual volume in cubic meter of reinforced
concrete platform and roro ramp in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete

the work.
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BOQ and Altachments
{Annax ¥ - Basis of Payments)

item 2.05 Supply and Deliver to site Rubber Dock Fender (V-type 500x1500mm) with
accessories

The quantity to be paid for shall be the actual delivered in sets of Rubber Dock Fender
V-type 500 x 1500mm with complete accessories in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.06 Installation of Rubber Dock Fender (V-type 500x1500mm) with accessories

The quantity to be paid for shall be the actual installed in sets of Rubber Dock Fender
V-type 500 x 1500mm with complete accessories in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work,

item 2.07 Supply and Deliver to site 50 ton Mooring Bollard with complete accessories

The quantity to be paid for shall be the actual delivered in sets of Mooring Bollard 50
tons with complete accessories in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.08 Installation of 50 ton Mooring Bollard with complete accessories

The gquantity to be paid for shall be the actual installed in sets of Mooring Bollard 50
tons with complete accessories in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and Incidentals necessary to complete
the work.

tem 2.09 Supply and Install 100mm x 100mm x 10mm Hot Dipped Galvanized Angle Bar
for Construction Joint

The quantity to be paid for shall be the actual fength in linear meter of 100mm x
100mm x 10mm Hot Dipped Galvanized Angle Bar for construction joints in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals nacessary to complete the work.

BILL NO. 3

BACK-UP AREA

item 3.01 Demolition and Disposal of damaged Deflector Wall, RC Curb, Pavement, and
excavated unsuitable materials

The quantity to be paid for shall be the actual lot of labor and equipment used in
removal and disposal of damaged deflector wall, rc curb, pavement and excavated

TMESTOR DN OF RC P ST, TRORO FAME NO. 1, BACK-ANP AREA, RETAINING WALL, PASS

Porl of Fio Duran, Albvay




Item 3.02

Item 3.03

Item 3.04

Hem 3.05

tem 3.06

Hem 3.07

Kem 3.08
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BOQ snd Attachments

(Annex: 1 - Basis of Payments)

unsuitable materials in accordance with the plans and specifications and accepted by

the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Excavation of filling materials up to desired elevation prior to installation of
geotextile fabric

The quantity to be paid for shall be the actual volume in cubic meter of filling materials
excavated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Supply and Install 50-100 kgs Core Rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50 - 100
kilograms core rocks in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Supply and Install 1,000 kgs Armour Rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000
kilograms armour rocks in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furmishing alt
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Supply and Place Geotextile Filter Fabric

The quantity to be paid for shall be the actual area in square meters of geotextile filter
fabric cloth in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materia's,
labor, equipment, tools, and incidentals necessary to complete the work.

Supply, Place and Compact Sand and Gravel Fill

The quantity to be paid for shall be the actual volume In cubic meters of sand and
gravel fill to be supplied, placed and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply, Place and Compact Selected Fill

The quantity to be paid for shall be the actual volume in cubic meters of selected fill to
be supplied, placed and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply, Place and Compact Aggregate Base Course

The quantity to be paid for shall be the actual volume in cubic meters aggregate base
course to be supplied, placed and compacted In accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.
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B0OQ and Attachments
{Annex 1 - Basis of Payments)

item 3.09 Supply and Place 3,500 psi Concrete for Retaining Wall, RC Curb and Pavement

The quantity to be paid for shall be the actual volume in cubic meter of reinforced
concrete retaining wall, curb and pavement in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.10 Supply and Install Reinforcing Steel Bars for Deflector Wall, RC Curb and
Pavement

The quantity to be paid for shall be the actual weight in kilograms of reinforcing steel
bars in accordance with the plans and specifications and accepted by the Engineer.
‘The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.11 Concrete Cutting, Curing and Protection

The quantity to be paid for shall be the actual volume in cubic meters of pavement for
cutting, curing and protection in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 4

RETAINING WALL AND PAVEMENT

Item 4.01 Demolition and Disposal of damaged Deflector Wall, RC Curb, and unsuitable
materials

The quantity to be paid for shall be the actual lot of labor and equipment used in
removal and disposal of damaged deflector wall, rc curb, and unsuitable materials in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, fabor,
equipment, tools, and incidentals necessary to complete the work.

item 4.02 Supply and Install 50-100 kgs Core Rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50 — 100
kilograms core rocks in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

ltem 4.03 Supply and Install 1,000 kgs Armour Rocks

The quantity to be paid for shall be the actual volume In cubic meter of 1,000
kilograms armour rocks in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

TMPROVEMENT/RES TORATION OF RC PLATFORM, RORO RAMP NG, 1, BACK-UP AREA, RETARING WALL. PASSENGER TERMINAL HJILD@FENCE AND GATE

of Pia Duren, Altay
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BQ-12
BOQ and Attachments
{Annex 1 - Basis of Paymenta)

Supply and Place Geotextile Filter Fabric

The quantity fo be paid for shall be the actual area in square meters of geotextile filter
fabric cloth in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Supply, Place and Compact Aggregate Base Course

The quantity to be paid for shall be the actual volume in cubic meters aggregate base
course to be supplied, placed and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and Place 3,500 psi Concrete for Retaining Wall, RC Curb and Pavement

The quantity to be paid for shall be the actual volume In cubic meter of reinforced
concrete retaining wall, curb and pavement in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and Incidentals
necessary to complete the work.

Supply and Install Reinforcing Steel Bars for Deflector Wall, RC Curb and
Pavement Dowel Bars

The quantity to be paid for shall be the actual weight in kilograms of reinforcing steel
bars in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Concrete Cutting, Curing and Protection

The quantity to be paid for shall be the actual volume in cubic meters of pavement for
cutting, curing and protection in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for

furnishing all materials, tabor, equipment, tools, and incidentals necessary to complete
the work,

BILL NO. 5
PASSENGER TERMINAL BUILDING

Demolition of existing CR, Removal and Disposal of damaged celling, tiles,
aluminum Doors and windows and other obstruction

The quantity to be paid for shall be the actual lot of labor and equipment used in
removal and disposal damaged structures and obstruction in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

o
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BOO and Atthchments

(Annex 1 - Basis of Piryments)

Hem 5.02 Installation of Partition Wall at TMO Building, PICO Building and Public
Restroom

The quantity to be paid for shall be the actual area in square meters of partition wall to
be Install in TMO and PICO building, and public restroom in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 5.03 Repair/Replacement of Ceiling

The quantity to be paid for shall be the actual area in square meters of the ceiling to be
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 5.04 Replacement of Lighting Fixtures and Wirings

The quantity to be paid for shall be the actual lot of tabor and equipment used in
replacing the lighting fixtures and wirings in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ftem 5.05 Supply and Instaltation of Aluminum Windows with concrete studs on window
openings and aluminum doors

The quantity to be paid for shall be the actual number in sets of aluminum doors and
windows to be installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

tem 5.06 Installation of Window and Door Shutter

The quantity to be paid for shail be the actual number in linear meter of windows and
door shutter to be installed in accordance with the plans and specifications and
accepted by the Engineer. The conftract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools, and incidentals necessary to complete
the work.

item 5.07 Supply and Installation of Laminated Modular Partitions at the Public Restroom

The quantity to be paid for shall be the actual area in square meters of the laminated
modutar partition to be installed in accordance with the plans and specifications and
accepted by the Engineer. The coniract unit price shall be full compensation for
furnishing all materials, kabor, equipment, tools, and incidentals necessary to complete
the work.

Htem 5.08 Repainting of Interior, Exterior Walls of the Building and Ceiling

The quantity to be paid for shall be the actual area in square meters of the wall and
celling to be repainted in accordance with the plans and specifications and accepted
by the Engineer. The confract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

RC PLATFORA, RORO RAMP NO_ 1, BACK-UP AREA, RETAINIHG WALL, TERMINAL FENCE GATE
Porl of Mo Duran, Abey
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Item 5.09 Plumbing Works and Supply and Installation of Septic Tank

The quantity to be paid for shall be the actual lot of labor and equipment used in
plumbing and installation of septic tank in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work,

item 5.10 Tile Works

The quantity to be paid for shall be the actual area in square meters of the tiles to be
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 6
PERIMETER FENCE

item 6.01 Supply and Instalf RSB on footing, column and beam

The quantity to be paid for shall be the actual weight in kilograms of reinforcing steel
bars in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary o complete the work.

Item 6.02 Supply and Place 3,500 psi Concrete for footing, column and beam

The quantity to be paid for shall be the actual volume in cubic meter of reinforced
concrete footing, column and beam in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 6.03 Supply, Install and Plastering of CHB Wall

The quantity to be paid for shall be the actual area in square meters of the concrete
holiow blocks to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 6.04 Supply and Install Galvanized Cyclone Wire including 4 Strand Combat Wire

The quantity to be paid for shall be the actual length in linear meters of the Galvanized
Cyclone Wire including 4 Strand Combat Wire in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tocls, and incidentals
necessary {o complete the work.

e e e e e e AR ATE
WEFOVEMENTIRESTORATION OF RC PLATFORM, RURG RAMP NO. 1, BAGK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE
Porl of Pio Dursn. Albay
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BOG and Attachments
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Item 6.05 Painting of CMB Fence

The quantity to be paid for shall be the actual area in square meters of the fence to be
painted in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

BILLNO.7
STEEL GATE

tem 7.01 Supply and Install Steel Gate

The quantity to be paid for shall be the actual area in square meters of steel gate to be
installed in accordance with the ptans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 7.02 Painting of Steel Gate

The quantity to be paid for shall be the actual area in square meters of steel gate to be
painted in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

IMPROVEMENT! ORATION UF RC PLATFORM, L1, AREA, RETAINI o Laren, A
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Truck Mounted Crane (357), owned/leased
1 univ's Boom Truck (2.81 capacity), owned/leased
1 unit/s Oxy/Acetylene Cutting Outfit, owned
1 unit/s Air Compressor with Jackhammer, owned
1 unit's Electric Bar Cutter (25mm dia., min.), owned
1 unit/s Electric Bar Bender (25mm dia., min.), owned
1 unit's Welding Machine with Gen Set, owned
2 unit/s Concrete Mixer (1-bagger), owned
2 unit/s Concrete Vibrator (3.0 hp), owned
1 Unit/s Water Truck with pump, owned/leased
1 Unit/s Backhoe {1 cu.m capacity), ownedfleased
1 Unit/s Road Roller, owned/leased
1 Unit/s Concrete Cutter, owned
T T PROVENENTRESTORATIGN OF RC FLATFORIL RORD FAMP NG 1, BACK-UP AREA, RETAINIG WAL, FASSENGER TERMINAL BULDING, FENCE AHD GATE.
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{Annex 3 - Consiruction Sefety & Health Requirements)
CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shail provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT /{ MATERIALS

Personnel Protective Equipment

87 pcs. Hard Hats

87 pairs Gloves {rubberized)

87 pcs. Safetly Glasses/Goggles (clear)
174 pcs. Long sleeve T-shirt

87 pairs Safety Shoes

Safety Devices
1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - Seven (7) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heailth
requirements or as required by the Engineer.

MES PASSENGER TEFOWNAL BIILDING, FENCE AND GATE
IMPROVEMENT TORATION OF RC PLATFORM, RORD RAMP NO. 1. BACK-UP AREA, RETARNENG WALL, Port of Pro
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PPA MEMORANOUM CIRCASLAR
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Anlachment
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REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Materiais/tems of
Work

Roquired Tests

1. Construction of
PierfWhar!, Platform
and Ramp

Structural Concrew (SC)
A Poctiand Cement

8 Fme Aggregate

Coarne
Aggregate

E Steel Bars

Quaity Test

Quatly Test for Gradwg, Elutnation (washj,
Bulk Specfic Grawvity, Absorphon, Mortar

Strangth, Soundness, Orgamic Impurnties, Unit
Weight, % Clay Lumps and Shate

Quaity Test for Grading. Bulk Specific Gmny
Absorpbon and Abrasm

Certficate from the Engmeer of Quakty Tesl
for Dansidy and Chionde Content

MR Cerbficate and Quakly Test for Chermical
Composmon and Mechamwcal Properbes )

Compressie Strength on cyhnder samples

- —

Minimuom Incremental
Frogquency of Tests

For every 2,000 bags (40kg) or

For every 1,500 cubxc mater or

represent more than 73 cu
of concrete or frachon thereof
Slumg Test For every rmx
G  Admpdure snd Quaty Tesi Cme per shipment
Concrete Cunng
Matenals
Prmg {P)
A Concrete Pies Fabncabon Report One per fabncaton
1 Concreta Same test as for SC (F) Same frequency as 5C (F)
2 SteelBars S test as for SC (E) Same frequency as SC (E)
3 Hmgh Test for Chemical Composron and For every 20000kg or fracton
Tansion Mechamcat Propertes thereof
Strand /~
L. ) ) __t_ll,.ﬂ ,
L
BUILDWNG, FENCE AND GATE
MPROVEMENT/RESTORATION OF RC Tmmmmmno.nmmmmmmu.msmw NG, FERC ks
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BOQ and Attachments
{Annex 4 = b Testing Fequé ik}
. PPA CIRCULAR
No
- Seomws of 2018
Atnchmant
: Prge 2 of 10
Matenalis/items of Required Tests Mirtimum Incremental
Work Frequency of Tests
4 Cosrse Same Test as lor SC (C) Same frequency B8 5C (C)
Aggregates
5 Fine Same Tesl as lor SC (B) Same frequency as SC {B)
_ Aggregotea

B Steel Pipe Piles

Fabncaton Report, Mié Certficate and Qualty -

Test for Chemical snd Maechanical propertes

One per febncabon

1 Steal Chamical Composihon {refer below]
- Under 14" {355 60mm) Outside 2 from 200 pipe of frachon thereo!
Dmameler )
- 14710 36" (355 B to 914mm) Outsde | 2 from 100 pipe or frachon theneof
[»
«  Dwer 367 (914mm) Outswde Dameter 2 from J0COM (914m}) or frachon
) | thereot X
Machanical/Tensie One (1) tenmon lest shal be made
on one lngth or fracton thereof of
each size, or ona pece of skeip
reprasenbnyg sach-lot of 200
lengttis or fraction thersof of each
sie
2  Polyuralhana | Mill Certricate and Qualty Test One per fabncabion
Coating
3 Concrate Sama test as for SC {F) Same frequency as SC (F)
4 Fine Sama Wit g3 for SC (B) Same frequancy as SC (B)
Aggregate
5 Coarse Same tast as for SC {C) Same frequency as SC (C)
Aggregate
3 Stoel Bars Same Test as SC (E) § Sorne frequency 38 SC (E)
7 Water Sama Test ax 5C (D) Same frequency as SC (D)
- Rubber Dock Fenders Physacal Test Al units
(RDF}
Perormance Test for Ensmgy Absorpbon and Al units
Rascbon Force
Accessones
Washer and Fixing Bolt, | Physcal Test Alf unts
Anchor Bolt
Qualty Test for Chamical Compostbon and One pear fabncatan /
Mechanical Properties A

. (I

»1d

IMPROVEMENT) oF R ARG WALL. PASSENGER TERMINAL BUILTING, FENCE AND GATE
TRESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RET. ot of Pro
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BOQ and Attachments
{Annex 4 — Minimum Tesling Requinsrmsnts)

- ;om NEMORANDUM CIRCULAR
~ Seres of 2016
ARacturent
) Page 3of 10
Matenals/items of Required Tasts Mimmum tncremental
Work Frequency of Tests
Moonng Boflard {MB) Physical Test All Units
and Accessaones
{Hexagon Nuts, Plan
Washer, Anchor Rmg Qualty Test for Chemcal Composbon and | One per fabncation
and Mechanical Properties
Anchor Bolt)
if. Constructton of
Back-lUp Area,
Cauneway and
Pavement
Shaet Primg {SP)
A Concrete Sheet :
Piles )
1 Concrete Same tast as for SC {F) Same frequency as SC {F} .
2 SteelBars Same tast as for SC (E) Same frequency as SC (E)
3 thgh Tenzon Same test & for P (A 3) Same frequency as P {A 3)
Strands
4 Fwe Aggregates | Same test as for SC (B) Same frequency as SC (8)
5 Coase Same Test as for SC (C) Sama fraquency as SC (C)
Aggragates
B Steel Pipe Piles
1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Same test as for SG (F) | same trequency as SC (F)
3 Fne Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

Tbh

MEROVEMENTIRESTORATION OF RC PLATFORM, RORG RAMP NO. 1. BACK-UP AREA, FETARNING WALL PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Plo Duran, Abay
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BOC and Attachments
{Annex 4 — Minimum Testing Requinsments)

. PPA MEMORANDUM CIRCULAR
No
Sanay of 2018
Atracteras
Poge Sof 10 )
Matenalsitems of Required Tests Mimimum Incremental
Work Frequency of Tests
G Admodure and Same test as for SC (G) Same frequency as SC (G)
Concrete Gurng
Matenal
H Concrete Same test as for SC (F) Same frequency ss 5C (F)
Flaxurat Test 3 baam samples for every 330
sqm or frachon thereof
1 Completed : Core Tast 1 set (3 spacwnen) for every 2.500
Pavement . | sgm and fracton thereof
Interiociung Concrete
Blocks
A Cement Sama test #s for SC (A} Same fraquency as SC {A)
B me Same test ax for SC (B) - .| Same wequancy as SC {B)
C Coarse Same test s for SC (C) Same frequency as SC {C)
" D “Water Same test aa for 5C (D) _ Same frequency as SC {0}
E Admotue & Same test 28 for SC (G} Somm frequency as SC (G)
Matonals -
F  Completed Biccks [ Phyacal Test and Compressive Strength & blocks per day of fabncation
Cemen Treated Base
Course {CTB)
A Porand Cement | Same st as for 5C (A) Same frequency as SC (A}
8 Fwne & Coarse Quakty Test for Gradng, Abfason and | For every 1,500 culnc meter or
Aggregates Saundness feachon thereof
C Water Same test o for SC (D) Same frequency as S5C (D)
D Completed CTB | Fiekd Densdy Test For every layer of 150mm of
- compacted Oepih at least one
group of three In-stu densiy test
wvery 500 sq m or fracbon thereof
Retainmg Wal¥Coping
Wall/RC CurtvRC
Drtch/Shear
Key/Concrete
Blocks\Lean Concrete
A Poriand Cemant | Same test as for SC (A) . Same frequency a1 SC {A)
B B Fme Aggregate | Same test aa for SC (B) Same frequency sa SC (B}
. /\'“E'
- —— R ROVEMENT/RESTORATION OF RC FLATFORM, RIORO FAMP NO. 1. BACK-UP AREA, RETARING WALL, PASSENGER rznm"_mu.oqr&—;ap? m»:""'amre




BQ-22
BOC and Attechwments
{Annex 4 — Minimum Testing Requirements)

PPA CRCULAR
No
Seres of 2018
Attachrnent
Page & of 16
Materisis/ftemns of - Required Tests Minunum Incremental
Work ‘ Frequency of Tests
C Coarse Same lest as for SC (CL Same frequency as SC {C)
Aggregates
D Water Same test a3 for SC (D) Same frequency as SC (D)
E Sleel Bars Same test s for SC (E) Same frequency as SC (E)
F Admixture and Same kst as for SC {G) Same frequency as SC (G}
Concrete Cunng .
G Concrete Samea test 2 for 5C (F) - Same fraquency as 5C (F}
Tm Rod
A Steel Sasme test as for 5C (E) One per baich
B Assenbly Performance Test (Tenmon} One per batch
Tre Bars and Dowsls Same tast as for SC (E) _ ‘For every 10,000 kg of fracton
theracf par Tie bars and Dowets
Pipe Culverts and Storm )
Drans
_- A Ppes Test for Strength, Absorptan and Physical For every 50 peces
8 MortarorJont | Same Testas for SC(ABand D) For every 25 peces
. Allemnatve Test Same test as for SC (F) and |
Inspechon Report
Conerata Hollow Blocks
A Porttand Cement | Same test s for 5G {A) Same frequency as SC (A}
B Fme Aggregates | Same test as for SC (B) Same fraquency as SC (B)
C Waler Samw test as for SC (D) Sarme frequency as SC (C)
D Concrete Same test g8 for 5C (F) Same frequency as SC (F)
E Completed CHE ] Quality Test One for svery 500 peces or
feachon thereof
Construchon Jows {CJ)
A Angw Bars Test Sor Physical andd Mechamcal Properbes Ona per baich
Stesl Bars Sorme wat a3 for 5C () One per batch
C 2inc(Hot Dp Physical Test for Appesrance, Stnppmwng, | All unts
Galvamzng) Wenghmng, Adherence and Adhesion
Coatngs _ -
Caating Theekness 1 set (3 specmen) for every 4
Maqgnebc Thickness Measurement 100,000 2q mm_or frachon \.\)
v

-

WPROVEMENT/RES TORATION OF RC PLATFORM, RORD RAMP NO. 1, BACK-LP AREA, RETAINING WAL PASSENGER TERMINAL BUILLANG, FENCE AND GATE
Port of Po Duran, Albsy
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BOQ and Attachments
{Annax 4 - Minimum Tesling Requirernents)

PPA CIRCULAR .
No
. Seormy of 2018
Astactument
- " Page 7o 10
" Materialafiterns of Reqginred Tests Minimum Incremental
Work Fraquency of Tesis
Sacked Concrete
A Cement Same test as for 5C (A) Same frequency as SC (A)
Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Sama frequency as SC (C) i
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Samea test as for SC (F) Sama frequency as SC (F)
F Sack (ute) Physica! Tast Ons for avery 50 peces
Rubbie Concrete N
A Cement Same test aa for SC (A) | Same frequency as SC (A)
E Fine Aggregates | Same test as for SC (B) Sama frequency as SC (B)
G Coarse Sama test as for §C {C) Same frequency as SC {C)
Aggregates
D Water Samlh.ﬂulurSC(D} Sama frequency as SC (0)
. £ Concrete Same test as for SC (F) Same frequency as SC (F)
F_ Rocks Same tast oy for ROCKS Same frequency as ROCKS
Earthworks
A Subgrade Gradng Test For every 1,500 cubs: meter or
preparahon Plasbcity Test {LL PLPY) frachon thareof
Labovatory Compaction Yest
Densdy Test For every loyer of 150mm of
compacted depth at least one
group of three In-siu density est
every 500 sqm_or frachon thereaf
B Struchme If excavated matenats shafl be used as For avery 1.500 cule meter or
Excavaton Backfill frachon theraof
Gracng Test
Plashety Test (LLPL.PI)
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least ons
group of three In-sty densdy lest
svery 500 sq m_or frachon thereof

IR

_— e EEORCTEREAD T

PROVEMENTRESTORATION OF R FLATFORM, RORD RAMP NO. 1, BACK-UP AREA, RETAINING WALL,
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BOQ and Attachments
{Anmex 4 — Minicmum Testing Requitements)}

[}
oA nimm CIRCULAR
No 02
M Bevers of 2016
ANacHTE™
- FPage 8 of '0
Matensis/tems of Requnred Tests Minimun Incremental
Waork Frequency of Tests
11! Port Operations Bullding/Passenger Termmat Building/Tranait Shed'Warehouse
STRUCTURAL WORKS
N Rerfr to Structural Concrete (SC) and Fifing Works (P)
ARCHITECTURAL WORKS '
Ceranu; — Filled Liqud Physcal Property, Machanical and Chemucal | One per shipment
Membrane f Water Property. Leak Test / Flood Test
Proofing,
Poreblociung Ingredenix
with Superplasborzer -
Paint Chuaity Test One 4-4 can for every 100 cans or
_ frochon ihereaf
Cecarmc The | mepechon and Evaluaton Report from the | One per shioment
- Engmeer : —_ .
Stanless Steal inspacbon and Eveluabon Reporl from the | One per shpment
- Eneer .
Roofing Matenals Inspechon and Evalupbon ﬁapoﬂ from the | One per shipment
Engineer _
Cesng Matenzis Inspecton and Evalkston Report kom fthe One per shipment
- Engmees
ELECTRICAL AND MECHANICAL WORKS
Wares } Cables Inspechon and Evaluabon Report from the | One per shpment
Engmeer
Testng and Comeessoning
Electncat Dewvioes Inspachon and Evetushon Report kom the One per shipment
Engmesr
Teshng and Commssiomng o
Fre Alarm System Inspechon and Evaluabon Report from the | One per item
Engineer
‘Teatmyg and Wm
Wing Dewces Inspechon and Evalushon Report from the | One per shipment
Engmeer
Testng and Com'rnc_nonmg -

MPROVEMENT. L1, WALL TERMINAL BUILDING, FENCE AND GATE
FESTORATION OF RGC PLATFORM, RORO RAMP NO. 1 mmﬁim PASSENGER Poct of Pio




BQ-26

B0CQ and Attachments.
(Annex 4 ~ Minimum Tasting Requirements)

::A MEMORANDUM CIRCULAR
- Sanms of 2018
Atecterant
N Page pof 70
Matenals/ftems of Rei:ulud Tests Mintmum Incremental
Work Frequeancy of Tests

Protectve Devices Inspecthon and Evaluaton Report from lhe One per shipmernt

Engmear

Testng and Commessionng
Telephona System Inspection snd Evaluaton Report from the | One per e

Engineer

Testng and Commssioning
CCTV Syslem Inspectors and Evaluabon Report from the | One per tem

Engmneer

Testng and Comxrmssnonmng
CATV System Inspechon  and Evéhahon Report from  the | One per tem

Engmneer . .

Tesing and COmMImessiomng
Background Muss: and IWMMRMMM One per ftem
Pagng System Engmeer, Testng and Commessiomng -
A Condiioning Unds & | Inspacbon and Evaluahon Reporl from the | One per tem
Venblaton Engmeer

Teshng and Commssionng
Condur Pipes inspechon and Evakmton Reporl from the | One perdem

Engneer

Testng and Commssioning
Lightmyg Fodures Inspechon and Evaluabon Report it the | One per tem

Engwneer

Teastrg and Comrmssonng
PLUMBING WORKS i
Pipas Inspecton and Evaluation Report from the | One per tem

Engineer

Testmg and Commssionng

Fl

-. /W

-

-
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BQ-26
8O0 snd Attachments
{Annex 4 - Minimom Tasting Requirements)

o
Senes of 016
Atachemont
Page 10 of 10
Materaks/iterns of Required Tests Minmmum incremental
Work Frequency of Tests
Fixtures Inspechon and Evaluaton Repord from the | One per tem
Engmeer
Tesbrgg and Commasonmg . ..
Prpe Cuiverts Compression Strength For every sze nol more than 25
. ppes cast i the fiex
imspechon and Evaluabon Report from the
Engmeer
N Micellancous
Matenals
Fenang
A Barbed Wire, Physical Test (Dvnensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Lmk

B Concrate Post

Refer o Superstructure {SC)

Refer o Superstructure {SC)

Lamp Post
A Structural Steal Phryswcal Test (Dimensions) . AR urits
- ’ Same tast as for SC (E) - - .

8 Zmc(HotDp | Same test as for CJ (C) One per batch
Galvanizng) )
Coatmgs o

Dramage Stest Geatng Same test as for SC (E} One {1) batch
_ Inspecton Report

Metal Pipe {Cast bron Piyscal Test {Dimensons and Coabngs) 1 per delvery

Galvamzed, etc }

Wesdmg Warks Dastructive and Non Destructve Test Ona (1) per it

- . -

stcrednted by BRS, DOST and PPA
2. Teating of other matenals shafl be performed only by an Independent Testing
Laboratory duly accredited by BRS and PPA. :
3. AN other :ssuancea whch are otherwise nconsistent herewnth are hareby revoked
or otherwise amended. -

Approved

RAU T.M

dmm"mm/ '

IMPROVEMENT/R

NOTES 1. Testing of RDF shall be performed only try an mdependent Tesbng Laboratory duly

TFORM, RORO FAMP MO, 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL wmm:&:fnce AND GATE

Pio Duran, Albay
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CL1
Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

[. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O (a) Valid PhiGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Doguments
D (b} Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
(c) Statement of the bidder's Single Largest Completed Contract (SLCC}) similar to
the contract to be bid, except under conditions provided under the rules; and
(d} Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or
Original copy of Notarized Bid Securing Declaration; and
(H Project Requirements, which shall include the following:

0 a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (OSS),
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

RORC HO. 1, RETAINING WALL, PASSENGER TERMNAL BUNLDING. FENCE AND GATE
WPROVEMENT/RESTORATION OF RC PLATFORM. RAMP GACKAP AREA, o of P
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Bidding Formns
{Checidist of Technical and Financial Docurments)

Financial Documents

a (n

a (i)

The prospective bidder's computation of Net Financial Contracting Capacity
{NFCC).

Class "B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

0O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

a
(]

a

(k)
)

(m)

Original of duty signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, Including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Fiow by Quarter.

IPROVEMENT! 1, AINING W, PASSENGER TERMINAL BLALDING, FENCE AND GATE
MRESTORATION DF RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RET. oy 4 P Brarem, ARy
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BIDDING FORM




1

{Bid Form for the P t of Infrastrochurg Projects)

Bid Form for the Procurement of Infrastructure Projects
{shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Suppltemental or Bid Bulletins, for
the Procurement Project IMPROVEMENT/RESTORATION OF RC
PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL,
PASSENGER TERMINAL BUILDING, FENCE AND GATE, PORT OF PIO
DURAN, ALBAY;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii}
local taxes, and () other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Dectaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose,

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemnative offers in accordance with the Bidding Documents;

! currently based on GPPB Resolution No. 09-2020

PLA RORD RAMP NO, 1, BACK-UP AREA, RETAINING WALL, PASSEMNGER TERMINAL BUILDING, FENCE AND GATE
WPROVEMENT/RESTORATION OF RC PLATFORM, e o




k.

Name:

Lega! Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:

Date:

2

C Forms
{Bid Form for the Prox of Infrastructune Projects)

l. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or

any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to parficipate, submit the bid, and to sign and
execute the ensuing contract for the IMPROVEMENT/RESTORATION OF RC
PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL,
PASSENGER TERMINAL BUILDING, FENCE AND GATE, PORT OF PIO
DURAN, ALBAY of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

ILCHNG, FENCE AND GATE

RET. PASSEMGER TERMINAL BU
MPROVEMENTRESTORATION OF RC PLATFORM, RORD RAMP NO. 1, BACK-UP AREA, ANNING WALL, Port of Plo Dusan, ALbay
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Bidding Forms

(On-going) :
STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED :

1 hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (In percoantage, %)
Contracts Address Percentage of Amount or Value Contract and | Qutstanding 7] 8
Participation NOA Worke Planned | Actual Start of Estimated
1] 2] 3) 4] 5] €] Project Complstion Date

A} Government
Contracts

i. On-going oy
iI. Awarded but
not yet started

B) Private S
Contracts o
l. On-going

ii. Awarded but
not yet started

NOTE:
1] Asappearing in the contract executed by the parfies.
2] With special referance to the Scops of Works of the Project as described/enumerated in the Contract.
3] Indicats the parcentage of paricipation and whether as Sole Cantractor, Sub-Contractor or Member in a Jolnt Venture / Consortium.
4] Indicate the FOREX used if Contract Value Is expressed In a currency other than the Philippine Peso.
5] As appearing in the Contract and Notice of Award (NOA).
6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid. :
71 Percentage of Accomplishment as of the preceding month which should not ba sarlier than two (2} months from the date of bid submisslon, i
8] As appearing in the Notica to Proceed and Contract. A

This Statement shall be supported by:
a) Notice of Award
b} Notice to Procesd and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity) g
Revised: September 2021

Bld Dwta Sheet

IMPROVEMENT/RESTORATION OF RC PLATFORM, RORD RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GA
Port of Pio Duran, Ak




Bidding Forms

{sLCC)
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Totat Contract Value At Contract Duration
complated Name and of Work Role and 4] 6]
Contract Address Mpgrﬁc'};ﬂ::n Award Complstion Escalated Date of Award Start Completed
Value to
1] 2] K| Present Prices 5]
NOTE :
1) As appearing in the coniraci exacuted by the parties.
2] With special refarence & the Scopae of Works of the Project as deacribed/snumerated in the Contract.
3] Indicate the parcentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venturs / Consortium.
4] Indicate the FOREX used if Contract Valus ls expressed in 8 cumency other than the Philppine Peso. Altached the computation for the escalated contract value.
5] As appsaring In the Notice of Award,
6] As appearing in the Notice to procead and Cartificate of Completion,
A.  The bidder must have an sxperience of having compiatad a SLCC that is simiisr to the contract to be bid equivalent to ai Jeast ffty percent (50%) of the ABC,
adjustod if necessary, by the Bidder to current prices using the PSA consumer price indices, A coniract Is considersd to bae “similar” to the contract to be bid
i it has the same Major Categories of Work as stated in the Bld Data Shest {BDS).
B. This Statement shall be supported by:
a. Notice of Award, Notice k Procead and Contract
b. Project Owmer's Certificate of Final Acoaptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which musi be at leasi Satisfactory. The seid Certificats of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contracior/ Constructor, 3) Name of Coniract, and 4) Contract Duration.
c. Recapltulation or Final B#l of Quantities.
Name of Firm Namae of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021
IPROVEMENTRES TOTATION OF FC PLATFORM, RORG RAME NO. 1, BAGK-UP AREA, RETAIING WALL, PASSENGER TERMINAL BUILDING, FENGE AND GA-

Port of Pia Duren, Al -
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Bidsing Forms
{Expearience Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other complaeted contracts similar to the
Major Categories of Work Unitof | Quantity | the contractto contract to be bid Unitof | Quantity
Measura be bid Measure
1} 1] 1] 2] 2] 2] 2]
Nama of the Name of the | Name of the | Name of the
coniract contract contract contract
1. Reinforced Concrete Works cu.m 275
2. Supply and Install 50-100kgs Core cu.m 481
Rocks
3. Supply and Install 1,000kgs Armour cu.m 337
Rocks
4. Supply, Place and Compact Filling cum 528
Materials
§. Passenger Terminal Building sq.m K

NOTE:
1] As stated in the Bid Data Sheet.

2] As appearing In the Recapitulation and/ or Final Bill of Quantities,

This statement ehall be supported by:
a. Notlce of Award, Notica to Proceed and Contract,

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that Issued the certificats, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.
¢. Recapitutation and/ or Final Bill of Quantities.

Name of Firm

Ravised: Saptember 2021

Name of Bidder/Authorized Representative
Signatory's Legal Capacity

Date




FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and fiabilities, stamped "RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
pr%ceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Curmrent Assets

3. Total Liabilities

4. Curmrent Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cument liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing coniracts,
including awarded contracts yet {o be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date;

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shal! submit

separate financial statements.
RETAINING WALL, PASSEMNGER TERMINAL BUILDING, FENCE AND GATE.

L 4,
IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BAGK-LP AREA, v o P10




Bidding Forms

(Pledged Personnel)
STATEMENT OF THE BIDDER’'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment({s) Annex{es}
Personnel Koy Position (Years) Posttion (Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_"
_ Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_"

Complete Quallfication and Experience Data
Certificate of Commitment
Materials Engineer | PRC License (CE Preferred) Annex “_"

Submit Valid and Renewed DPWH Certiflcate of Accreditation

Submit Accreditation |dentlfication Card as Materials Englneer
Complete Qualification and Experience Data

Certificate of Commitment

Construction Safety Certificate of Safety and Health Construction Related Course Issued Annex *_"

and Health Officer by DOLE Accredited Tralnings

Complete Qualificatlon and Experlence Data
Certlficate of Commitment

Foreman Complete Qualification and Experlence Data Annex*_*

Certlficate of Commitment

Other Positlon(s} Complete Qualification and Experlence Data Annex"_"
Certificats of Commitmant

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitas.
Minlmum quallfication requiremsnts: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bld.

Project Manager - Five (5} years Materials Engineer ~ One (1) yoar

Project Engineer - Thres {3) years Materlals Engineer | — for projects costing up to 100M

Project Architect - Three (3) years Materials Enginesr il - for projects costing more than 100M

Foreman - Five (5) years Construction Safety and Health Officer — One {1) year
Name of Firm Name of Bidder/Authorized Representative Date

{Signatory's Legal Capacity)
Revised: September 2021

WPROVEMENT/RESTORATION OF RC PLATFORM, RORD RAMP NO, 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL ELNLDING, FENCE AND GATE
Porl of Pio Duran, Albary
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Bidding Forms

{Pladged Equipment}
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and avaliable for the duration of the contract to be bid:
DESCRIPTION No.of | Capacity! | Owned, Leased, Proof of Ownership/ OTHER INFORMATION

(Type, Model, Unit{s) Output and/or under Leased/ Under (As Applicable)

Make) purchased Purchase Agreement

agreement (Mark as Annex
1} 2 i 2 YT Zn
3] _
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:

1

2]
3)

The unit of capaclty of the pledged equipment shall be as indicated in the Proof of Qwnership, i.e. GW (for crane barge}, DWT (for deck barge and hopper barge),
Ton {for crane, road roMer and drop hammer), kg.-m/blow (for diesel hammer), cu.m, {for dump truck), hp (for tugboat, road grader, bulldozer and concrate vibrator),
ofm {for compressar), gal (for water truck with pump), amp (for welding machine), bagger (for concrate mixer). i the capacity of the pledged equipment is not indicated

In the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other datails of the squipment.

Indicate H the pledged equipmant are owned, leased or under purchasa agresment,
If the pledged equipmant is owned, it should be In the name of the biddar. Submit proof of ownership, i.e. deed of sale, sales Invoice, officlal receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valld Official Recelpt; For owned bargaftugboat, submit Marina Certificate of Ownaership and valid Cargo Ship Safety Certificate.

If the pledged equipmant ig leased/under purchased agresmant, submit certification of availability of equipment from the equipment lessorfvendor for the duration of the projoct, and duby
Notarized copy of leased contractipurchased agreement.

If the pledged bargeftughoat is leased/under purchase agreemant, submit certification of availabllity of bargsfugboat from the equipment lessorivendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

Tha Minimum Major Equipment Requirements are listed In Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised: September 2021

IMPROVEMENT/RESTORATION OF AC PLATFORM, RORQ RAMP HO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BURLDRNG, E AND

FENC
Port of Pia

Duran,




Bidding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) 8.S.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at .,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the sole proprietor or authorized representative of with office address
at s

2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for IMPROVEMENT/RESTORATION OF
RC PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, RETAINING WALL,
PASSENGER TERMINAL BUILDING, GENCE AND GATE, PORT OF PIO DURAN,
ALBAY of the Philippine Ports Authority, as shown in the attached duly notarized Special
Power of Attomney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

ame of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Praject].

F ROROWWJ.MCK-UP&RE&RETMM.LPASSENGERWNMFE’CEMGATE
IMPROVEMENTRESTORATION OF RC PLATFORM, e ot Pro
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Bidding Forms.
(Omnibus - Soke)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case_advance payment_was made or given, failure to perform or deliver any of the
obligations and_undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received_by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to_the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFLANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

IMPROVEMENT .1, TARNNG WALL, PASSENGER TERMINAL BUILTING. FENCE AND GATE
TRESTORATION OF RC PLATFORM, RORO RAMP NO. 1 BACK-AJP AREA, RE e D, Ay




1

Bidding Forms
{Omnibus — Partnership}
Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

L , of legal age, [Civil Status], [Nationality], and residing at N
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Tam the duly authorized and designated representative of with office address

at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and ecxecute the ensuing contract for
IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP
AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, GENCE AND GATE,
PORT OF PIO DURAN, ALBAY of the Philippine Ports Authority, as shown in the attached
[state title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Govemment Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, sffiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents; _
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
BAPRCVEMENT/RE S TORATION OF RC PLATFORM, RORO RAME ND, 1, BACK-UP AREA, RETAINING WALL PASSENGER TERMINAL EJI.D!:&;E&EWA?"GA:T:
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Bldding Forms
{Omnibus = Partrvarship)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the f[Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations snd undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No, 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of ___,20__at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[urat]
[Format shall be based on the latest Rules on Notarial Practice]

e T PUATT ORI TIORD FALES 0. BACK-UP AREA. RETAINING WALL, PASSENGER TERWANAL BUILDING, FENCE ANO GATE.
N TRESTORATION OF G PLATF ORM. FORO RALES NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Porl of P Duraen, Abey
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{Omnibua — Comp/LV)

Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of with office address
at p

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for
IMPROVEMENT/RESTORATION OF RC PLATFORM, RORO RAMP NO. 1, BACK-UP
AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, GENCE AND GATE,
PORT OF PIO DURAN, ALBAY, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attomney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Confract;
. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

c
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].
———  ROTEENTRESTORATION OF FRC PUATFGRI, FORD RAMP NG, 1, BAGK-UP ARER, RETARGNG WAL, PASSENGER TERMINAL BULDING. FERCE AHD GATE
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Bidding Forms:

{Omnibus - Comp.AJ V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations and_undertakings in the contract shall be sufficient grounds to constitute
¢riminal ligbility for Swindling (Estafa) or the commission of frand with unfaithfuiness or
abuse of confidence through misappropriating or converting any payment received by 2
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof ___,20__at s
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

RETAINING WALL, PASSENGER TERMINAL BUI FENCE AND GATE
RESTORATION OF RC PLATFORM, RAMP MO. 1. Poct of o Durars, Adtsary
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(Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) Uwe will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake,

3. UWe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) Uwe failed to timely file a request for reconsideration or (ii) L'we filed a waiver to avail
of said right; and

c. 1 am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [vear] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT
[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

RC TFORM, RORO FAMP HO. 1, mmmwuﬁﬁiﬁﬁﬁ?ﬁmﬁﬁ
IMPROVEMENT/RESTORATION OF RC PLA BACK-UP Port of Fo

e
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Bldding Forms
{Const. Mathodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. RC PLATFORM AND RORO RAMP NO. 1

1. Removal of existing mooring and fender system (1 Ls)

2. Demolition and disposal of RC Platform and roro Ramp (148.50 cu.m)

3. Supply and install reinforcing steel bars (22,482.22 kg)

4. Supply and place 3,500 psi concrete for RC Platform and roro ramp (110.94

cu.m)

5. Supply and deliver to site Rubber Dock Fender (V-type 500x1 500mm} with
accessories (3 seis)

6. Installation of Rubber Dock Fender (V-type 500x1500mm) with accessories (3
sets)

7. Supply and deliver to site 50 tons Mooring Bollard with complete accessories (2
sets)

8. Instaliation of 50 tons Mooring Bollard with complete accessories (2 sets)

9. Supply and install 100mm x 100mm x 10mm Hot dipped galvanized angle bar for

construction joints (47.20 1.m}

B. BACK-UP AREA
1. Demolition and disposal of damaged deflector wall, RC curb, pavement and

excavated unsuitable materials (11.s)

Excavation of filing materials up to desired elevation prior to installation of

geotextile fabric {1055.79 cu.m)

Supply and install 50-100 kgs core rocks (742.86 cu.m)

Supply and install 1,000 kgs armour rocks (394.25 cu.m}

Supply and place geotextile filter fabric (414.50 sq.m)

Supply, place and compact sand and gravel fill (767.52 cu.m)

Supply, place and compact selected fill (288.27 cu.m)

Supply, ptace and compact aggregate base course (52.52 cu.m)

Supply and place 3,500 psi concrete for deflector wall, re curb, and pavement

(112.82 cu.m)

10. Supply and install reinforcing steel bars for deflector wall, rc curb and pavement
dowel bars {1,766.98 kgs)

11. Concrete cutting, curing and protection (99.77 cu.m)

N

DENOOAG

MENT TION O PLATF RORD FRAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE
IMPROVE RESTORATION OF RC ORM, g
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Bicding Forms
(Const. Methodology)

C. RETAINING WALL AND PAVEMENT

1. Demolition and disposal of damaged retaining wall, RC curb, and excavated

unsuitable materials (1 1.s)

Supply and install 50-100 kgs core rocks {178.20 cu.m)

Supply and install 1,000 kgs armour rocks (279.51 cu.m)

Supply and place geotextile filter fabric {330 sq.m)

Supply, place and compact aggregate base course (297.13 cu.m)

Supply and place 3,500 psi concrete for retaining wall, re curb, and pavement

{314.94 cu.m)

7. Supply and install reinforcing steel bars for retaining wall, rc curb and pavement
dowel bars {10,659.18 kgs)

8. Concrete cutting, curing and protection {29.71 cu.m)

O sLN

D. PASSENGER TERMINAL BUILDING

1. Demolition of existing cr, removal and disposal of damaged ceiling, files,
aluminum doors and windows and other obstruction (1 Ls)

Installation of partition wall at TMO building, PICO building, and public restroom
(233.43 sq.m)

Repair/replacement of ceiling

Replacement of lighting fixtures and wirings (1 .s)

Supply and installation of aluminium winodws with concrete studs on window
openings and aluminium doors (49 sets)

Installation of window and door shutter (56.40 L.m)

Supply and instaltation of laminated modular partitions at the public restroom
(27.89 sq.m)

Repainting of interior, exterior walls of the building and ceiling (1,245.82 sq.m)

. Plumbing works and supply and installation of septic tank (1 1.s)

0. Tile works {(679.36 sq.m)

2O® N OEW N

E. PERIMETER FENCE

Supply and install RSB on footing, column and beam (1,248.94 kgs)

Supply and place 3,500 psi concrete for footing, column and beam {10.95 cu.m)
Supply, install and plastering of chb wall (81.90 sq.m)

Supply and install galvanized cyclone wire including 4-strand combat wire
(42.00 L.m)

Painting of chb wall (63.00 sq.m)

S

F. STEEL GATE

1. Supply and install steel gate (16.00 sq.m)
2. Painting of steel gate (16.00 sq.m)

e e e T e B DG, FENCE AND GATE
MPROVEMENT/RESTORATION OF RG PLATFORM, RORD RAMP NO. 1, BACK-UP AREA, RETARNING WALL, PASSENGER TERMINAL BUI.DQ;?.“‘E.?P@‘COE AND GATE
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Bldding Forms
(Const Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity})

Revisedt September 2021
—_@WW BALK-UP AREA, RETAINING WALL, P, NGER TERMINAL BURLDING, FENCE AND GATE
IMPROVEMENT/RESTORATION PLA RORO RAMF NQ. 1, P Al ALL, et of P Durmn. ADay




MANPOWER SCHEDULE

Name of Project

Project Description

19

Bidding Forms
{Manpower Schedule)

Location
MANPOWER CONTRACT DURATION ( Calendar Days)
{Minimum)
M O N TH L Y
Project Manager

Project Engineer

Materials Engineer |

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Efectrician

Rigger

Others

Name of Biddetr/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

MPROVEMENT/RESTORATION OF RC PLATFORM, RORQ RAMP NO. 1, BACK-UP AREA, RETAINING WALL, PASSENGER TERMINAL BUILDING, FENCE AND GATE

Port of Pio Duran, Albay
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Bidding Forms
(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project :
Project Description
Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
{Minimum) Units
M O N T H L Y
Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)
Revised: September 2021
——MVEWWWWW%W
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Bidding Forms
{Paymenl Scheduls}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Reviaed: Saptember 2021

RC RETAINING W, ﬁimmmmmﬁﬁ
IMPROVEMEN TIRESTORATION OF PLATFORM, RORO RAMP NO. 1, BACK-UP AREA, ALL, et of P
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Bidding Formns
{Contraci Agreemeni Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects {Revised)
[not required to be submitted with the Bid, but It shall be submiltted within ten {10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii. Bill of Quantities;
iv. General and Special Conditions of Contract,
v. Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted {e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that

additional contract documents or information prescribed by the GPPB that

Port of Plo Dursn, Abey
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Bidding Fonme

{Contract Agreement Form)

are subsequently required for submission after the contract execution,
uch as the Noti Proceed, Variation rs, and Warra Secu

shall likewise form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herfits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]

NT. TORATION PLATFORM, FAMP NO. 1, BACK-LP AREA, RETATNING WALL, P; TERMINAL BUILDING, FENCE AND GATE
HENTR Prort of Mo Duran, Albay

L v e e

ERICRN S P B T



