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PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

CONST. OF PORT OPERATIONS BUILDING & RORC RAMP

Port of Maasin, Southem Leyte

A. DEMOLITION & REMOVAL WORKS

Demolition and disposal of existing concrete pavement (1,046 sq.m.)
Chiiping and disposal of existing R.C. Curb (11 L.m.)

3 Scraping of existing gravel base materials {1,046 cu.m.}

N =

B CONST. OF PORT CPERAT!ONS BUILDING
Supply and driving of 400 x 400mm PSC foundation piles (360 L.m.)
Construction of 1-storey Port Operations Building

(625 sq.m., 250 pax)
Construction of Pumphouse (12.24 sq.m.)
Construction of 300mm thk. Concrete Pavement {421 sq.m.)
Construction of R.C. Ductbank, handhoie & pedestal { 33 cu.m.)
Supply, delivery, installation of gang chairs { 1 lot)
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C CONST. OF RORO RAMP

Supply, driving and chipping of 400 x 400mm PSC foundation piles (558 L.m.)
Supply and placing of 3500 psi concrete {68 cu.m.)

Supply and instalation of steel reinforcement bar (15,609 kgs.)

Supply and installation of rubber dock fender (V-type) (3 sets.)
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Php 48,544,352.27

PPA Corporate Fund

Php $4,855,118.07

420 "Calendar Days




