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Proposed Dredging of Tacloban Port
(From Berth to Approach)

Tacloban City, Leyte

1) Dredging along berths, maneuvering areas and
approach of the port to respective designed depth of
10.00 meter below Mean Lower Low Water (MLLW)

2) Total Volume to be Dredged : 443,000 cu.m.
of soft to medium dense clayish soil, mud, silt
and sand

3) Disposal of dredged soil materials 15.00 kms
away from the project site

P 208,606,050.19

P 213,821,201.44

P 453.22 per cubic meter
(Dredging Works Only, excluding General Expenses
and Re-Imbursable Items)

562 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)




