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iii
Glossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
fumishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR - Bureau of Intemal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA -~ Cooperative Development Authority.

Consulting Services -~ Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are beyond
the capability and/or capacity of the GOP to undertake such as, but not limited to; {i) advisory and
review services; (ii) pre-investment or feasibility studies; (jii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special studies. (2016 revised
IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity and
to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.




iv
Glossary of Terms, Abbreviation, and Acronyms

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or intemational financing institution as specified
in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b)).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses or
in the pursuit of any government undertaking, project or activity, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, including non-
personal or contractual services such as the repair and maintenance of equipment and fumiture, as
well as trucking, hauling, janitorial, security, and related or analogous services, as well as
procurement of materials and supplies provided by the Procuring Entity for such services. The term
‘related” or “analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, irrigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civif works or
works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC -~ Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)
PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC — Single Largest Completed Contract.

UN — United Nations.
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INVITATION TO BID

FOR THE

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND
LIPATA, SURIGAOQ CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO
ISLAND; NASIPIT AND MASAO, BUTUAN CITY; BALINGOAN, MISAMIS ORIENTAL

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2022,
intends to apply the sum of P445,406,783.47 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED CONSTRUCTION AND OFFSHORE
INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERN MINDANAO: PORTS
OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE DINAGAT ISLAND; DAPA,
SIARGAQ ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BALINGOAN, MISAMIS
ORIENTAL (LFP HO-DSD NO. 017-2022). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in One Hundred Fifty (150) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed a contract similar to
the Project. The description of an eligible bidder is contained in the Bidding Documents,
particularty, in Section Il {Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations {IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m,, Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 20 December
2022 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
27 December 2022 at 10:00 a.m. at the PPA Functicn Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

A Bonifacio Drive, South Harbor, Port Area, Manila 1018 Phibppines
P.0. Box 436 Manila. Philippines.
Tel. Mo, (+632) 527-8356 10 83 Fax No. {+632) 5274855
wabisite: www.ppa.com.ph



Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 11 January 2023 at 9:00 a.m. Late bids shall not be

accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 11 January 2023 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

¢ Regquired PCAB Registration: LARGE A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhIGEPS Website: www.philgeps.gov.ph

MARK JO PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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1. Scope of Bid

The Procuring Entity, PHILIPPINE PORYS AUTHORITY invites Bids for the
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY;
SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAQ ISLAND; NASIPIT AND MASAQ, BUTUAN
CITY; AND BALINGOAN, Misamis ORIENTAL, with Project ldentification Number LFP
HO-DSD No. 017-2022.

The PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION IN NORTHERN MINDANAOC: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY;
SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN
CiTY; AND BALINGOAN, Misamis ORIENTAL is for the construction of Works, as
described in Section V1 {(Specifications).

2. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2022 in the amount of #445,406,783.47

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements

The Bidding for the Project shall be govemed by all the provisions of RA No.
9184 and its 20186 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (¢) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AtD5 TO MARINE NAVIGATION 1N NORTHERN MINDANAD: PORTS OF SURIGAO AND [iPata, SURIGAD Ciry; SaN
JOSE, DiNAGAT ISLAND, DAPA, SIARGAC ISLAND; NaSIPIT AND MASAQ, BuTuan C1Ty; AND BAUNGOAN, MISAMIS ORIENTAL
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2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fity percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’'s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign govemment/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184,

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

PROPOSED CONSTRUCTION AND DIFESHONE INSTALLATION OF A1D$ T MARINE NAVGATION IN NORTHERM MINDANAC: PORTS OF SURIGAD AND LIPATA, SURIGAQ CITY; Sam
Jose, Dimagar IsLanp; Dara, Sasncag 150ann; Nasiert AND Masao, Butvan Oy anD BauwGoan, Mhisases Orienrap
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The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/fvendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

PROPOSED CONSTRUCTION AND {DFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERK WUNDANAQ: PORTS OF SURIGAQ AND LiPATA, SURIGAD CITY; SAN
JOSE, DINAGAT ISLANE; DAPA, SIARGAG ISLAND; NASIPT AND MASAGD, BUFUAN CITY; AND BAUNGOAN, MISAMYS ORTENTAL
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14.

15.

16.
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11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the 1B shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
altemative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid

opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AiDS TO MARINE NAVIGATION I NORTHERN MinDANAD: PORTS OF SURGAG AND LIPATA, SURGAQ CrTy; SN
Josg, DINAGAT ISLAND; DARA, SIARGAQ ISLAND; NASIAIT AND MASAQ, BUTUAN CITY; AND BALINGOAN, Misamis ORIENTAL
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Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders'
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary passfail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

PROPOSED CONSTRUCTION AND OFESHORE INSTALLATION OF AiDS TO MARINE NAVIGATION IN NORTHERN MINDANAD: PORTS OF SURIGAD AND LIPATA, SURIGAD Crry; SAN
J05E, DINAGAT ISLAND; DAPA, SIARGAD ISLAND; INASIPIT AND MASAD, BUTUAN CITY; AND BALNGOAN, MISAMIS DRIENTAL



20.

21.

ITB-6

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF AIDS 10 Maminve NawviGATION I NORTHERN MUNDARAD: PORTS OF SURIGAD AND LIPATA, SURIGAQ CITY; SAN
JOsE, DINAGAT ISLAND; DAPA, MARGAD ISLAND; NASIPIT AND MASAD, BuTuan Crry; AND BAUNGOAN, MIZAMIS ORIENTAL
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Bid Data Sheet

BDS-1
Bid Data Sheet

ITB Clause

52

For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:

Description/Clarification

Unit of Measure

Quantity
(at least)

1. Construction, Delivery and
Offshore Installation of Aids to
Marine Navigation System;

2. Supply, Construct, and
Delivery at Staging Area of
Solar-powered Lighted Buoy
Assembly,

3. Offshore Commissioning,
Testing and Observation of
Aids to Marine Navigation

set

71

Portion of Works aflowed to be
subconiracted:

Subcontracting is not allowed

Maximum Percentage allowed to be

subcontracted:

Subcontracting is not allowed

10.3

For Joint Venture:

Special PCAB License

104

The key personnel must meet the required minimum years of expernience

set below:

Key Personnel

General
Experience

Relevant
Experience
(Minimum)

Work experience is similar in nature and
complexity to the project to be bid

a) Project Manager
b) Project Engineer

¢) Construction Safety and
Health Officer

d) Foreman

Ports, Harbors, &
Offshore Engineering
Works

Work experience |s
similar In nature and
complexlty to the project
to be bid

Five {5) years
Three {3) years
One (1) year

Five (5) years

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF ALDS T0 Mamint NaviGATION In NORTHERN MINDANAD: PORTS OF SURIGAD AND LIPATA, SURGAD LITY; BaN
Jose, DINAGAT ISLAND; DAPA, SIARGAC ISLAND,; NASIPIT AND MAasa0, BUTUAN CrTy; aND BAUNGOAN, MISamis O/ TAL
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Bid Data Sheet
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
1. CRANE BARGE, Non- 319 GWT with 60T 1-Owned

propelled mechanically operated crane
Tugboat 500hp 1-Owned or Leased
OR
CRANE BARGE, Self- 319 GWT with 60T 1-Owned
propelled mechanically operated crane
Il. BAR CUTTER, (min.) Electric, 25mm dia. 1-Owned
Ill. Bag BENDER, {(min.) Electric, 25mm dia. 1-Owned
IV. Concrete Mixer, One Bagger (min.} 1-Owned
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Bid Data Sheet
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 8,908,135.67 [2% of ABC], if bid security
is in cash, cashiers/manager's check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of not less than P 22,270,339.17 [5% of ABC] if bid security
is in Surety Bond.

6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required.
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedufe, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

PRGPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION N NORTHERN MIRDANAD: PORTS OF SURIGAD AND LIPATA, SURIGAD CITY; SAN
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

3. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity's Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

4, The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to cary out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

PROPOSED CONSTRUCTION AND OFESHORE INSTALLATION OF A1D% TO MARINE NAVIGATION IN NORTHERN MINDANAD, PORTS OF SLIRIGAO AND LIPATA, SURIGAG CITY; SAN
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor,

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Confractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of work
only when the Procuring Entity's Representative has given written instructions
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, armangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. I[f the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. if the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause
2 Sectional Comp!e;tion:
None
1 The Procuring Entity shall give posseséion_of all parts of the Site to
the Contractor upon commencement of the project.
4.1 Site Investigation Report:
None
7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures
10 No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award. :
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11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is .

The date by which "as built” drawings are required is

16.2 The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAQO AND LIPATA, SURIGAQ
CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAO,
BUTUAN CITY; AND BALINGOAN, MiSAMIS ORIENTAL

6.01 SCOPE OF WORK

= General Provisions
= To undertake the following works :

Mobilization/Demobilization and Cleaning/Clearing

Provide environmental safety and health program in the execution of the project
Provide the Upkeep and Maintenance of Temporary Facility and Service Vehicle
(rental)

Construction, delivery and Offshore instaliation of Aids to Marine Navigation System
Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly
Offshore Commissioning, Testing and Observation of Aids to Marine Navigation
Reimbursable Items (Provide/Procure brand new equipment for use of PPA
Engineers and Staff necessary for the proper implementation of the project)

NOR NS

= The work includes the fumnishing of all labor, materials, plants, and equipment required to
complete/ffinish the works in accordance with the Specifications.

»  Work Schedules
« After examinations of all relevant data, coordination needs, work constraints, equipment
fo be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of work shall be submitted to the
Engineer for approval within 15 days before the proposed commencement of the
Works.

6.02 EQUIPMENT/LAYOUT OF WORK

= Plant
= The Contractor shali keep on the job sufficient equipment and/or plant to meet the
requirement of the project.

= The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the works with safety as set forth herein and shall be subject to
inspection by the Authority’s Representative at all times.

= Physical Data/Layout of Work
» The Authority does not guarantee to keep the project site free from obstructions.

» The Contractor shall conduct the work in such a manner as not to disrupt the flow of
seacraft plying the navigational channel at all times.

» The Contractor shall furnish, at his own expense, all platforms, equipment, range
markers, temporary buoys, etc., and labor as may be required in laying out any part of
the work.

= The Contractor shall be responsible for the installation, maintenance, and preservation of
all gauges, ranges, platforms and temporary buoys. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, buoys and other marker places by
him that may be detrimental to smooth passage of seacraft passing the channel.
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6.04

Technical Specifications
CONCEPT OF THE SUPPLY, DELIVERY, AND INSTALLATION OF WORKS

The PHILIPPINE PORTS AUTHORITY (PPA), hereinafter referred to as the employer
wishes to receive bids for the Construction, Supply, Deliver and Offshore Installation of Fifty
Eight (58) units of Navigational Aids System herein referred to as the works.

The Invitation to Bid is open to contractors who are qualified and authorized under the
Philippine Laws to undertake the works. However, only one (1) of the firms with interlocking
directors or officers or interest shall be allowed to submit a bid. Failure to detect prior to
bidding, any of these types of relationships do not constitute as a waiver by the Employer.

Bid proposals are to be completed and to be submitted to the Employer in accordance with
the Instructions to Bidders.

The bidder/s shall bear all costs associated with the preparation and delivery of its bid and
the Employer will in no case be responsible or liable whatsoever to those costs, regardiess
of the conduct or outcome of the bidding process.

CRITERIA IN THE SELECTION OF THE CONTRACTOR

The contractor should be duly registered to operate a business/services with the LGU with
valid and existing license Ports and Harbors and Offshore Engineering;

The contractor should have undertaken similar in nature and complexity with at least 50% of
the ABC for any major operations of Ports and Harbors or Offshore Engineering works as
indicated in the Eligibility Statements;

The contractor should have a PCAB LICENSE OF LARGE A — Port, Harbor and Offshore
Engineering;

The contractor should satisfy the minimum equipment requirement;

The contractor should have no pending case with the Government;

The contractor should be the lowest calculated and responsive bidder to undertake the
required works;

Among others required by BAC.

WORKS

Description
= This item shall consist of supplying, constructing, delivering and installing the
required Navigational Aids System at the designated offshore site around THE PORTS
OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO
ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL

Progress of Work
» Upon mobilizing sufficient labors, materials, plants, and equipment, the Contractor
shall works at such hours as may be necessary, subject to existing laws, to ensure
the prosecution of work in accordance with the approved schedule (PERT/CPM). If
the Contractor falls behind the approved schedule, the Authority's Representative
may require the Contractor to increase the number of shifts and/or equipment without
extra cost to the Authority.

* Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the work with such diligence
as will ensure completion within the specified time, in which case, the Authority may
be compelled to take steps to protect the interest of the PPA.

= When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concermns must be secured and a noftice of his
intention to do so shall be submitted to the Authority's Representative within a
reasonable time in advance thereof.

PROPOSEDL CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVGATION TN NORTHERN MINDANAD: PORTS OF SURIGAT AND LIPATA, SURIGAC CITY; SAN JOSE,
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« The Contractor shall submit monthly reports within two (2) days after the end of the
day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

= The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to the Authority's personnel while on land or
on board the equipment/plant in the performance of their official duties.

* The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his work. No liability whatsoever attaches to the Authority
if as a result of the installation, an accident happens in the project area. The
Contractor shall hold the Authority free and harmless against any or all claims of
persons involved in such accidents.

6.06 WORK DURATION

= The spply, delivery and installation works shall be completed within ONE HUNDRED FIFTY
(150} CALENDAR DAYS (INCLUSIVE OF SUNDAYS, HOLIDAYS AND UNWORKABLE WEATHER/SEA
CONDITION).

6.07 _INSPECTION

» No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the specifications without the written authorization of the Authority.

» Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

6.08 FACILITIES/ACCOMMODATION TO BE PROVIDED

= The Contractor shall provide the use of a vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and workforce as may be necessary for inspecting and supervising the supply, construction,
delivery and installation of navigational aids systern.

» The Contractor shall provide a temporary site facility for office and worksite purposes of the
Contractor's Personnel and Authority's Representatives. The room shall be fully equipped
and maintained to the satisfaction of the Authority. It shall be properly lighted and
ventilated.

6.03 MODE OF PAYMENT

= The total amount to be paid for under this contract will be measured by the actual work
accomplished after the work specified is completed or immediately after the cut-off date to
be set if the Contractor opted for interim payments.

= Payments for supply, delivery and instaffation works will be made not often than once a
month. Payments shall be made upon the estimates of work satisfactorily completed by the
Contractor and accepted by the Authority during the preceding period.

» Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total supply, delivery and installation works
shall have been completed.

» The bid unit rate for supply, delivery, and works applies to any additional materials or works
needed to complete the works.
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PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

NAVIGATION IN NORTHERN MINDANAC: PORTS OF SURIGAQ AND LIPATA,
SURIGAO CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT
AND MASAOQ, BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL

AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED LOCATION
(Duly Coordinated with Philippine Coast Guard)

Buoy Name Coordinates Type of Buoy Top Mark Buoy Color Ié‘ﬁ::ﬂi:::;:i::
PORT OF DAPA, SIARGAO ISLAND
9°44'35.65"N Lateral Port Hand Single Green F1 2 Green ev 5§ sec
Dap-LPHM 1 126°1'56.17"E Mark Cylindrical Can Green
9°44'35.36"N Lateral Starboard | Single Red Cone Red
Dap-LSHM 2 126°1'58.42"E HandMark | Pointing Upward FIZRedev 5 sec
Dap-LPHM 3 9°44'44.30"N Lateral Port Hand | Single Green
126°22.69"E Mark Cylindrical Can Green F12 Green ev 5 sec
Dap-LSHM 4 9°44'43.00"N Lateral Starboard | Single Red Cone Red F12 Red ev § sec
126°2'3.86"E Hand Mark Pointing Upward
9°44'54.05"N Lateral Port Hand : F12 Green ev 5 sec
P Gree
Dap-LPHM 3 126°2'11.18"E Mark Ci;‘figfénm n
Dap-LSHM 6 9°44'53.76"N Lateral Starboard | Single Red Cone Red
125°2'12.94"E Hand Mark | Pointing Upward Fi2Red ev 5 sec
9°458.17"N Lateral Port Hand .
Dap-LPHM 7 126°214.81"E Mark Cffll]:ng;f-;cGalngn Green FI2 Green ev 5 sec
Dap-LSHM 8 9°45'8.60"N | Lateral Starboard | Single Red Cone FI12 Red ev 5 sec
126°2'17.34"E Hand Mark | Pointing Upward Red
Dap-LPHM 9 9°45'26.08"N Lateral Port Hand Single Green G
126°228.99°E Mark Cylindrical Can F12 Green ev 5 sec
Single Red Cone
Dap-LSHM 10 9°45723.10"N Latera! Starboard | Pointing Upward
126°2'26.53"E Hand Mark Red FI2Redev 5 sec
Dap-LPHM 11 9°4522.36"N | Lateral Port Hand |  Single Green Green
126°2'40.06"E Mark Cylindrical Can F12 Green ev 5 sec
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Single Red Cone
9°45'18.38"N Lateral Starboard e
Dap-LSHM 12 126°237.74°E Hand Mark Pointing Red F12 Red ev 5 sec
Upward
9°45'15.19"N | Lateral Port Hand | Single Green G
Dap-LPHM 13 126°2'52.97°E Mark Cylindrical Can reen F12 Green ev 5 sec
Single Red Cone
9°45'11.84"N Lateral Starboard .
Dap-LSHM 14 126°2'50.04"E Hand Mark Pointing Red F12 Red ev 5 sec
Upward
2 Black cones White: VQ(6)+ Long
Dap-SCM A 9°44'33.99"N South Cardinal One Abovethe | Yellow above Flash ev 10s
126°1'49.03"E Mark Other Pointing Black
Downward
. 2 Black Cones Yellow w/ VQ (%) ev10secor
9°45'15.35"N West Cardinal . . .
Dap-WCM B . " Point to Point Horizonta} Q(9) ev 15 sec
126°2'17.51"E Mark Black Band
2 Black cones
Dap-SCM C 9°4524 4A2"N South Cardinal One Above the Yellow above White: VQ(6) + Long
126°2'12.94"E Mark Other Pointing Black Flash ev 10s or Q(6) +
Downward Long Flash ev 15s
2 Black cones
Dap-SCM D 9°45'29.85"N South Cardinal One Above the | Yellow above | White: VQ(6) + Long
126°2'20.28"E Mark Other Pointing Black Flash ev 10s or Q{6) +
Downward Long Flash ev 1355
VQ(9) ev10 sec or (9)
ev 15 sec
2 Black Cones
Dap-WCM E 9945'10.55"N West Cardinal | Point to Point I‘{““."“’ ‘t:‘l'
G, " QT1ZOon
126°3'0.68"E Mark Black Band
Black with one
Dap-IDM 9°45'21.87"N Isolated Danger | 2 Black Spheres, or More White: Group Flashing
126°2'34.81"E Mark Disposed of horizontal 2
Vertically Bands
Sub-Total 20
PORT OF SURIGAO, SURIGAO DEL NORTE
. 2 Black Cones One "
NCM-Sur A 9°4T4.96'N NonhM(;;crdmal Above the Other Bla\cfl:lﬁ:vove Qu“::;:ir\gu%k
125°31'19.80"E Pointing Upward
. 2 Black Cones One .o
NCM-Sur B 9°46'57.94"N N°“"M(:;‘;dmal Above the Other Bla,f,tl‘l:?"e Qu“::ﬁ'rgg:k
125°31'4.92"E Pointing Upward
. 2 Black Cones One .
NCM-Sur C 9°46'52.18"N N“’“’M‘ii‘k’dmal Above the Other B'agl;t?“" Qu“:i‘lfzr‘éﬁk
125°30'49.42"E Pointing Upward
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. 2 Black Cones One _ .
9°46'47.66"N North Cardinal Above the Other Black Above White: Vct_y Quick
NCM-SurD 125°30'33.69"E Mark POiI]tiIlg Upwar d Yellow or Qule
. 2 Black Cones One .o .
NCM-Sur E 9°46'43.04°N Nonhmiflrcdml Above the Other Bla'ﬁtlﬁ?wwe Wh“f)}‘éﬁfu o
125°30°'17.78"E Pointing Upward
. 2 Black Cones One . .
NCM-Sur F ouqgarg7N | NorhCadinal | T ppoe e other | BRCK Above Wh“z'r‘éﬁl?““’k
125°30°'1.51"E Pointing Upward
. 2 Black Cones One - .
NCM-Sur G 9°48'6.84"N North Cardinal |~ Above the Other | Black Above Wh“f;r‘éﬁl?““k
125°29'6.64“E Pointing Upward
. 2 Black Cones One . .
NCM-Sur H 9°47'57.17"N North Cardinal |~ Above the Otner | BlacK Above m‘";‘éfif““*
125°29'23.53"E Pointing Upward
. 2 Black Cones One . .
NCM-Sur I gearso.syN | NothCardinal ] Tapoue theommer | Black Above %“ir‘éﬁ]?“‘ck
125°2938.83"E Pointing Upward
Black w/ .
9°47T4541"N . 2 Black Cones Base . White: VQ(3) ev
\ " East Cardinal Mark Horizontal
ECM-Sur J 125°29'54.64"E to Base Yellow Band SsorQev 10s
EOM.Sur K 9°472905'N | o | 2 Black Cones Base ek W | White: VQE3) ev
125°302.23"E to Base Yellow Band Ssor Qev 10s
ECM-Sur L 9°47'12.87"N East Cardinal Mark 2 Black Cones Base }ll?;l ;;l;:t;l White: VQ(3) ev
125°30'6,13"E to Base Yellow Band SsorQev 10s
Sub-Total 12
PORT OF LIPATA, SURIGAO CITY
. 9°49'13.00"™N Lateral Port Hand Single Green
LPEM-Li I 12522739 66"E Mark Cylindrical Scan Green F12 Green ev 5 sec
. 9°49°28.17"N Lateral Starboard | Single Red Cone
LSHM-Li2 125°27'18.41°E HandMark | Pointing Upward Red FI2Red ev 5 sec
9°48'57.54'N | Lateral PortHand | Single G F12 Green ev 3 sec
. °48'57. t ort Han ingle Green
LPHM-Li 3 125°27°25.46"E Mark Cylindrical Scan Green
9°49'4.77"N Lateral Starboard { Single Red Cone Red
LSHM-Li 4 125°27'15.08"E Hand Mark Pointing Upward F12 Red ev 5 sec
Sub-Total 4

PROPOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF ArDs 1O MARINE NAWGATION I NORTHERN MiNDANAQ: PORTS OF SURIGAD AND Lirata, SURiGAQ [Ty, SaN JOSE,
DNAGAT ISLAND; DAPA, SIARGAD ISLAND,; NASIPIT AND MaSAQ, Butuan CiTy; AND BAUNGOAN, MiSAMIS ORIENTAL




Technical Specifications 7

PORT OF SAN JOSE, DINAGAT ISLAND

10°022.74"N

Lateral Port Hand

Single Green

LPEM-SJ 1 125°33'46.71"E Mﬂl’k Cylindrical Scan Green F12 Green ev 5 sec
10°0'5.81"N Lateral Starboard { Single Red Cone
LSHM-SJ 2 125°33'46.94"E Hand Mark Pomt“]g Upward Red F12 Red ev 5 sec
10°0°21.79"N Lateral Port Hand Single Green
LPHM-SJ 3 125°34'5.74"E Mark Cylmdrical Scan Green F12 Green ev 5 sec
10°0'8.32"N Lateral Starboard | Single Red Cone
LSHM-S] 4 125°34'5 82°E HandMark | Pointing Upward Red F12 Red ev 5 sec
10°0'3.05"N North Cardinal | 2DICkComes | gy i above | White: Very Quick or
NCM-SFA 125°34'17.04"E Mark Oue Above the Yellow QUick
: Other Pointing
Sub-Total 4
PORT OF NASIPIT, AGUSAN DEL NORTE
8°5927.21"N Lateral Port Hand Single Green
LPHM-Nas ! 125°20'14.79"E Mark Cylindrical Scan Green F12 Green ev 5 sec
8°5929.35"N Lateral Starboard | Single Red Cone
LSHMNas 2 125°20%6.62"E HandMark | Pointing Upward Red F12Redev 3 sec
8°59'14.95"N Lateral Port Hand Single Green
LPHM-Nas 3 125°20"3 75"E Marl Cylindrical Scan Green F12 Green ev 5 sec
8°59'15.70"N Lateral Starboard { Single Red Cone
LSHM-Nas 4 125°19'59.6 7" Hand Mark | Pointing Upward Red FI2Redev 5 sec
8°59'5.00"N Lateral Port Hand Single Green
LPHM-Nas 5 125°20'3 24"E Mard Cylindrical Scan Green F12 Green ev 5 sec
8°59'5.80"N Lateral Starboard | Single Red Cone
LSHM-Nas 6 125°19'59.42"E Hand Mark | Pointing Upward Red F12Red ev 5 sec
8°59'42.73"N 2 Black Cones Black w/ White: VQ(3) ev 5s or
ECM-Nas A 1252075 47 | East Cardinal Mark | “p- % Horizontal Q () ev 10s
' ase Yellow Band
e Black w/ .
ECM-Nas B 8 28 4'9.48"1:1 East Cardinal Mari 2 Black Cones Horizontal White: VQ(3) ev Ss or
125°19'58.2T"E Base to Base Q(3)eviis
Yellow Band
2 Black Cones
NCM-Nas C §°58'34.24"N North Cardinal One Above the Black Above White Very Quick or
125°202.68"E Mark Other Pointing Yellow Quick
Upward
Sub-Total 9

PROPOSED CONSTRUCTION AN OFFSHORE INSTALLATION OF AiDS TO MaRiNg NAVIGATION IN NORTHERN MINDANAD: PORTS OF SURIGAQ AND LIPATA, SURIGAD CITY; SAN JOSE,
DINAGAT ISLAND; DAPA, SIARGAD ISLAND; NASIPIT AND Masag, BUTuan Crry; AND BAUNGOAN, MISAMIS DRIENTAL




Technical Specifications 8

PORT OF MASAOQ, BUTUAN CITY AGUSAN DEL NORTE

9° 1'0.88"N

Lateral Port Hand

Single Green

LPHM-Mas 1 125°2949 22"E Mark Cylindrical Scan Green F12 Green ev 5 sec
9° 0°41.90"N Lateral Starboard | Single Red Cone
LSHM-Mas2 | 13502943 57°E Hand Mark | Pointing Upward Red FI2Redev 5 sec
9° 0'52.06"N Lateral Port Hand Single Green
LPHM-Mas 3 125°30'6.06"E Mark Cylindrical Scan Green F12 Green ev 5 sec
9° 0'40.69"N Lateral Starboard | Single Red Cone
LSHM-Mas 4 125°302.21"E HandMark | Pointing Upward Red FI2 Red ev 5 sec
Sub-Total 4
PORT OF BALINGOAN, MISAMIS ORIENTAL
X 9°0'56.71"N Lateral Port Hand Single Green
LPHM-Bal 1 124°50'36.25"E Mar} Cylindrical Can Green F12 Green ev 5 sec
1 [l Siﬂg]e Red
9° 0'47.13"N Lateral Starboard .
LSHM-Bal 2 124°50'22 31°E Hand Mark Cone Pointing Red F12 Red ev 5 sec
Upward
9°0'30.37"N Lateral Port Hand Single Green
LPHM-Bal 3 124°50'45 .43"E Mark Cylindrical Can Green F12 Greenev 5 sec
Single Red
9°026.98"N Lateral Starboard ot
LSHM-Bal 4 124°50'41.58"E Hand Mar} Cone Pointing Red F12 Red ev 5 sec
Upward
Sub-Totzal 4

PROPOSED CONSTRUCTION anD DFFSHORE INSTALLATION OF A1DS TO MARINE NAVIGATION IN NORTHERN MINDANAQ: PORTS OF SURIGAD AND LiIPATA, SURIGAD CITY; SAN JOSE,
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Technical Specifications 5

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAD
CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAOQ ISLAND; NASIPIT AND MASAO,
BUTUAN CITY; AND BALINGCAN, MiSAMIS ORIENTAL

ESTIMATED CHAIN LENGTH

(SUBJECT TO CHANGE — DEPTH IS BASED ON NAMRIA CHART)

ESTIMATED TOTALLENGTH - 25mm Mooring Chain - 2,000.00 meters

PROPOSED CONSTRUCTION AND CHFSHORE INSTALLATION OF AIDS TG MapivE NAWGATION IN NCRTHERN MinDANAO: PORTS OF SURIGAD AND LIPATA, SURIGAD CiTY; San JosE,
DiNAGAT ISLAND; DAra, S1arGA0 Iscans; NMasier axp Masag, BuTuian CITY; AND BALNGOAN, Misamis QRIERTAL
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Technical Specifications
(Project Biltboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥ inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

PROPOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF A0S TO MARINE NAVIGATION IN NORTHERN NINDANAC! PORTS OF SURIGAD AND LIPATA, SURKGAD CiTy; SaN JOSE,
DINAGAT [SLAND; DAPA, SIARGAD IsLAND; NaSierT AND Masan, Buruan £y ano Bauncoan, Misasns ORiENTAL



1
Technicai Specificat
{Project Billboard)

-
| |

;
P !
— + et ey

37mm YELLOW BORDER LINE
ARIAL DARK SLLE TEXT

E
]
RITY

PHIL
AUTH

Rt TE R R P ) B R )

| S
E _ © CONTRACTOR

ey e e e e

(Name of Project and Location)
STANDARD PROJECT BILLBOARD

EFFECTVITY OF CONTRACT
CONTRACT COMPLETION DATE
CONTRACT COST
SOURCE OF FUND

IMPLEMENTING OFFICE

- h
: ]

; b
t- T

| € £ ;‘iﬁj
€ "08° 06 ¥G 55 55 G% S5 95 9% OvZS 2§ 05

turiezs

PROPOSED CONSTRUCTION AND DFFSMORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERN MINDANAD: PORTS OF SURIGAD AND LIPATA, SURIGAO Crry; SAN JOSE,
DWNaGAT [sLaniy; Dapra, SIARGAO IsLanD; Nasipir AND Masao, Butuak Cy; Ano BALING AN, MISAMIS ORIENTAL



12

Technical Specifications
{Project Billboard}
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Tachnical Specifications
(Project Billboard)
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Technical Specifications
(Safety Signages and Barricades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft {80Omm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm} for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are %2 inch (12mm) marine plywood or
tarpaulin poster on 2" x 27 (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

‘!
\.
Y
E: %
— \
Yy
’/‘
L /-
12c0
FRONT SIDE EFRONT SIOF
FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0,80m = 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

PROPOS €D CONSTRUCTION AND OFFSHORE INSTALLATION OF AtDS TO MARINE NAVIGATION In NORTHERN MINDANAO: PORTS OF SURIGAD AND LIPATA, SURGAD CiTy; SAN JOSE,
DivaGat IsLane; Dara, SIARGAD ISLAND; NAuPiT AND MAsAD, Buruan Oy, AND BaunGOan, MiSaams ORIENTAL
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B0OQ and Attachments
{Annex 1 - Basiy of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME: PROPQSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION IN NORTHERN MINDANAOQ: PORTS OF SURIGAC AND LIPATA, SURIGAO
CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAOQ,
BuUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL

LOCATION : INORTHERN MINDANAO
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the actual number of minimum equipment requirement
enumerated in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to mobilize and demobilize all the minimum
equipment requirement enumerated in the bid documents including cleaning of the site. Fifty percent
(50%) of the total amount shall be payable after the mobilization activity while the remaining (50%)
payable after demobitization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, 1abor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff.

Item 1.03 Provide the Upkeep and Maintenance of Temporary Facility

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services.

BILL NO. 2—- CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION SYSTEM

Item 2.01 Construction/Fabrication and delivery at site of the mooring system

item 2.02 Supply, delivery and installation at site of the mooring chains

item 2.03 Offshore Installation of mooring system at designated site, including buoys
and navigational marine lights

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment,
materials and labor in handling the items and all related works.

PROPGSE0 CONSTRUCTION AND DFFSHORE INSTALLATION OF AuDS TO MarinE NaviGanOn iy NORTHERN MNDANAD: PORTS OF SURGAQ AND LIPATA, SURIGAC C1TY; Sak JOsE,
DINAGAT ISLAND; DaPA, SIARGRO HLAND; Nesiprr aND Masad, Butuan C1Ty; anD BaunGoaN, Misamis CRIENTAL



BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 3 - SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR- POWERED
LIGHTED BUOY ASSEMBLY

Item 3.01 Supply, construct, deliver and install at site 58 sets of polyethylene Buoys
Item 3.02 Supply, test, deliver and install at site Marine Lanterns Assembly (Nav Aid)

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment,
materials and labor in handiing the items and all related works.

BILL NO. 4 - OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO
MARINE NAVIGATION

item 4.01 Offshore commissioning, testing and observation of aids to marine navigation

The quantity to be paid for shall be the actual number of navigational aids delivered and installed at
the Entrance Channel. Payment shall be in accordance with the actual work accomplished
include the cost of equipment, materials and [abor in handling the items and all related works.

BILL NO. 5 - REIMBURSABLE ITEMS

Item 5.01 Provide Office and Survey Equipment

The quantity to be paid for shall be the actual number of office equipment, as enumerated on the bid
documents, supplied and delivered in accordance with the specifications and accepted by the
Engineer. The contract lump sum price shall be full compensation for providing all the reimbursable
items. The amount of bid should not exceed the maximum amount stated in the Bid Data Sheet [ITB
Clause 13.1 (a)]. Claims for payment shall be supported by Official Receipt(s) (OR). The amount to
be paid for shall be the price indicated in the OR but should not exceed the contract lump sum price.
Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

Proposen CONSTRUCTION AND OFFSHORE INSTALLATION OF A40S TO MARINE NAVIGATION 1R NORTHERN MINDANAD: PORTS OF SURIGAD AND LIPATA, SURIGAD (TY; SN FOSE,
DiRAGAT 1SLAND; DAPA, SIARGAG 15LAND; NASIPT AND MASAD, BUTUAN CTY; AND BAUNGOAN, MIams ORIENTAL



800 and Attachment 8
{Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

NAVIGATION IN NORTHERN MINDANAQ: PORTS OF SURIGAO AND LIPATA, SURIGAO
CiTy; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAQ ISLAND; NASIPIT AND MASAO,
BUTUAN CITY; AND BALINGOAN, MiSAM!S ORIENTAL

LOCATION : NORTHERN MINDANAO

A,

SITE OFFICE

The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom#oilet complete with fixtures and partitions for at least two
(2) rooms. The field office shall be located within or near the project site as approved by the
Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

1 lot WORKSTATION PRECISION 3640 TOWER & ACCESSORIES, including OFFICE

COLORED PRINTER
Description/Specifications:
10 Gen Intel Core i7- 10700k Processor - 3.6GHz
Processor . 11* Generation Intel®* Core™ i9-11900K (16
MB Cache, 8 Core, 3.5 GHz t0 5.3 GHz
RAM : 16 GB SDRAM DDR3
Hard Drive 1 2.5-inch, 2 TB, 5400 RPM, SATA HDD
Operating System : Windows 11 Pro for Workstations, 64-bit
Processor Brand . 11» Generation Intel
Computer Memory Type : 8GB, 1x8GB, DDR4, 3200 MHz, UDIMM
Video Card : NVIDIA® Quadro® RTX 4000, 8 GB GDDR6
Optical Drive Type Slimline Optical Drive

4GB GTX745 Dedicated Graph:cs
Includes: Computer, Power cable, Keyboard and Mouse (USB wired)
DVI-VGA Dongle

1 lot  Auto-Cad Civil 3D Software (3 year Subscription) and

2 lots 2TD Hard Drive

1 lot Colored All-in-One Printer

PrOPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MariNE NAVGATION IN NORTHERN MiNDANAO: PORTS OF SURIGAD AND LIPATA, SuriGao CITy; SaN Jose,
DinaGaT FsianD; Dapa, SIARGAOD [SLAND; Naset and Masao, Butyan OTy; and BAUNGOAN, Misamis DRENTAL
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{Annax 4 = Consiruction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units  Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System For four and 1/2 (4.50) mos.

Temporary Shelter for Workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heath requirements or as required by the
Engineer.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION GF AIDS TO MARINE NAVIGATION IN NORTHERN MINDANAQ: PORTS OF SURIGAD AND LIPATA, SURIGAO CITY; San JOSE, DINAGAT
IsLanD; Dara, SIARGAD 1SLAND; NASIPT AND MASAO, Butuan CITy; ann BaunGoan, Misamis ORIENT AL
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EQUIPMENT REQUIREMENT

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

LOCATION

NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAQ
CiTy; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAOC ISLAND; NASIPIT AND MASAO,
BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL

NORTHERN MINDANAO

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

.

unit Crane Barge, Non-propelled (319 GWT) with
60T mechanically operated crane (Owned)

unit Tugboat, 500hp (Owned or Leased)
Or

unit Crane Barge, Self-propelled (319 GWT) with 60T
mechanically operated crane (Owned)

unit  Concrete Mixer, One Bagger, Min. (Owned)
unit  Bar Cutter, Electric, 25mm dia., Min. (Owned)

unit Bar Bender, Electric, 25mm dia., Min. (Owned)

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF A10% 70 MARINE NAVIGATION TN NORTHERN WIND ANAG: PORTS OF SURIGAD AND LIPATA, SURIGAD CrTY; San JosE,
DinaGAT I5LAND; DaPa, SIARGAD ISLAND; NasipiT AxD Masao, Butuan CiTy; AND BaUNGOAN, MIsAMIS ORIENTAL
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MAY 15 2020

ENGINEERING CIRCULAR NO.#1 2020

FOR : THE MANAGER, PCMD
: ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
_ ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
‘SOCIAL REFORM PROJECTS DURING THE COVID-1$
PUBLIC HEALTH CRiSIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Dutente, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2018 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidefines, in addition to the existing safety
. standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-

+ 2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-

: existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-15 shall be allowed to be included in the workforce for areas under
ECQand GCQ. . . : - -

2. The Contractor shall provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCAQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personneliworker during the pericd of
ECQ/GCQ. o '

4. Compliance to sadial distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVIL-19 in the work place.

. ; Y038 Dh!lip'pmes

(b1 5274655
T

PO Bra 436 Kanda. Pl
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3. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.Q. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quararitine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding CQVID-19 construction protocols on top of other safety
requirements,

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's heaith/safety
officer particulary the temperature, blood pressure and exposure monitoring.
Personne! with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen {14} days and i necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10.Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT and DOLE Interim Guidelines and
the Local Govemment Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly ocbserved.

12. Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in betwsen transfer shall be
conducted,

14. Al materials and equipment brought inside the project site shall be disinfected,
as much as possible,

15.Non-essential personnel, visitors and general public shall be restricied to enter
the project site. All personnel entering the construction site premises on a
temporary basis (.. Delivery truck drivers, inspectors, etc) shali be properly
fogged and checked for symptams. Gatherings, liquors, and/or memry-making
are strictly prohibited in the project site,

o\
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shail be observed to minimize parsonnel contact.

18. Contracters shall submit to the implementing unit the inventary of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner,

For strict compliance,

. % LY
_CONSTANTE T/FARINAS, JR.
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June 29, 2020

MEMORANDUM

FOR "~ The Assistant General Manager for Engineering
Cffca of t~e Assistant General Managar for Engineenng

FROM . The Manager
Internal Audet Departnertt {LAD)

SUBJECT - Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 18, 2020, we recaivad thru emnail the letter from tha Constructon ngusiry
Autheemy of the Phulippaes (CUAP) 10 the General Manager ¢ated June 15 2€20
(copy attochad; regarg ~g the abave s.opact. CIAP 15 requestng PPA to assist them
i dsseminaing the sbove Construchon Gugxings 10 out $takeholdars rncludirg
contrazsors and iIMpaMmasing unis.

Relatve to tws WAD being the implementng unit for Constructors Performance
Evaluaton System (CPES) and relative 1o s amplemeniaion, may we sepk
assistance from your good office in dssemrating the attached guidetnes to the PPA
Enginearing LUnits ang PPA construcices

Thanx you for your kind oongideration

’ PRIL PORTS AUTHORITY
ENCGIMEERIMS O v LE
PROJ CE'T DUFAREALND
VENICIUS V. VILLASENOR Rr,c:. -~ :‘n"-
Cc Tre Gereral Monagar ) -
. [ T IPRE
e s
Aftscnmentis A slanad COOE NS, Zﬁj-pn p WELFET,

L T L s P T A . L S T RS S B ey
e b byera btaiaan
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guidelines. These were developed considenng SME contractors which empioy the
biggest chunk of the industry’s labor work force and lamge contractors involved in both
public and private infrastructure projects as well as vertical constructon. The
guideiines will give pointers in managng their human resources at this eritical ime but
will ikewisa giva important dirpctions 1o co ntractors in managing their business not just
for survival but to be stie to contribute 16 the country’'s CONOMIC ecavery program,

The TWG is presenting options of courses of actions which contractors may consider
depencing on apphcatxhty 1o the projoct’s wroque characteristics while maintaining
minimum requzements based on guicelnes by govemnment autharibes such as the
IATF Omnibus Guidedines for the Implormentation of Community Quarantne in the
Phaippines, Deparynent of Trade and industry (DT1) and Department of Labor and
Employment (DOLE) Interim Guidefines on Workplace Prevention and Control of
COVID-18, 3nd DOH Depanment Memorandum No. 2020-220, Interim Guidetines on
the Retum-to-Work.

Theso guidelines are subject i periodic revew to detter respond to developments and
ensufe workers heaith and protecticn as well as comphance with govemment
regulations.

Purpose

The guidelines will set key priciples end minsum requesments that define
responsdée, heslthy and safe operations for gunstruction related operations ynder
COVID-19 and ensure the surdval of business as well as the protection of workors.

Scope / Coverage

The guideknes will include pmﬁn&:ﬂ. detection, and rapid respoense MEasures
designed to acteeve he principles above whie maintaming business continuity across
the constructon industry.

Policy Content / Guidelines
Materiats

I Delivenes
1. All equipment and material delivenes must be carehully planned and
monilored.,
2. Transition and Gelivery zones a3 identified and limiled to select personnel,

i.e., receivers and deliverers.

2.1, Transition personnel are regularly monitared, always provided required
Personal Protective Equpment {PPEs) and may be included for optional
testing. _

2.2. Sedal distancing and other prowcols by the Department of Health (DOH)
should be followed,

3. As much &s possible, c3rg0 is unloaded only by the receivers, while the
delbverers do not leave hewr vehicles. if the receivers are nol enough 1o unkad

the cargo, the deliverers must unicad while the receiver has o wait al a

secursd Gistance unti completed,

Lashieusive Gretninn Sor Dript (T Irtisrveriialion Arey Yie 0wt of P At Enagecey |Page 2 of 12
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]

4. All cargn shouk! undergo proper disinfection procedures before usa. Likewise,
rvedvad staff should aito be propesrty disinrfected before onioting the jcbsile.
4.1. Materials, which are exposed W the sun, such as concrete and gravel,

reead nol be dssinfected.

Manpower

[  Awargnass and Commurvcahon
1. Actve communicaticn between the workars, safety officers (as speciied under
Sechon 14 of R.A. 11058 and ds Implementing Riudes and Regulations {IRR) a3
specthed in DOLE D.Q. 193 §. 2018), gte supenisors. and management is
advised m plarceng and impiementing the prolocols.,
1.1. Al languages and dialects should be accounted for to ensure proper
communicaton.

2. Irfographics {may adopt DOH's). signages. and posters on heshth anc¢ safety
measures ($e2 Annex A) must be posted at entry points sr stratenic areas
2.1. Dailty updates on the latest developments.

2.2. Sel-screening measwres.
2.3. COVID-19 Hotdine.

3. As rmuch 23 possbeée, at workers should exercise the practices for reducag

the figk of transmissicn, and proper hygene as identfied by the 0CH:

3.1. Sociat distancing {al least one (1) meter distance frorm nexd person).

3.2. Proper handwashing using anti-bactenal scap (or use aicohol-baced
rand sanitzer when unavailabie),

3.3 Avtid contact with own ayes, nose, and mouth.

34. Protube spittng.

3.5. Cavering of moith with tssue or am {f tissue is unavailable) when
snaexnyg or coughng.

3.6, Use and remove PPE weth cars.

3.7. Do not share perscnal bebongings such as phones, pens, PPES,

3.8. Awaid physical greefings (e.g. handshaxes, hugs).

4. Al workers' status on-site and off-site, are propery noted at all bmes by the

safety officers,

4.1, Fitto werk

4.2, Sick

43, High temperatura
4.4, Oter condiborns

5. An acceplable level of heath evaluation is property communicated between
new hires and managemeni,

6. A workers would need 10 provide their location or place of residence priar (o
working. This is to Felp create a propet algorithm for contact tracing.

6.1. Additionaily, workars coming from COVID-19 hotapots woulkd need to be
icentified,

7. Quarantined workers should also be Kept track of under stnct confidentiality
and privacy.

i, Cleanng for Retum to Work
1. Stringent qualification criaria for e mployees\workers:

eI Duadiatei A Frsa enphurette ias aaty Y ponad of Fuakt fealr Fomepanty ! Fas Jod 12
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1.9, Must be 21 to 58-year-oki, without pre-exisiing health conditions, zuch
23, but not Imitod to. immuncdeficeency, comorbidites, or other heatlth
risks, inciuding any pesson who resides with the aforementioned.

1.2. Employees or consultants who are 60-y=ar-0kd or above may be part of
thr warkforea for rrnefnirtinn neninctc oc maou he cllfuant L ar Pancral

2.6 £. Runny nnse

2.67. Nasal congesiion

2.68. Muscle pains

269 Headache

2.6.10.Difficulty of broathing

2.6.11.Diarrthen

2.6.12.Loss of sense of smell

2.6.13 Loss of sense of lasie

2.7. Serunly guard cr assigned perscnnel! satety angineers on duty will then
refor thesa personre] to the Salety and Heakh Persannel. who will then
condutt et DOH Decision Towod for COVID-19 Assesament.

28 Emplycrs shall provde the DOLE through its Regionat Offioe copy
furmshed DOH, monthly repon ¢f finess. diseases and injuries utilizing
the DOLE Work AcodentMiness Report Form (WAIR) (see Annex G).

Suspectad Cazes {Posstie cases of COVID-13)

31 Any indivicua! extubibng Bu-like symptoms should not report 1o work,
instede, they smoule do tre fobowng:

3.1.1. Self-isotate, alent ther safety officers or oher applicable
authorties.

3.1.2, Centract proper neslth gutherties for add:icnat guicance.

3.2. Empicyeeshvorkers, who had the COVID-19 vinus. should do the
fodowing before reporting to work: _

3.2.1. Fulfill tre adeguate tme for sefuquarantining 35 recomenended by
the DOH.

.22 Test negative for COVIC-19.

3.2.3. Recewe proper medical sicarance, befors renceting 1o work,

3.2, In the event of a worker contraclng COVIOW1Z weike working. the
management shoukd 6o the Tollpwing:

3.3.1. Isolate the workar irmmediately in 3 ssparste wel.vertialod
hoicing area (or in wter isclation room) in the workplace, away from
other wnreess,

3.3.2. Contactloral goverrment ang keath authorties.

3.2.3. Gather rcergs of all pecgie who have wored with the mnfected
worker, who tested posstive withun the past four weeks.

3.2.4. Gather informiation on those who have been in localion of shared
cquipment with the peramn,

3.3.5. Provida COVID-19 testing to all workers, who heve been warking
clcsety with the irfected mdividual,

3.3.6. 8e ready ta presen! the informaticn 1o the approocate authorites,

3.3.7. Inform the wder workforee ¢f the stuation while protecing the

privacy of the individual,

A, Clgan ang disinfec: all s.le surfaces and eguipment.

8. Follow any addional directions from lecal gavernment and health

authorities.

3.4, For semsor personnel. who arg working in multple jobsnes, they are
expezied lo solf-quaranune for st least 14 days. if thers has been a
breach in one of thetr pobsites:,

3.5. The safety officer should have a knostedge on the proximate hospitals or
quaranine facilites 1o ensure that i the event of a COVID-19 incident,
workars ¢itn be given proper heathcare.

LTI amaet Cueatonine B B g f bplas taate 100 ST B 2 AT Sl retit Erparaween  Srae Roof 4D
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H. Monmilanng

1. Health Chesks

1.1, Reguiar moritcring of personnel’s health, especaly for COVID-19
symptoms (&.g., muandaicry reqular no contact ternperature chock).

1.2. Day to day monitoring of parsionnel’s heatth.

2. Warkers Hygene
2.1, Ccnstart reminder an proper coughing atiquetie,

3. Limt nureber of Work Personnel
3.1, Limited mobdizaticn of persorasl and minimized skelets! stall,

V. Proper Work Altire
1. Allworkers must wear the grescarood tothing of the DOLE-QSHC:
1.1, Shwt with slecyes
1.2. Panis
3. Chrsed-ioe bools
4. Harg hat
5. Eah wviability vost
6. Otrer neczssary Persanal Protecive Equipment (1e. face masks, ghwvas,
goyyles, face shields. eto.) s~al Lo prescribad based on speaic
charactenishes cf projnct,
2. As perthe DO, all workars ara expacind to waar propaer faca masks.

V. Socws! Distancing and Frecaotionary AMeasurms
1. Sucal distanang should be obsarwer at the constructon st2 and in the office:;

.1 AR workers shuukl resgect socal ¢istoncing guidelines., as much as
possibte,

Prowision for tranzport compliars wath social gistancing roquargrenrts,

Provizion of On-Near-Sile accomirnodstionstarracks, where availabie,

3t Enough space should be proviged lor every employcoivarker staying in
the barracks 1o ensure thal =ocr! distancing {3t least 50% reducton in
density of peopit) are scequately impiemented. This can be actweved
rithet by providing additon:si spacefaciltes or by havag occuparts
wory, (and sieep) i shilts, '

3.2. Segregoto employ=eshorkers who are coming back 1o work from those
who cnginally stayed in the barracks durivg the ECQ penod,

3.3. Barracks should rave at least one (1) meter of physical distance from
each occuganrt angior provizion of a3 physxcal bamier in between
occupants,

3.4 Should bz weii ventialed / vindows opened to allow fresh air circustion,

4. Provision of dedicated pointtopoint shutte service (residence-worxplace-
residence and complant wath sociaii distancing).

5. Obsene s030! dstanting (2.6, NO shaning of workspaces, staggered unch
breaks. use of large conference rooms only} and hygiere measures (o.9.,
Frovide hand washing and disinfection statons mandatory use ¢f face masks)
in workplaces, shuttizs and accommodations,

3.1, Spavaltemating shifls are encouraged 10 gvoid extensiva intenringhng.
5 2. Breaxs should be staggered to Bmit the number of people in proxmedy
with eazh other,

o

TonTina v Jmotedien e S0 b el K Ut 1ie et of S3a00 betat? Demisases (B30 A8 17
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5.3. Individuals are expected to clean up their own areas after eating with
preper disinfectants.

5.4, Limn the mumber of people o perating of occupying freight elevators.

5.5. Designatec smoking area:

5.5.1. Smokersivapnars must uce designaled area or do so off-sita and
butts are to be placed in the designated receptacle. Hanads must
be wasbed befote and after smckng.

5.5.2, Stang 50 that smoke o vaper procuced is nct going inta ancther
person’s breathing zona,

5.€. Site moetngs:

5.6.1. Only abschitely neces sary meeting paricipants should attend,

5.62. Attendees shoukd be one (1) meter aoart from each clher,

5.6.3. Roorrs shuudd be well vertiiated { vandows opened 1o sllow fresh
air creulaton,

5.6.4. Hcld mestings n open areas where possible.

5.6.5. Conduct tectox meetings i wide open spaces o enable workers
10 keep e requred physcal distance of ot least ong (1} metar,
{s8e Anrex H).

5.6.6. Meelings are to te held through teicconferencing  or
videoconferencng, where possibia.

Vi. So Onarations /7 Construction Work Site

1.

BN

AcCTess ard Mavement to'from Constuction Site
5.1. 1 posskie. establish one-avay staircases and walkways to minimize
workers' contact,
1.2. Managemen! can lock up possitie cecomtamination chambers (e.g.
saamming pool grade-chiorine),
1.3, Al poopis entenng and exsting the workplace should be regstered, for
easier contact iracing in the avent of an outhresk.
1.4. All non-essertial workers are prohikited from entering the jobsite.
Liniting and Remowng intemal touch points areas.
Compartmentalization
3.1. I possitie. divide the consiructon sife nio zones of other methoos 1o
keen workers physically separated. Ths will proteate sccial distancing
and will make consainment of possitle outtreaw easiar.
3.1.1. Umit on the number of people per zons is arfvised,
3.1.2. Management can consider reducing werkforee in the jobsite.
Constructon Sie Cleaning
4.1, Regular disinfection of workplaces, shutties, and accommodations,
4.2. Al offices and jcbsiles should demfect the following at least twee per
day
4.2.1. Door handles
4.22. Raings
4.23. Ladders
4.2.4. Swilzhes
4.25. Conuols
%£.2.6, Shared equipment
4.2.7. Common snd eating areas
4.2 8, Personal workstations

Loty i Gurvarss” Ao Frang ek w e s Ay T o o Foby neads Erespreery | g T of 12
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4.3. Hands and common tools'equipment are cleaned or dsinfected aflor
each lask,
4.4, Awarcness on location of commonly used items

3. Alloffices and jotsites shoukd mploment additional cleaning measures of
common arcas as recommended by the DOH,

6. Mansgement can lock up possble decontamination chambers (e.g. chiorine,
lodine, betadine, potassium parsulfate),

6.1. Demsting only decontaminates the surface, thus the need for PPEs.
6.2. Suqggested addiional sanitary measures to be implemented/instalicd on
site but are not imited to the following:

6.2.1. Water stations

6.22. Proper hanchwashing areas and hand washing prctocol.

6.2.3. Alcchol-based hand sanitizer shall be provided n all departrment
areas, entrances. canteens, beside hand punch machines and
other facdities.

€.24. Disnfectant wiping products.

€.2.5. Foatwear Cisinfection treatment units {foct taths) before entering
site premises or facilities {staf! houses, bamacks, canteens/mess
halls, site cifices and others),

7. Limit and remove intemal towch point areas (e.g. coffee machines, waler
fountains, common pens). It posstie, also remove doors! door handles for
jobsites,

8. A proper waste and dizsposal Srea must be provided. 35 well as proper
disposal ¢f contaminaled products.

Vil. Addoonal Gusdeiine $ for Vertical and Honzonta! Projacts
1. i pessible, all construction warkers are 12 be Poused in either on-sie
barracks, or off-sile barracks. This would make montonng of workers'
ativities easier,
1.1. Al workers must uss the same wvehiclas they came into work in of
returmning to the off-cile baracks.
1.2. Al vehicles would reed 10 be disinfected, before being ready for use the
next day.
2. Management can also look into using the floors of buildngs, as bamracks. with
proper permission of the owners,

Machinery

1. Al equipmen! deliveries must be carefully planned, monitored and managed Lo
avoid the nsk of COVID-19 lransmission,

2. ARl debvered cquipment must be cleaned and disinfected before use.

3. Assign regular worker 1o use the equiprmenl, if possible. if sharing cannot be
prevented, take precaubons and folow the cleanung guide before and afler
cach use.

4. Clean equipment before and after each day's work with a disinfectant,
concentrating on points of contact such as handles.

5. if equipment needs to be transferred to other construction sfies, the following
acton must be taken nto considerations:

5.1. Plan, monitor snd managoe the transfer of equipment,
5.2. Equipmenrt should be disinfected before transporting,

St fmovhies A P! Arblenerdatfon devy B sund o Futs et Evagercy [P §of 12
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5.3. Transpering driver must be recorded ircluding the assstant,

5.4, Atthe dekvery site equipment shculd be properly encorsed.

£5. Once the cquipment & received at the project sile, number 2, 3 and 4
masst be dene.

5. Document everything.

Risk Assecssment and Response:
5. All contiactors weould need to gusvantee the minimum level of standarts to
protect the heafth of the workers engaged in the construction siles.
2. Before any acbvity is resumed, all bazards, due to tha halting of werk, must be
reviewed and confrolled.
2.1. Workers involved should haves proper understanding of the operations and
snvironment cunthtion chacking
3. Anintegrated continuity plan shouicd also by providsd in the event of a partial o
compiote shutdown of pbsite o f jOosie operations are severely kmitsed.
4. All contrartors should complete an ntegrated contnuity plan to resgond o
partial or complete shutdown of construchion sites or n the case of 8 savere
Urutation of site operavdns.

The COVID-19 pandemd afects working hours and eamungs in afl businresses,
chobaily. However. the construction industry Is umique with rescect to the COVID-19
Locause Consincion Contracts typicaly contain provisons aboul bme (9 perfommance
3nd foss for fadng ta perform on tme. There is no question that all paricoants in the
coastruckon mdustry havs experenced, aind will cortinuz 10 expenence . impacts on
their coeraticns because of COVID-19 and expents say the faliout is one mors factor
Foised 1 gftect construction fms. These mpacts inchice, among others, schedule
deiays workloece disruptions. equipment and supply chan disruptions. reauced
productvity due 1o on site health and safety measures {(e.g. sccial distancing,
stagaenng of veork, eshanced sanilary ma asures, el ), permit delays of resiNCcHoNs on
new permits, and financing restnctions or cash how shortages.

Therefore. it is ciical that conatruclion companies be proaciive rather than resctve in
cealing with the COVID-19 and it is highty recommesdad that trey laks the following
steps with respect (o the coronawris.

1. Define — wentdy the (menpany’s mgin vuinerandities (onnvens 3 mesting with
senier maragement ang Cension-rnakers u identdy potantial impacts on the
company).

2. Assess - ynderstand f and how the tompany is gwepared to deal win the
ComEany 3 mamn vulneralxlilics (reveew any exisiing plans anw procedures o
ensufe they arc cumrent and begln prepating business cortinuity and ensis
managememt plans and procedurgs amed at merinxzing polential impacts on
the comyuany).

3. Implement and Manage - ensure the company’s plans and procedures work
{work with semot managemaent anc decison.makers 10 estabiish ard embed
response and recovery artangemonts end confirm senior maracement and
decision-makers urdeoestand thewr moles and support how the plans and
procecures will be uses),

4. Communicale and Remain Vigilant — ensure the company's teams are irformed
{assign cdear responsbhties for micmal and external commumnmcations).

This parviemic was nct foraseeadle and unlcriunatzly, its durstion and tabout remain

uncertain. What is cerlan is that the world is trancioring . Being preparad for this will
be essental iv managng the outcome anid mnmizng negative impacts.

Cammnm @ s er S En s frga rrwritnt, a0 b P paeha f of Tunta bgdt Tame oy Saem Lol 12
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Monitoring

DTI-CIAP s reviatzing ts Jont Admuinsstrative Order No. 01, S. 2011 wth DOLE,
DFWH. DILG and the Professioral Regulaton Commission (PRC) to strengthen
coordination and cnhance the wmplementalion of the Construction Guicelnes on
Praext Implermentaticn for the prricd of Putiic Health Emrerguncy, DOLE D.O. 13 and
R.A. 11058 ang its IRR as specified in DOLE D.O. 198 S. 2018. and specfically,
enforce Stnct monitanng of construction activities,

Tre QOLE shall refer 1o the Prulippine Contractors Azceditation Boord (PCAB) its
findings, after due process, on any act or omission commdted by consiructon
contractors in walaton of laber standards, safely rules and regulations and other
pertrent polices,

Effectivity

These guidelines shall take eflect aftor 3pprovai by the CIAP Board and pesting in tre
cfixial gazette (s cfficislgazette gov.ph} and CIAP website (www.cian.cb.gev.pa).

References

V. WHO - Geming your warksiace readte for COVID- 13, 15 March 2020

2. Prdicoings — Omndus Guwasiics an the impleneatation of Community Guarannne x ine
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2 Frappemes - COVID 19 Protacos v Construchan Stes Wovkars Safsty and Secunty
Version 2 by Frulpawie Congfrucrors Assocsison (PCA) ss of 25 Apwd 2026

4, Augraty - Eiawng ang Consiutun [rndusiry Mowening he Ruk ang eaxpozwe o
COVIL- 19 35 o' 3 Apvd 2020 ’

Cangda - COVID-15 - Slsavwdired Proegencds v ad Canaolan Construchon Sing

varsaon 4

feew Zealang COVIPD-15. VAH Canxturnhion Rriteents Yorcion 2

b Zediand - SOVID-15 Raalth and Safnty Protocois for New 2saiand Residential

Covistructaon Siles Vermion 3. 22 Apnd 20210

& DCH - Admenistraineg Qrder Ne. 2026-015 "Guiinas on the RisA-Based Putic MHeath

Stancerds foe COVID- 19 Mmvgsicn”

DGH Dreparment Memoeandun Na. 2020131 Interin Guvdelines on Expanded Testng

Jor COVIO19 reaarstod urndar COA DAL No. 2020-174

10 DOM DA Mo, 2020-0220, = 2022, Interim Guidelnes on the Rotuwrndo-Work as of 11
May 2020
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of Infrastructure Propects duning the COVID-13 Pubic Mieath Cnais, repealing D 0. M.
35 5. 2020

12 OT! - DOLE Ixerkn Gungairgs o Workp'ase Prevenhon and Cantrod of COVID-13
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14 QOLE Lador Advzory Mo. 18, § 2220 Guioeknes on the Coxl of COVID-19 Frevertion
and Conirol Mogswyrag, 16 May 20290

15. OOLE Depaxtment Order 13 Guoednes Governing Occupahona! Safely and Healh in the
Construcion iexditsiry

16. RA11058, “An Act Stremathering Comghance win Occupslional Safoly and Hoatn
Signdwds snd Provanng Penaties for Vadiatons theread™ and £5 Impiemanting Roles sod
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13 EE! Guwicings on the CCVID.19 Frovanton and Contre! s the Warkplace (Alen igvel

codo RED subdavel 2)
19 DMC1 York Rasumpbon Protocals as of 22 Apvil 2020
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Aty JAY DANIELR. SANTIAGO
General NAANager .
Pruippires Pons Authority (PPA)
Bonlaciy DPnve, Soutk Harbor
Port Aresa , Manida

su bject.  Construction Guidelines for Project Implementation during the
perliod of Public Heah Emergency

Deitr Atly’ . Santago:
Greetrg 25!

In ine wilh the Presient's declarabion of Public Health Fmergency i the counlty o
adcress COVID-12. the Philippine Domestc Construction Board (PDCB), an
implementing toard of the Construction Industry Authority of the Philippines
(CIARP). mandated to formutate poaces, pans. programs. end eratepies for the
dovenprmient of the Phiinpmine consirucion industry orgamizad a Technical Working
Group (TWG) campnsed of representatives frem contractors cf vary ~3 szes and
supgaers CoOmng fraen Lizon, Visayas and Mindanao 1o formeadste prelocats for e
ncustry 01 resumplion of corstuchon WOk a 6raas Lnger Quara~ine,

Ac a resuft, we have developed the “Construction Guidelines for Project
hnpleme“‘anc’“ during the period of Public Health Emergency” to serve as
refarence for cantraciors and «mpwmenivg agencies, to ensurs wiabity of projects
ard pm{ecl.‘o*‘- from and spread of the myoynaviegs. The Guidaiine wem 2pprovesd by
tha POCEH and CLAP Board ca May 13 and June 2020, respactvely.

Thewe quiceines set key procpes and minimum  requiremects that define
responsible. heathy and safs operabuns fur censtruchonalited Operausns under
COVID-19 and ensure the survival of tusiness as well as the prorection of workers.
These guicelnes owdude prevention, detechan. and rapd response measures
desgne:d 10 achveve the princples asove vAile mainianing business continuity
acrass the construction industry.

These alsc Fresent coLons o COUrses 01 aGtons which CONtractors may censider
depending on applicability to the pruect’'s unique characlenstics while maintaining
mimmum 1equ-rements based on gulthnes by governrient autantes sueh as the
[ATE Qrmnibus Guideines for the Irplamentaton of Commurity Quarantine ir the
Phydipoines. Department of TraGe and industry (DT1) and Department of Labor and
Employment (DOLE) Intene Gu-dslines on Workplace Preventon and Control of
CcOVID-18. anc DOH Deparment Memorandum No. 202C-229, Inteniet Guideknes on
the Rctufﬂ-lo"l'fcﬁt.

in ths reqwd. ray we respectfully fumish you wth the copy of the approved
Construction Guldelines {copy arached), for your reference, Further, may we also

PHEPPINE DOMESTIC CONSTHUCTION BOARD
COMSTRUZTION VCUSTRY ASTHORMTY OF TnE Pha KIWNEZD
M ASre: hptsy D £ Tk o Bunyy

et e B O

B oLt AT TElY - aw nan
Tii i & i P R L LFEVS. I e m_ _ - ,_of. c.l-“-‘- ural
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request your Kind assistance in disseminating these Constructon Guidelnes among
your stakehokers, including contractors and amplementing agencies.

You may also visit CIAP's websde at www ciap, dti.gov.ph for the Iatest updates and
version of these Construction Guidefines.

For quostions and clanfications, kindly email POCB Secretariat at pdch®dti gov.ph.
Thank you for your usual support,

Sincercly,

DORIS U. GACHO
Executive Director, PODCB i (;L.
. )
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A" Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e} Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:
O a. Organizational chart for the contract to be bid;

() b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete gqualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and

O (g) Origina! duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Proposed Construction and Offshore Instoliation of Aids to Marine Novigation in Northern Mindango: Ports of Surigao ond Lipata, Surigoo City; San lose,
Diragat islond; Dapa, Siargoo slond; Nasipit and Masco, Butuan City; and Balingaon, Misemis Orientol
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Class “B” Documents

O () If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(3 @) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

1 (k) Orginal of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Proposed Construction and Offshore instatiation of Aids to Marine Novigation In Northern Mindanao: Ports of Surigoo and Lipata, Surigoo City; San Jose,
Dinagot island; Dapa, Siargao Island; Nesipit and M 3, Butuan City, end Bolingoon, Misomis Oriental
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF
AIDS TO MARINE NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA,
SURIGAD CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND
MASAO, BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL;

b.

c.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excludihg any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: {specify
the applicable taxes, e.qg. (i) value added tax (VAT), (ii}) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,

1 currently based on GPPB Resolution No. 09-2020

PROPOSED CONSTRUCTION AND IFFSHORE INSTALLATION OF AiD5 TO MARINE NAVIGATION TN NORTHERY MINDANAD. PORTS OF SURIGAD AND LipaTa, SuriGan City; SAN

JOSE, DINAGAT ISLAND; Dapa, SIARGAQ ISLAND; NASIPIT AND MasaD, Butusn CiTy; AND BAUNGOAN, MISAMIS GRIENTAL
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other than alternative offers in accordance with the Bidding Documents;

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, unti! a
formal Contract is prepared and executed; and

J- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirn that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAD AND LIPATA,
SURIGAO CITY; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAQ ISLAND; NASIPIT AND
MASAO, BUTUAN CITY; AND BALINGOAN, MisaMiS ORIENTAL of the Philippine Ports
Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF ADS 70 MARINE NAVIGATION ¥ NORTHERN MinDANAD: PORTS OF SUmiGA0 AND LiPaTa, SURIGAD ity SAN

Joss, DINAGAT (5LAND; DAPA, SIARGAQ ISLAND; NASIPIT AND MASAD, BUTUAN CITY; AND BALINGOAN, MIsamis ORIENTAL
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Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission,

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

o]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTE:
If Partnership or Joint Venture, each Partmer or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERN MINDANAD: PORYS OF SURIGAD AND LIPATA, SURIGAO CITY; SAN
JOSE, NNAGAT ISLAND; DAPA, SIARGAD ISLAND; NASIPTT AND MASAQ, BUTUAN CITY; AND BALNGOAN, MISAMES ORIENTAL
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Bidding Forms
{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

1, , of legal age, |[Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. | am the sole proprietor or authorized representative of with office
address at ;

2. As the owner and sole proprietor, or authorized representative of
, | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO
CiTy; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN
CiTY; AND BALINGOAN, Misamis ORIENTAL of the Philippine Ports Authority, as shown
in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPOSED CONSTRUCTION ARD OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION I NOKTHERN MinDANAO: PORTS OF SURIGAD AND LIPATA, SURIGAD CITY; SAN
JOSE, EHNAGAT ISLAND; DAPA, SIARGAD ISLAND; NASIPIT AND MASAG, BUTUAN CITY; AND BALINGOAN, MISAMES DRIENTAL
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Bidding Forma

{Omnibus - Sole)

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN
NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE,
DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND
BALINGOAN, MISAMIS ORIENTAL

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

9. In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation invoelving the duty to

deliver certain gqoods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
{Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notanal Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERN MINDANAD: PORTS OF SURIGAD AND LIFATA, SURIGAD CITY; SAM
JOSE, DINAGAT ILAND; DAPA, SIARGAD ISLAND; NASIPIT AND MASAG, BUTUAN CITY; AND BAUNGOAN, MISAMIS DRIENTAL



11
Bidding Forms
{Omnibus = Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAOD CITY;
SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY;
AND BALINGOAN, Misamis ORIENTAL, as shown in the attached [state title of attached
document showing proof of authorization {e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attomey, whichever is
applicable;)};

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govermnment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or intemational financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association,_affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of {Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

PROPOSED CONSTRUCTION AND OFFSHORE TNSTALLATION OF AIDS TG MARINE NAVIGATION IN NORTHERN MINDANAD: PORTS OF SURIGAQ AND LIPATA, SURIGAD CITY; SAN
JOSE, DINAGAT ISLAND; DAPA, SIARGAD ISLAND; NASIPIT AND MASAC), BUTUAN CITY; AND BALINGOAN, MISAMIS DRIENTAL
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Bidding Forms
{Ormnibus = Partnearahip)

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERN
MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND;
DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BALINGOAN, MiSAMIS
ORIENTAL;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform_or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation Involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of _ , 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND O FSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION N NORTHERN MINDANAD: PORTS OF SLRIGAD AND LIPATA, SURIGAO CITY; SAN
JOSE, DnAcaT IILARD; DAPA, SIARGAD ISLAND; NASIPIT AND MASAQ, BUTUAN CITY: AND BALINGOAN, MISAMIS DRENTAL
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Bidding Forms
({Omnibus = Cop.AJ. V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) S.8.

AFFIDAVIT

l, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby depose

and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION
IN NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAQ CITY; SAN JOSE, DINAGAT
ISLAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAQ, BUTUAN CITY; AND BALINGOAN, MISAMIS
ORIENTAL of the Philippine Ports Authority, as shown in the attached [state title of
attached document showing proof of authorization {(e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AJDS TO MARNE NAWGATION IN NORTHERN MINDANAG: PORTS OF SURIGAD AND LFATA, SURIGAO CrTY; SAN
JOSE, DINAGAT ISLAND; DAPA, SIARGAD ISLANE;: NASIPT AND MASAQ, BUTUAN CITY; AND BALINGOAN, MisAmvis ORIENTAL
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Bldding Forms
{Omnibys — Corptl.V)

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN NORTHERN
MINDANAO: PORTS OF SURIGAC AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND;
DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BALINGOAN, MISAMIS

ORIENTAL,;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to

constitute criminal liability for Swindling (Estafa) or the commission of fraud with

unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE ISTALLATION OF AIDS TO MARINE NAVIGAYION 1N NORTHERN MINDANAD: PORTS OF SURIGAD AND LIFATA, SURIGAD Criv; SAN
JOSE, DINAGAT ISLAND; DAPA, SIARGAD ISLAND; NASIPIT AND MASAG, BUTUAN CITY; AND BALINGOAN, MESAMES ORIENTAL
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Bidding Fonms
(Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

IWe, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. IMWe accept that: (a) liwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/iwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

3. I/'We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i} l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

¢. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and liwe
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/lWe have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRIICTION AND OFFSHORE INSTALLATION OF AIDS TO MARIME NAWGATION I NORTHERN MINOANAC: PORTS OF SURIGAQ AND LIPATA, SURIGAC CITY; SAM
JOSE, DINAGAT ISLAND; DAPA, SIARGAD ISLAND; NASIPIT AND MASAQ, Biurruan CITY; AND BAIMGOAN, MiSaws ORIENTAL



Bidding Forms 16
{Const. Mathodology)

WORK/CONSTRUCTION METHODOLOGY

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN
NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND;
DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL

Proposed Project Description ;

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

L ocation:
NORTHERN MINDANAO

MINIMUM SCOPE OF WORK METHODOLOGY:

Upon receipt of Notice to Proceed (NTP), procurement for the mooring chains and marine lantemn,
and polyethylene buoys if preferred, shall be made.

Thereafter, shall mobilized sufficient labors, supplies, materials, plants and equipment for the
construction of mooring system and solar-powered lighted buoys. The construction works shall be at
such hours as may be necessary, subject to existing laws, to ensure the prosecution of work in
accordance with the approved schedule (PERT/CPM).

After the completing the construction of the entire Navigational Aids system, it shall be delivered
near the project site and it shall be loaded to a crane barge one (1) set at a time and shall be
installed at the designated offshore site.

1. CONSTRUCTION, DELIWERY AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION SYSTEM
2. SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR-POWERED LIGHTED BUOY ASSEMBLY

3. OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO MARINE NAVIGATION OPEN SEA
DISPOSAL OF DREDGED MATERIALS

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / 5-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Signature
(Authorized Signing Official)

PROPOSED CONSTRUCTION AMD OFFSHORE INSTALLATION OF AUDS TO MARINE MAVIGATION IN NORTHERN MINDANAG: PORTS OF SURIGAD AND LIPATA, SURIGAD CITY; SAN
JOSE, DINAGAT ISLAND; DAPA, SRARGAO ISLANC; NASIPTT AND MASAD, BLTUAN CITY; AND BALINGOAN, MISAMIS ORTENTAL
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MANPOWER SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN
NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND;
DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY: AND BALINGOAN, MISAMIS ORIENTAL

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
NORTHERN MINDANAO

MANPOWER Contract Duration
(Minimumy)
150 Calendar days
15 30 45 60 75 90 | 105 | 120 | 135 150

Project Manager
Project Engineer
Safety Officer
Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

PROPOSED CONSTRUCTION AND DFESHORE INSTALLATION OF ALDS TO MARINE NAVIGATION IN NORTHERN MINDARAO: PORTS OF SURIGAD AND LIPATA, SURIGAD CITY; SAN
JOSE, DINAGAT ISLAND; DAPA, SIARGAD ISLANTY, NASIIT AND MASAD, BUTUAN CITY; AND BALINGOAN, MISAMIS ORTENTAL



Name of Project :

Bidding Forms 18
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EQUIPMENT UTILIZATION SCHEDULE

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TQ MARINE NAVIGATION IN
NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND;
DAPA, SIARGAQ ISLAND; NASIPIT AND MASAOQ, BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTALL

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:

NORTHERN MINDANAO

EQUIPMENT
(Minimum)

Number
Of Units

Contract Duration

150 Calendar days

15

30

60 | 75 | 90 [ 105 | 120 | 135 | 150

N

2)

3)

4)

5)

6)

7

Signature

{Authorized Signing Official)

PROPOSED COMSTRUCTION AN OFFSHORE INSTALLATION OF ALDS TO MARINE NAVIGATION IN NORTHERN MINDANAD: PORTS OF SURIGAD AND LiPATA, SURIGAD Crrv; SAN
JOSE, DINAGAT IStAND; DAPA, SIARGAO ISLAND; NASIPIT AND MASAQ, BUTUAN CITY; AND BALWGOAN, MiSAMIS ORIENTAL
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION IN
NORTHERN MINDANAO: PORTS OF SURIGAO AND LIPATA, SURIGAO CITY; SAN JOSE, DINAGAT ISLAND;
DAPA, SIARGAO ISLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BALINGOAN, MISAMIS ORIENTAL

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
NORTHERN MINDANAO

Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) {Quarterly, In Pesos)
TOTAL

NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPGSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AtDS TO MARINE NAVIGATION TN NORTHERN NINDANAG: PORTS OF SURIGAD AND LIPATA, SURIGAD CITY; SAN
JOSE, DINAGAT ISLAND; DAPA, SIARGAQ ISLAND; NASIPIT AND MASAD, BUTUAN {ITY; AND BALINGOAN, MISAMES ORIENTAL
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but It shail be submitted within ten (10) days after

receilving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Phitippine Ports Authority with principal office at PPA Building, Bon:facuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called "the Works") and the Entity has accepted the Bid for
[contract price in words and figures In specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 8184 shall be deemed to form and be read and
construed as part of this Agreement, viz..

a. Ph|I|pp|ne Bidding Documents (PBDs);

i.
ii.
iii.
iv.
V.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposais, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including comrections to the bid, if any, resulting
from the Procuring Entity's bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concermed in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION ¥ NORTHERN MINDANAD: PORTS OF SURIGAD AND LIPATA, SURIGAC
CITY; SAN JOSE, DANAGAT ISLAND; DAPA, SIARGAD ISLAND; NASITT AND MASAG, BUTUAN CITY; AND BALINGOAN, MISAES ORIENTAL
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AtDS TO MARINE NAWGATION IN NORTHERN MINDANAC; PORTS OF SURIGAD AND LIPATA, SURIGAD
Ciry; SAN JOSE, DINAGAT ISLAND; DAPA, SIARGAC SLAND; NASIPIT AND MASAO, BUTUAN CITY; AND BAUNGOAN, MISAMIS ORIENTAL



