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(Mocring and Fandaring System)

Marking

All fender units shall be clearly numbered and marked. Each fender shall have the following 
markings.

1. Fendertype and manufacturer's name ortrade mark

2. Production serial number

3. Date of manufacture or its abbreviation

4. Main dimensions

5. Project identification as follows;

Name of Port/Project ; 

Year supplied

Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene 
sheets except when shipped containerized. The bolts and fittings should be placed in crates 
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.

Upgrading of Gen«rai Car^o
Port of Ofvao, Sasa, Davoo CAy



71
T«chnical Sp«ciflc«tion» 

(Elactrtcal Works)

ITEM 18 ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, furnishing, delivering and installing 
electrical materials/Tixtures completed in accordance with all the details of the electrical works as 
shown on the drawings including materials, labor, tools and equipment and all incidental works 
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a)

b)

c)

d)

e)

All works shall be done in accordance with the requirements of the publications and 
agencies hairing jurisdiction, as welt as the requirements of the approved standees.

1.

2.

3.

4.

5.

6.

7.

8. 

9.

National Fire Protection Association - (NFPA)

National Electrical Manufacturer Association - (NEMA)

Underwriter Laboratories, Inc. - (UL)

Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

Federation Specification:
Circuit Breaker, Molded Case, Branch 
Circuit and Service

American National Standard Institute - (ANSI)

American Society for Testing and Materials - (ASTM) 

Illuminating Engineering Society - (lES)

Light Emitting Diode - (LED)

The electrical power will be connected to the existing electric cooperative supply. The 
supply voltages shall be 220 volt, single phase (10), and 60 hertz.

The Contractor shall employ a licensed Registered Electrical Engineer or Master 
electrician to perform or to supervise and to conduct the continuous inspection of all 
electrical work.

The Contractor shall first obtain approval from the Authority before procurement, 
fabrication or delivery of electrical materials to the site. Partial submittals will not be 
acceptable and will be returned without review. Submittals shall include the 
Manufacturer’s Name. Trade Name, Place of Manufacture. Catalog Model or Number. 
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and 
Paragraph Reference, Technical Society Publication References and other information 
necessary to establish contract compliance of each Kern to be furnished.

All excavations till and backfill and concrete works Involved herein, shall be carried to the 
required elevations and shall conform to the provisions of specification under Earthwork 
and Concrete Construction of this tender document.

Upvadkig d Gmmd Cwga Baifli 
Port of DMA, Sma. Oim CAy
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(Electrical Wortot)

f) The matehals and equipment to be furnished shall be standard products of reputable 
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of 
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates 
of Inspections and approval fiom the proper government authorities after the completion 
of work. The Contractor shall prepare all as- built plans and all other paper works as 
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A 
licensed Electrical Engineer or Master Electrician is required to implement the installation 
of the electrical system. A licensed electrical contractor shall oversee/conduct the 
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code 
(PEC) and the other approved standards.

j) The contractor shall install all electrical works with the supervision of the qualified 
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation 
applications regardless of rapacity and voltage whether new, addition or revision shall be 
accompanied by electrical plans signed and sealed by a duly licensed Professional 
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting alt the requirements 
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant 
Thermoplastic (THHN/THW?^2). All conductors shall be rated 600 volts insulation and shall be 
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride vrth concrete covered. It shall be 
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded 
using manufacturers recommended product.

500 WATT LED FLOODLIGHT FIXTURE or (equivalent)

Specifications:

LED chips 
Lumen Output 
Color 
Design life 
Features

: Samsung 
: 60,000 Im 
; daylight 
: 50,000 hrs
: with 10 kv surge protection 
: High quality 
: Industrial grade 
: High luminance 
: Low power consumption

upgrading d Oanaral Cwgo Baith 
Port d Ddvao, San. Davao Cdy
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(Elaelhcal Worts)

PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with 
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings 
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing 
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of 
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type 
with intemjpting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be 
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that Is, 
bolted to the current earring bus). Plug-in circuit breakers are not acceptable

DUCT BANK

The contractor shall construct underground duct bank of individual conduit encased in concrete 
as shown in the approved plan.

HANDHOLE

The handhole shall be of the type noted on the drawings and shall be constructed In accordance 
with the applicable details as shown in the approved plan.

FLOODLIGHT STEEL POLE (30.0 meter height)

The floodlight steel pole shall be transported by the contractor to the erection sites at his owned 
expense and liable to handle with care to avoid bending or damage to the hot dip galvanizing. 
Materials that have been damaged shall be repaired by and at the expense of the contractor.

LIGHTNING PROTECTION WITH ACCESSORIES

Lightning Protection: for fkxtolight steel pole shall be grounded as shown in the approved plan. 
It’s consist of air terminal, down conductors, ground connection, and grounding electrodes as 
shown in the plan.

EXECUTION

INSTALLATION

30 meter high floodlight steel pole shall be installed as shown on the approved plans.

Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete floodlight steel post foundation shall be in accordance with 
the shape and dimensions as shown on the approved plans.

Excavations / backfiliing required before /after installation of floodlight steel pole with the trench 
shall conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced corwrete with appropriate weatherproof fittings as 
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the 
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Up^adsig «t 0«mrat CaiB» B«tti 
Port «f Davao, San. Otvao tty
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(Electrical Work*)

Metering: the local utility company of Davao, Sasa Davao City Is responsible for the supply and 
installation of metering equipment, and its accessories, but it is part of the contractor 
responsibility and expense to coordinate with them on this regard.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the 
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician, 
who will interpret the intent meaning of the drawings and specification and shall have the power 
to reject any work and materials which in his Judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical Installation is completed, the Contractor shall test the installed electrical 
materials and equipment In the presence of Registered Electrical Engineer or Master Electrician. 
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost 
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the 
Engineer a written guarantee stating that all works executed are free from defects on materials 
and workmanship. The guarantee shall be for a period of one year from the date of the final 
acceptance. Any work that becomes defective during the said period shall be corrected / 
replaced by the Contractor at his own expense In a manner satisfactory to the Authority.

Upgrading of G«n«ral Cvge Bam
Port of Oavaa, Sau. Omo cay
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(Praj^ BHboard)

iTEMie PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4fl. x 8ft. (1,200mm x 
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Port of Divao, San. Davaa Cl^r
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(SoMy SigriaoM and Bamcadea)

ITEM 17 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

TTiis work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft {800mm X 1,200mm) for fixed type and 
2fl X 2-2/3ft (600mm x 800mm) for mobile type. For banicade standard 2ft x 2-2/3fl (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are 'A inch (12mm) marine plywood or 
tarpaulin poster on ZxT (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION 
" AREA

1200

eonmucnoM

ecc

rirCOODlUMSER- I

PDONt see

FRAMING FOR Q40m > IJMni SIGNAGES

ntoc

FRAMING FOR 0,60m x O.aOm SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VII 

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

01 of 29 Vicinity Map. Development Plan, General Notes, List of Drawings

02 of 29 Layout Plan (Existing)

03 of 29 General Plan

04 of 29 Key Piling Plan

05 of 29 Shoot Piling plan, Dotail of Walo Splico, Dotail of Channol/Walo

06 of 29 Drainage Layout Plan

07 of 29 Pavement Plan

Q8 of 29 Section A-A. Section B*B

09 of 29 Section C-C, Section 0-D

10 of 29 Section E-E, Section F-F

11 of 29 Section Q-G. Section H-H

12 of 29 Section l-l, Section JLJ'

13 of 29 Section Section K-K

14 of 29 Section L-U Section M-M

15 of 29 Detail of Retaining Wall-1, Detail of Retaining Wall-2, Detail of Retaining Wall-
3, Detail of Retaining Wall-4

16 of 29 Detail of Pile Block (Bearing Pile), Detail of Mooring Block

17 of 29 Section Detail of Pavement. Detail of Catch Drain Manhole. Detail of Catch
Drain Manhole Cover

18 of 29 Detail of Tie Rod, Detail of Anchor Pile Block, Detail of Anchor Wall, Detail of
Anchor Block
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20 of 29 Detail of Pre-Stress Concrete Pile (450 mm X 450 mm)
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21 Of 29 Detail Elevation and Section of Pre-Stress Concrete Sheet Pile

22 of 29 Detail Elevation and Section of R.C. Comer Pile

23 of 29 Detail of Hyper Omega Fender (HOM-1OOOH X100) and Accessories

24 of 29 Detal of 100 Tons Mooring Bollard (Tee Head)

25 of 29 Detail of Fence

26 of 29 Port Lighting Layout Plan, General Notes. Legend

27 of 29 30-meter High Mast Tower. Detail of Anchor Plate, Detail of Platform, Hinges
Detail, Door Detail, Platform Isometric

28 of 29 Detail of Duct Bank, LED Flood Light Fixture, Detail of High Mast Foundation

29 of 29 Detail of Concrete Pedestal Post, Riser Diagram, Schedule of Load
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BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH 

Port of Davao, Sasa, Davao City

UNIT PRICE 
(Pesos)

(S)

Amount
(Pesos)
WM5)

NO.
(1)

BILL NO. 1 

1.01 

1,02

1.03

1.04

DESCRIPTION OF WORK

GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rentai of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Heaith Program in the execution of the 
project

UNIT
J3)

lot

mo.

mo.

mo.

QTY.
JIL

1

24

24

24

TOTAL FOR BILL NO. 1

Page 1



BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH 

Port of Davao, Saaa, Davao City

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
14)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 2 UPGRADING OF GENERAL CARGO BERTH

2.01 Remove and turn over to authority existing mooring bollard set 18

2.02 Remove and turn over to authority existing RDF set 21

2.03 Demolish and dispose existing RC deck including affected pile caps and 
beams sq.m. 3,668

2.04 Chipping of existing RC piles up to elevation mean lower low water (MLLW) no. 357

2.05 Cutting of existing steel pipe piles up to elevation mean lower low water 
(MLLW) including turn-over to authority of excess piles no. 127

2.06
Supply and deliver to site steel pipe sheet piles (A252 Grade 2,1,000mm 0 x 
18mm thk) including welding of interiock connectors, sand blasting and other 
incidental works.

m.t. 3,349

2.07
Application ot polyurethane external coating tor steel pipe sheet piles 
(Polyurethane ; 32-10 @ 1,500 microns dry film thickness or equivalent) sq.m, 2,643

2.08 Handle, pitch and drive steel pipe sheet piles (1,000mm x 18mm thk) l.m. 7,350

2.09 Cutting of driven steel pipe sheet piles up to cut-off elevation including turn­
over to authority of excess piles no. 245

2.10 Supply, fabricate and install steel channel wale including splice plates, bolts, 
washers and other accessories kg 20,317

2.11 Extract clogged materials from steel pipe sheet piles cu.m. 1,438

Page 2



BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH 

Port of Davao, Saaa, Davao City

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMoui^
(Pesos)
(4) X (5)

2,12 Supply and place sand filter for steel pipe sheet piles cu.m. 386

2.13 Supply and place 3,500 psi concrete filler for steel pipe sheet piles cu.m. 3,016

2.14 Supply and install reinforcing steel cage for steel pipe sheet piles kg 638,071

2,15 Supply and place 1000 kg rocks cu.m, 365

2.16 Supply and place 50-100 kg rocks cu.m. 26,923

2.17 Supply and place 3,500 psi concrete for retaining wall, anchor wall, moonng 
block, fender block, pile cap, rc curb, curtain wall and perimeter fence column cu.m. 1,711

2.18
Supply and install steel reinfocement for retaining wall, anchor wall, mooring 
block, fender block, pile cap, rc curb, curtain wall, perimeter fence column and 
CHB

kg 137,810

2.19 Supply and install geotextile fabric sq.m. 8,755

2,20 Supply and place sand and gravel fill cu.m, 59,283

2.21 Supply, spread and compact selected fill materials cu.m. 7,466

2.22 Supply, spread and compact aggregate base course cu.m. 1,668

2.23 Supply and place Portland cement concrete pavement (PCCP, 300mm thk.) sq.m. 8,340

2.24 Construct CHB wall (150mm thk.) for perimeter fence sa,m. 106

Pages



BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH 

Port of Davao, Sasa, Davao CKy

UNIT PRICE Amount
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
(1) (2) (3) (4) <S) (4) X (5)

2.25 Supply and place plain cement plaster finish for CHB wall and column sq.m. 266

2.26 Supply, fabricate and install vaiious materials for cyclone wire mesh fence sq.m. 139

2.27 Supply and install 32mm0 x I2.00m tie-rod Including accessories set 48

2.28 Supply and install 6Omm0 x I6.00m tie-rod including accessories set 9

2.29 Supply and install 6Omm0 x 14.00m tie-rod including accessories set 13

2.30 Supply and install 8Omm0 x 18.00m tie-rod including accessories set 122

2.31 Supply and deliver to site 0.35m x 0.525m PSC sheet piles l.m. 1,580

2.32 Supply and deliver to site RC corner sheet piles 
a. RC sheet corner pile no.1 I.m. 40
b. RC sheet corner pile no.2 l.m. 40

2.33 Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and RC comer sheet 
piles l.m. 1,660

2.34 Supply and deliver to site 0.45m x 0.45m PSC anchor piles l.m. 6,615

2.35 Handle, pitch and drive 0.45m x 0.45m PSC anchor piles l.m. 6,615

2.36 Chipping and cutting of driven concrete piles up to cut-off elevation including 
disposal of debris l.m. 328

2.37 Supply and install 91Omm0 RCP for drainage l.m. 217

Page4



BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH 

Port of Davao, Sasa, Davao City

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

____ (4) X (5)

2.38 Construct catch drain manhole including cover no. 15

2.39 Supply and place gravel bedding cu.m. 33

2.40 Supply and place anchor blocks. no. 48

2.41 Supply and deliver to site rubber dock fender (Hyper Omega Fender, HOM- 
1000H X100) including accessories set 24

2.42 Install rubber dock fender including accessories set 24

2.43 Supply and deliver to site mooring bollard (100T, T-head) including accessories set 24

2.44 Install mooring bollard Including accessories set 24

2.45 Supply, place and compact sand bedding cu.m. 72

TOTAL FOR BILL NO. 2 .

Pag« 5



BILL OF QUANTITIES
UPGRADING OP GENERAL CARGO BERTH 

Port of Davao, Sasa, Davao City

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AiWOUNT
(Pesos)
(4) X (5)

BILL NO. 3 PORT LIGHTING SYSTEM

3.01 Supply, deliver and install electrical works for port lighting system as shown in 
the plan lot 1

3.02 Construct RC Ductbank l.m. 36

3.03 Construct RC Handhole no. 2

3.04 Construct High Mast tower foundation no 1

3.05 Construct pedestal post no. 1

3.06 Supply and drive 0.45m x 0.45m x 27m PSC piles including chipping and 
cutting no. 1

3.07 Remove and turn over to authority existing lamp post set 2

TOTAL FOR BILL NO. 3

Page 6



BILL OF QUANTITIES
UPGRADING OF GENERAL CARGO BERTH 

Port of Davao, Saaa, Davao City

DESCR PliON OF WORK

BILL NO. 4

4.01

REIMBURSABLE ITEMS

Provide reimbursable items necessary in the impiementation of the project as 
determined by the Authority lot

UNIT PRICE 
(Pesos) 

(S)

1,939,333.65

TOTAL FOR BILL NO. 4

AMOUNT
(Pesos)

1,939,333.85

1,939,333.85

Page 7
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(Amox 1 - BMia of PaymwKs)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the sHe and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and Inddentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be foil compensation 
for furnishing all materials, labor, equipment, tools and Incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Upgioding of 0«Mr*l C«to B«rfi 
Port of Oavao, Son. Omo COy
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(Annex 1 - Basis of Payments)

BILL NO. 2

UPGRADING OF GENERAL CARGO BERTH

Item 2.01 Remove and turn over to authority existing mooring bollard

The quantity to be paid for shall be the actual quantity in set of existing mooring bollard 
to be removed and turned over to authority in accordance with the ptons and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.02 Remove and turn over to authority existing RDF

The quantity to be paid for shall be the actual quantity in set of existing RDF to be 
removed and turned over to authority in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kern 2.03 Demolish and dispose existing RC deck including affected pile caps and beams

The quantity to be paid for shall be the actual area in square meter of RC deck 
including affected pile caps and beams, demolished and disposed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete die work.

Hem 2.04 Chipping of existing RC piles up to elevation Mean Lower Low Water (MLLW)

The quantity to be paid for shall be the actual number of existing RC piles, chipped off 
up to elevation Mean Lower Low Water (MLLW) as directed by the Engineer in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Hern 2.05 Cutting of existing steel pipe piles up to elevation Mean Lower Low Water 
(MLLW) elevation

The quantity to be paid for shall be the actual number of existing steel pipe piles, cut 
off up to elevation Mean Lower Low Water (MLLW) in accordance with tiie plans and 
spec^cations and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tods and incidentals 
necessary to complete the work.

Item 2.06 Supply and deliver to site steel pipe sheet plies (A2S2 Grade 2,1,000mm 0 x 
18mm thk.) Including welding of interlock connectors, sand blasting and other 
incidental works

The quantity to be paid for shall be the actual weight in metric tons of steel pipe sheet 
piles (A252 Grade 2, 1,000mm 0 x 18mm thk.) including welding of interlock 
connectors, sand blasting and other inddental works, supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be foil compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

UpiyadinB of 0«n*ral C«rB» 8«tt 
PmIcI Otvao. San, OMeCKy
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(Annex 1 - Bm« of Payments)

ttem 2.07 Application of polyurethane external coating for steel pipe sheet piles 
(Polyurethane: 32-10 @ 1,600 microns dry film thickness or equivalent}

The quantity to be paid for shall be the actual area in square meter of polyurethane 
external coating (Polyurethane: 32-10 @ 1,500 microns dry film thickness or 
equivalent), applied on the steel pipe sheet piles in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

ftem 2.08 Handle, prtoh and drive steel pipe sheet piles (1,000mm 0 x 18mm thk.)

The quantity tQ be paid for shall be the actual length in linear meter of steel pipe sheet 
piles (1,000mm 0 x 18mm thk.), handled, pitched and driven in accordance with the 
plans and specifications, measured horn the tip of piles to cut-off elevation and 
accepted by the Engineers. The contract unit price shall be full compensation for 
furnishing materials, labor, equipment, tools and inddentais necessary to complete 
the work.

twill Aav^ wuiuii^ \j% unveil owe I pi^/e oiieei piieo up uutruii eievuuwii iiiwiuuui^ iUiii
over to authority of excess piles

The quantity to be paid for shall be the actual number of driven steel pipe sheet piles, 
oit-ofi up to required elevation induding turn over to authority of excess piles in 
accordance with the plans and specifications and disposal of debris at the designated 
area and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and Inddentais necessary to 
complete the work.

Item 2,1 Q Supply, fabricate and Install steel channel wale Including splice plates, bolts,
washers and other accessories

The quantity to be paid for shall be the actual weight in kilogram of steel channel wale 
induding splice dates, bolts, washers and other accessories, supplied, fabricated and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for fumtshrng aH materials, 
labor, equipment, tools and inctdentals necessary to complete the work.

Item 2.11 Extract clogged materials from steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of dogged 
materials from the steel pipe sheet piles, extracted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

Item 2.12 Supply and place sand filler for steel pipe sheet piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler for 
steel pipe sheet piles, supplied and set-in-place in accordance v^h the plans and 
specifications and accepts by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

Upguaina C»90
Port ef Omh, 6mi. 0m6 C*/
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Hem 2.13 Supply and place 3,500 psi concrete filler for steel pipe sheet piles

The quantity to be paid for shaft be the actual volume in cubic meter of 3.500 psi 
concrete filler for steel pipe sheet piles, supplied and set-in-place in accordance with 
the plans and specifications and accepted by the Engineer, llie contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.14 Supply and install reinforcing steel cage for steel pipe sheet piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
cage for steel pipe sheet piles, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.15 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. rocks, 
supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to crxnplete 
the work.

Item 2.16 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. 
rocks, supplied and sef-in-place in accordance with the plans and specifications and 
acceded by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

1

Item 2.17 Supply and place 3,500 psi concrete for retaining wall, anchor wall, mooring
bollard, fender block, pile cap, rc curb, curtain wall and perimeter fence column

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for retaining wall, anchor wall, mooring bollard, fender block, pile cap, rc curb, 
curtain wall and perimeter fence column, supplied, set-in-place and finished in 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.18 Supply and Install steel reinforcement for retaining wall, anchor wall, mooring 
bollard, fender block, pile cap, rc curb, curtain wall, perimeter fence column and 
CHB

Hie quantity to be paid for shall be the actual weight in kilogram of steel reinforcement 
for retaining wall, anchor wall, mooring bollard, fender block, pile cap, rc curb, curtain 
wall and perimeter fence column and CHB, supplied and installed in accordance with 
the plans and spedfications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tods and 
inddentals necessary to complete the work.

Upgrading cd Genarai Cmbo B«rA
Port of Davao, Sasa. Davao City
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Item 2.19 Supply and Install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile titter 
fabric, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, toots and incidentals necessary to complete 
the work.

Item 2.20 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in aibic meter of sand and 
gravel fill, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after 
placing of sand and gravel till shall be made to detennine the actual elevations along 
the cross sections and the actual quantities for payment. Volume due to settlement as 
established using settlement plates shall also be considered for payment. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and inddentals necessary to complete the work.

Kern 2.21 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill 
materials to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.22 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume In cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.23 Supply and place Portland cement concrete pavement (PCCP, 300mm thk.)

The quantity to be paid for shall be the actual area in square meter of portland cement 
concrete pavement (PCCP, 300mm thk.), supplied and set-ln-place in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tods and 
incidentals necessary to complete the work.

Item 2.24 Construct CHB wall (150mm thk.) for Perimeter fence

The quantity to be paid for shall be the actual area in square meter of CHB wall 
(150mm thk.) for Perimeter fence, constmcted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.25 Supply and place plain cement plaster finish for CHB wall and column

The quantity to be paid for shall be the actual area in square meter of plain cement 
plaster finish for CHB wall and column, supplied and set-in-place in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price

Up9«ding of Genaral Carg» 8wth 
PmI al 0*v*e. Saaa. DMoCIly
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Shall be AjII compensation for furnishing all materials, labor, equipment, tools and 
Inddentals necessary to complete the work.

Item 2.26 Supply, fabricate and install various materials for cyclone wire mesh fence

The quantity to be paid for shall be the actual area In square meter of various 
materials for cyclone wire mesh fence, supplied, fabricated and installed in accordance 
with the plans and specifications and acceded by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.27 Supply and install 32mm0 x 12.00m tie-rod Including accessories

The quantity to be paid for shall be the actual quantity in set of 32mm0 x 12.00m tie- 
rod including accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be fell 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 2.28 Supply and install 6Omm0 x 16.00m tie-rod including accessories

The quantity to be paid for shall be the actual quantity in set of 6Omm0 x 16.00m tie- 
rod including accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be fell 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.29 Supply and install 6Omm0 x 14.00m tie-rod including accessories

The quantity to be paid for shall be the actual quantity in set of 6Omm0 x 14.00m tie- 
rod induding accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.30 Supply and Install 8Omm0 x 18.00m tie-rod including accessories

The quantity to be paid for shall be the actual quantity in set of 8Omm0 x 18.00m tie- 
rod induding accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be fell 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.31 Supply and deliver to site 0.35m x 0.525m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.525m 
PSC sheet piles, supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be fell 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Upgrading cf 0*n«r*l Cargo BtiVT
Port <t Ome, San, Oavae Oy
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Hent 2.32 Supply and deliver to site RC comer sheet piles
a) RC sheet comer pile no. 1
b) RC sheet comer pile no. 2

The quantity to be paid for shall be the actual length in linear meter of RC comer sheet 
piles of various sizes, supplied and delivered to sKe in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all mateiials, labor, equipment, tools and inddentals 
necessary to complete the work.

Hem 2.33 Handle, pitoh and drive 0.3Sm x O.S25m PSC sheet piles and RC comer sheet 
piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.525m 
PSC sheet piles and RC comer sheet piles to be handled, pitched and driven in 
accordance vrith the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to comfriete the work.

Item 2.34 Supply and deliver to site 0.45m x 0.45m PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m 
PSC piles, supplied and delivered to site in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and Incidentals 
necessary to complete the work.

Item 2.35 Handle, pitch and drive 0.45m x 0.45m PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m 
PSC piles to be handled, pitched and driven in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.36 Chipping and cutting of driven concrete piles up to cut off elevation including 
disposal of debris

The quantity to be paid for shall be the actual length in linear meter of driven PSC 
sheet piles to be chIpped/cut off up to required elevation induding disposal of debris in 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and Inddentals necessary to complete the work.

Item 2.37 Supply and install 91Omm0 RCP for drainage

The quantity to be paid for shall be the actual length in linear meter of 91Omm0 RCP 
for drainage, supplied and Installed In accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and Inddentals necessary to complete 
the work.

~ijpi^ding^G<ftiriiCte9PB<rgr
Port of Davao, Soaa. Davao C%
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Hem 2^8 Construct catch drain manhole including cover

The quantity to be paid for shall be the actual number of catch drain manhole including 
cover, constructed in accordance with the plans and specifications and disposal of 
debris at the designated area and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentais necessary to complete the work.

item 2.39 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding, 
supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.40 Supply and place anchor blocks

The quantity to be paid for shall be the actual number of anchor blocks, supplied and 
set-in-place in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tocris and incidentals necessary to complete the work.

Item 241 Supply and deliver to site rubber dock fender (Hyper Omega Fender, HOM- 
1000H X100) including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender 
(Hyper Omega Fender, HOM-1000H x 100) including accessories, supplied and 
delivered to site in accordance with the plans and specifications and accepted by the 
Engineer. The contract unK price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.42 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fenders 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.43 Supply and deliver to site mooring bollard (1 DOT, T-head) including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (100T, 
T-head) including accessories, supplied and delivered to site in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall 
be full compensation fOr furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.44 Install mooring bollard Including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (100T, 
T-head) including accessories, installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Upgrading of BartT
Port of Davao, 8aso. Oavao Gtf
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Hem 2.45 Supply, place and compact sand bedding

The quantity to be paid for shall be the actual volume in cubic meter of sand bedding, 
supplied, set-in-place and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 3

PORT LIGHTING SYSTEM

Supply, deliver and install electrical works for port lighting system as shown in 
the plan

The quantity to be paid for shall be the actual quantity in tot of electrical works for port 
lighting system as shown in the plan to be supplied, delivered and installed in 
accordance with the plans and specifications accepted by the Engineer. The contract 
unit price shall be full compensation for furnishing all materials, tabor, equipment, tools 
and incidentals necessary to complete the work.

Item 3.02 Construct RC Ductbank

The quantity to be paid for shall be the actual length in linear meter of RC Ductbank, 
constructed in accordance with the plans and specifications accepted by the Engineer. 
The contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.03 Construct RC Handhole

The quantity to be paid for shall be the actual number of RC Handhole, constructed in 
accordance with the plans and specifications accepted by the Engineer. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Hem 3.04 Construct High Mast tower foundation

The quantity to be paid for shall be the actual number of High Mast tower foundation, 
constructed in accordance with the plans and applications accepted by the Engineer. 
The contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Hem 3.05 Construct pedestal post

The quantity to be paid for shall be the actual number of pedestal post, constructed in 
accordance with the plans and specifications accepted by the Engineer. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Hem 3.06 Supply and drive 0.45m x 0.45m x 27m PSC piles including chipping and cutting

The quantity to be paid for shall be the actual number of 0.45m x 0.45m x 27m PSC 
piles including chipping and cutting, supplied and driven in accordance with the plans 
and specifications accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Upgrading or G^rteral Ctfgo 8e^
Port of Davao, Saaa, Davao City
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Item 3.07 Remove and turn over to authority existing lamp post

The quantity to be paid for shall be the actual quantity in set of easting lamp post to be 
removed and turned over to authority in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 4

REIMBURSABLE ITEMS

Item 4.01 Provide reimbursable items necessary in tiie implementation of the project as 
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said items. The amount of bid should be fixed as indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided In the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined items shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Upending of G«n*ral C«go BMh
Port «f Orae. Sm, Dwao City
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide and maintain a temporary site office and residence with an area of at 
least 48 square meters for use of the Engineer and staff, induding all the necessary electricity, water, 
communication services and consumables.

Upgndkig d Gaiml Carga 6«Vi 
Port of Omio, Saaa. Dm» CCy
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MINIMUM EQUIPMENT REQUIREMENTS

2
2
2
1
2
1
2
2
1
2
2
1
1
2
1
1
2
1
2
2
1
1
1
1
1
2
2

units
units
units
unit
units
unit
units
units
unit
units
units
unit
unit
units
unit
unit
units
unit
units
units
unit
unit
unit
unit
unit
units
units

Crane Barge (319 GW, minimum) with 60T crane, owned 

Crawler Crane (30T, minimum), owned z'
Pile Hammer (Diesel, 10,500 kg.m.), owned 

Pile Hammer (Diesel, 7,500 kg.m.), owned 

Drop Hammer (2T, minimum), owned/leased 

Clamshell, owned ^
Concrete Mixer (1-bagger, minimum), owned'"
Concrete Vibrator (3.5 hp, minimum), owner/

Concrete Cutter (5 hp, minimum), owned 

Bar Cutter (electric, 25mm dia min.), owned 

Bar Bender (electric, 25mm dia min.), owned'
Dump Truck (8 cu.m., minimum), ownecK"
Water Truck with pump (1,000 gal., minimum), owned 

Suction Hose, (100mm, minimum), owped 

Centrifugal Trash Pumps (100mm, 16hp), qwned 

Air-Compressor (250 cfm, minimum), owned 

Jack Hammer, owned
Welding Machine (400 amp., minimum), owned 

Oxy/Acetylene Cutting Outfit, owned ^
Tugboat (500hp, minimum), owned/leased/'
Road Roller (12.05T, vibratory, minimum), owne^eased 

Road Grader (125 hp, minimum), owned/leased 

Payloader (1.06cu.m., 93 hp, minimum), owned/leased 
Backhoe (0.40 cu.m., 94.30 hp, minimum), o^ed/Ieased 

Concrete Bucket, owned/leased 

Transit Mixer (5-6 cu.m, cap., minimum), owned/leased-^^ 
Plate Compactor (5 hp. minimum), owne^

/

upgrading of G«mral Carge B6>A 
Port of Davao, Sasa. Davao C«r
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

61 pcs. Hard Hats

61 pcs. Gloves

4 pcs. Goggles

2 pcs. Aprons

4 pcs. Safety Belts

61 pcs. Safety Shoes

4 pcs. Life Lines

Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For twenty-four (24) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Up^adbig d Oaiml Cago Barth 
Port d Dmo. Saw. Dm» C«r
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Bidding Forms 
(Bid Form)

Bid Form

Date;
ITB No:

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

We, the undersigned, declare that;

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract Upgrading of General Cargo Berth, Port of Davao, Sasa, 
Davao City;

(b) We offer to execute the Works for this Contract in accordance wHh the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is;

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses P

2 Upgrading of General Cargo Berth

3 Port Lighting System

4 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) P

The discounts offered and the methodology for their application are: insert informationl:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance vrith the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of//nse/t 
percentage amount] percent of the Contract Price for the due perfonnance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: pnsert information]-.

Upgrading <ji General Cargo Borih 
Port of Davao. Saaa, Davao City



Bidding Forms 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance v\^h the Bidding Documents:

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do. execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Upgrading of General Cargo Berth, Port of Davao, Sasa, Davao City of the 
Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of: 

Signed;________

Duly authorized to sign the Bid for and on behalf of: 

Date;

Upgrading of Ganoral Cargo Berth 
Port of Davao. Sasa, Oavao Cty
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STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but

not yet started

Owner’s
Name
and

Address

Nature/
Scope

of
Wofli

2]

Contractor's
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices 

4]

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
_5L

Start Completed

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
21 With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor'1 used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] Slate Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

upgrading oT General Cargo Bonn
Ponof Davao. SasB. Davao City

OJ



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

eiddinj Forms 
(SLCC)

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner’s Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Upgrading of Genoral Cargo Boflh
Port of Davfto, Sa&a, Davao C«ty



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work Unit of 
Measure

Quantity Unit of Quantity
1] Title of 

the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Measure

1. Off-shore pile driving of steel pipe piles l.m. 3,675

2. Off-shore pile driving of concrete piles l.m. 4,138

3. Reinforced Concrete Works cu.m. 2,364

4. Rock Works
a) 1000kg./pc.
b) 50-100 kg./pc

cu.m.
cu.m.

183 ^ 
13,462

5. Fill Materials cu.m. 33,375

6. Construction of Portland Cement Concrete 
Pavement (PCCP)

sq.m. 4,170

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, ?*', 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official Date

Upgrading of Genaral Cargo Barer
Port of Davao, Sasa. Davao City
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Bidding Forms 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the 
Bureau of Internal Revenue (BIR), or Ks duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Finandal Contracting Capadty (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC = t {Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date;

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

upgrading of C«neral Caigo Benh 
Port of Davao, Sssa, Davao City



Bidding Fsnna 
(Pladgsd Peraonnal)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for;

Position of Key 
Personnel

Name No, of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Matenals Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor’s License)

Project Manager - Five{5)years Materials Engineer-One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up to 100M
Foreman - Five (5) years Materials Engineer II - for projects costing more than 10OM

Name of Fiim/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

Upgrading of Genaral Cargo Btrffi
Port er Davao, Saaa, Davao City



Bidding Forme 
(Ffedged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No, Of 
Unit(8)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
“A.............Z")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2) The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer),

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

Upgrading of G♦natal Cargo Berth
PortoiOavae, Sasa OavaoCity

00



Bidding Forms 
(Omnibus - Sols)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ )SS

AFFIDAVIT

I ( Name L of legal age, (Civil Status). (Nationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that;

1. I am the sole proprietor or authorized representative of (Name of Bidder) with office
address at_____________________ ;

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
'Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder;

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid. 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Upgrading of 

General Cargo Berth, Port of Davao, Sasa, Davao City.

Upgrading of Gonoral Cargo Barth 
Port of Oovao. Sasa. Oavao City
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Bidding Forms 

{Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, ( have hereunto set my hand this ___ day of. 
__________ . Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her Community
Tax Certificate No._______issued on____ at______ .

Witness my hand and seal this___day of [month][year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______ [date issued], [place issued]
IBP No.______[date issued], [place issued]

Doc. No.. 
Page No. 
Book No. 
Series of

Upgrading of General Cargo Berth 
Port of Davao. Sasa. Davao Crty
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Biddng Forms 

(Omnibus - Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status). (NationalitvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary's 
Certificate (whichever is applicable);

3. (Name of Bidder) is not "blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
mies have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management office or the 
end- user unit, and the project consultants by consanguinrty or affinity up to the third 
civil degree;

7. (Name of Bidder) complies with easting labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidden

a) Carefully examine all of the Bidding Document:
b) Acknowledge alt conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Upgrading of 

General Cargo Berth, Port of Davao, Sasa, Davao City.

Upgradirtg of Gonoral Cargo Berth 
Port of Dovoo, Sasa, Davao City
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Biddina Forms 

(Omnibus - Partnsrship)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], /p/ace issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No. 
Series of

upgrading ef Oanaral Caigo B«r1h 
Port «f Omo. 8*n. Dpvpo Cty
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Bidding Farms 

(Omnims - Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ )SS

AFFIDAVIT

I ( Name V of legal age, (Civil Status). (Nationality'), and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office
address at_____________________ :

2. I am granted full power and authority to do. execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretar/s Certificate;

3. (Name of Bidder) is not ‘blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or International finandng institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder.

a) Carefully examine all of the Bidding Document:
b) Acknowledge all condKions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Upgrading of 

General Cargo Berth. Port of Davao, Sasa, Davao City.

Upgrading Of Omni Cm90 6«rlh
Port dt D&vm, Sasa. Oavao City
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Bidding Form* 

(Omnliu* - CorpJJ.V)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, 
_________ , Philippines.

have hereunto set my hand this__ day of. 20 at

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [monffi] [year] at [place of
executhnl Philippines. Affiant/s is/are personally known to me and wasAvere identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

UpgwdinQ C41190 BerfT
tat of Davao, Sam, Payee Ciy
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Bkkl^ Forms 

(Bid-Ssctfing Declaration)

REPUBLIC OF THE PHILIPPINES)
CITY OF___________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No._____

To: Philippine Ports Authority 
Bonifacio Drive, South Hartx>r, 
Port Area, manila

I, the undersigned, declare that:

1. 1 understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2,40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am dedared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely fie a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this 
____ , Philippines.

day of. 20 at

Name of Bidder’s Authorized Representative 
(Signatory’s Legal Capadty) 

AFFIANT

of Gmial Cargo Berth 
Port of Davao, Sasa. Davac City
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Bidding Forms 

(Bid-Seoriig Dedaraion)

SUBSCRIBED AND SWORN to before me this__day of [month} [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and wasA/vere identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her pnsert type of government identitication card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission__________
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No.__, [date issued], [place issued]
IBP No.__, [date issued], [place issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .

Upgrading of Omni Cargo Berih 
Port d Davao, 8asa. Davao Ctty
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BUdng Form* 

(Const Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. UPGRADING OF GENERAL CARGO BERTH 
(Area = 8>954.7Q sqjn)

1. Remove and turn-over to authority existing mooring bollard (18 sets), existing RDF (21 
sets), demolish and dispose existing rc deck (3,668 sq.m.) including chipping of existing 
concrete piles (357 pcs.) and steel pipe piles (127 pcs) up to elevation MLLW

2. Supply and drive drive A252 Grade 2, 1OOOmm0 x 18mm thk. steel pipe sheet piles 
(3v349 m.t. equivalent to 7t350 l.m.), including application of polyurethane external 
coating (2,843 sq.m.), supply and place of sand filler (386 cu.m.), concrete filler (3.016 
cu.m.), installation of reinforcing steel cage bar (638,071 kg. of various sizes), extraction 
of clogged materials (1,438 cu.m.) and cutting of SPSP up to cut-off elevation (245 pcs.)

3. Supply and installation of steel channel wale (20,317 kg), tie rod of various sizes (122 
sets-8Omm0 x 18m, 13 sets- 6Omm0 x 14m, 9 sets - 6Omm0 x 16m and 48 sets - 
32mm0 x 12m>, geotextile fabric (8,755 sq.m.) and anchor block (48 sets)

4. Construction of rock bulkhead (27,288 cu.m.), fill materials (66,749 cu.m.), reinforced 
concrete for retaining wall, anchor wall, mooring block, fender block, rc curb, pile cap. 
curtain wall and perimeter fence column (1,711 cu.m, of concrete and 137,810 kg of 
reinforcing steel bars of various sizes)

5. Supply and drive of concrete piles (0.35m x 0.525m PSC sheet piles - 1,580 l.m., rc 
comer sheet piles - 80 l.m. and 0.45m x 0.45m PSC piles - 6,615 l.m.). Including 
chipping and cutting of newly driven piles up to required elevation (328 pcs.)

6. Construction of CHB wall (106 sq.m.), including plastering (266 sq.m.), and various 
materials for cyclone wire mesh (139 sq.m.)

7. Construction of portiand cement concrete pavement (300mm thk., 8,340 sq.m.) induding 
aggregate base course (1,668 cu.m.)

8. Supply and install rubber dock fender. Hyper Omega Fender. HOM-1000H x 100 (24 
sets) and mooring bollard, 100T-THead (24 sets)

9. Construction of catch drain manhole (15 sets) and reinforced concrete pipe (91Omm0 - 
217 l.m.), induding gravel bedding (33 cu.m.) and sand bedding (72 cu.m.)

B. PORT LIGHTING SYSTEM

1. Supply and installation of floodlight steel post, 30.00m ht., hot dipped galvanized (1 set) 
with 500 watt LED floodlight fixture (8 sets)

Upgrating cf General Cargo 8erSi 
Port el OavBO. Sesa, Davao City
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BidcHngFonm 

(Const Methodology)

NOTES:

The narrative constnjction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Upgradtag <f GmnI Csige BoVi 
Port ef Davao, San, Davao CHy
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Bidding Form* 

(Manpower Schsdiie)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davsl

MONTHLY

1 2 3 4 < 6 7 3 • 10 11 12 13 14 IS 10 17 10 10 20 21 22 23 24
Project Manager

Project Engineer

Materials
Engineer

Construction 
Safety and
Health Officer

Foreman

Specify other appl cable posK ions, ie.:
- Carpenter

- Steelman

- Mason

- Electridan

- Rigger

- Others

Signature
(Authorized Signing Official)

Upgndrg 6«f1h
Ported Dave, Saa, Dave
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Bidding Forms 

(Equipmonl Sdtodul*)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description ______________________

Location

EQUIP
MENT
(Minim

um)

No.
of

Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 2 4 t <5 ii u If If 20 VI M

Signature
(Authorized Signing Official)

UpgHdhV<^0*,w,*IC«raoB«rtr
Part of Davao, gati. Davao CSy
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Biddhg Form* 

(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project;

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

Hie cash flow by quarter and payment schedule should be consistent with tiie Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Upia*deie of General Cargo Berth 
Port ef Dewee, San. Oevao Ciy
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive. South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE UPGRADING OF GENERAL CARGO BERTH 

PORT OF DAVAO, SASA, DAVAO CITY

.day of. _20_, in Manila,

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered Into this___
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857. as amended, with principal office at PPA Building, Bonifacio Drive, 
SouthHarbor, Port Area. Manila, represented herein by its duly authorized General Manager, 
JAY DANIEL R. SANTIAGO, and hereinafter refened to as “PPA”;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________, represented

., duly authorized forthis purpose, as 
a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex ’’A'’, and hereinafter refened to as ‘‘CONTRACTOR’’

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations. PPA advertised and published in a newspaper of general circulation and posted on the 
PPA website and G-EPS as well as in Hs bulletin board, an Invitation to Bid fbrthe Upgrading of Genera/ 
Cargo Berth, Port of Davao, Sasa. Davao City:

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. ., and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and tump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount 
of________________________________________________ PhffiRJine Currency,

WHEREAS, pursuant to Head Office BAC Resolution No.. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated 
of_

.in the amount
J, after submission of

the required documents within the prescribed period and compliance to the conditions stipulated In the 
IRR;

WHEREAS, the CONTRACTOR duty accepted the award by signing its Confbrme on the said 
Notice of Award;

NOW. THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

UMtadIno of Gcnwil Catge Btrli 
Pott of Dmo, 8m, Davao Cty
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CONTRACT DOCUMENTS

1.01 The fotlowing documents shall constitute integral parts of this Contract. asfuBy as If the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
In full force and effect the rights and obligations of the Parties, except as otherwise modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning ladder's bid, including the Eligibility requirements, Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availabifity of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 An Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR’S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Upgrading of General Cargo Berth, Port of Davao, 
Sasa, Davao City; in conformity in all respects with the provisions of this Contract, as follows:

ITEMS TOTALAMOUNT

1. General Expenses
2. Upgrading of General Cargo Berth
3. Port Lighting System
4. Reimbursable Items

P
P
P
P

TOTAL AMOUNT

2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tods,

Upvadng of Gtraral Cwgo 6«1ti 
Part of Oovao, $m, Onos Cly
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labor supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract E)ocuments forming integral parts of this Contract

2.03 The CONTRACTOR guarantees, among others, that ail tools, equipment, machineries, 
instruments, accessories and materials it wfll supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract shall be brand new and in accordance with the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed In it under Oils 
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, 
use its skin and good judgment always set in good forth, and carry out the execution of this Contract in 
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and In congelation of the foil, satisfoctory and faithful performance by foe CONTRACTOR 
of all its undertakings defined in and provided for under this Contract and Contract Documents, foe PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

(P_______________________________________________________________________ ).
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on foe 
basis of final quantities at the unit bid price for each item of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this 
Contract, including all works required but not specifically mentioned, and also for all tosses and 
damages to the CONTRACTOR arising out of foe work aforesaid, from foe action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of foe contract herein specif and 
for faithfully completing the contract and the whole thereof, at foe time and in the manner provided in 
the Contract Documents.

It is agreed and understood foat all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during foe contract 
implementation, except under extraordinary circumstances and upon prior approval of the Government 
Procurement Policy Board (GPPB)orwhen a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances shafl be submitted by PPA 
to foe National Economic and Development Authority (NEDA). Extraordinary circumstances shafl refer 
to events foat may be determined by foe NEDA in accordance with foe Civfl Code of the PhiBppines and 
upon recommendation of foe PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon fuB 
completion of foe project and fulfillment by foe CONTRACTOR of all foe terms and conditions set forfo 
in this Contract.

However, it is agreed foat no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or In part and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to foe PPA by foe CONTRACTOR under this Contract.

3.04 It Is likewise understood foat the CONTRACTOR shall show proof evidencing payments by foe 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in foe work, before any 
payment is made to it.

Upgrading «f Gmnl Cago Barth 
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For this purpose, the CONTRACTOR shall, before payment is made on the works 
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 Ad payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention often percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorfly 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the virarks. The 
CONTRACTOR may. however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security In the form of 
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable,
letter of credit issued by a Universal or 
Commercial Bank

- Ten Percent (10%) of the total 
contract price

b. any combination of the foregoing - Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in PhiRppine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default 
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the Issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and them are no claims for labor and materials fSed 
against the contractor.

4.04 The CONTRACTOR shall post an additional perfonnance security foBowing the schedule above 
to cover any cumulative increase of more than ten percent (10%) overthe original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect

Upgrading of GtnanI Caw B«rVi 
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the stmctural integrity of the entire project. PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within________________ calendar days (including Sundays and HoBdays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactonty 
complete the work within the specified contract time, plus anytime extension duty granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract equal to at least one-tenth (1/10) of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incuned actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the 
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance 
security shall be forfeHed. The amount of the forfeited performance security shall be aside from the 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such extension; provided that PPA is not bound to take into account any 
claim for an extension of time unless the contractor has prior to the expiration of the contract time and 
within thirty (30) calendar days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them 
at that time. Failure to provide such notice shall constitute a waiver by the CONITRACTOR of any daim. 
Upon receipt of foil and detailed particulars, PPA shall examine the facts and extent of the delay and 
shall extend the contract time for completing the contract work when. In PPA's opinion, the findings of 
facts justify an extension.

Upgradins o( 6«Mral Cwg» Biflh 
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6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fail within the critical 
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in 
excess erf the number of rainy/unworkable days predetermined by the PPA In relation to the origin^ 
contract time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of 
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the 
right-of-way resulting in complete piarealization of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction 
materials, general labor strikes, and peace and order problems that dismpt construction operations 
through no feult of the CONTRACTOR may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate government agencies such as 
DTI, DOLE. DILG and DND, among others. The written consent of bondsmen must be attached to any 
request of the CONTRACTOR for e)dension of contract time and submitted to the PPA for consideration 
and that the validity of the performance security shall be correspondingly extended.

ARTICLE VII

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by the PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR’S LIABILITY

8.01 The Parties, Bkewise, hereby agree that the employees of the CONTRACTOR are not 
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any person^ 
injury or damages including death sustained or caused by any of the employ^ of the CONTRACTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the feilure, negligence or conduct of the 
CONTRACTOR and/or its employees, sub- contractors, agent and suppTier or consultants ariang outof 
or in connection with or on the occasion of the perfonnance of this Contract. The CONTRACTOR shall, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
ewsting laws, rules and regulations and binds itself to save and hold the PPA free and hamnless horn 
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

Upiradho d GwMnI Cwgo e«th 
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RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

. arising out of or in the course of this Contract 
_____________ and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in 
progress to ascertain that the completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptability of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as foiling to meet requirements, 
at CONTRACTOR'S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of 
Ks responsibilities under the Contract. The CONTRACTOR sh^ ensure that the terms and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and 
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR’S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or 
any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against all losses or damages arising from whatever cause for which the 
CONTRACTOR is responsible under the Contract.

Upgrading of Gamnil Cvgo 
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WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and foe ike 
to be affected by foe construction work.

13.02 The defect Tiabinty period for foe project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by foe PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from foe time foe PPA General Manager or his duly authorized 
representative has issued an order to undertake repair. In case of failure or refusal to comply with this 
order. PPA shall undertake such repair works and foe CONTRACTOR shall fully reimburse foe former 
for all the expenses incurred therein upon demand.

13.03 After final acceptance of foe project by the PPA, foe CONTRACTOR shall be responsible for 
stmctural defects and/or failure of foe said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of letter of credit Issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the 
following schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

- Five percent (5%) of the total contract price

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

Ten percent (10%) of the total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after foe lapse 
of foe said one (1) year period.

ARTICLE XIV

TAXES, LICENSES. PERMITS AND FEES

14.01 The CONTRACTOR'S tax, Icenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to foe national and/or local government units 
and/or its instrumentalities/agencies on account of foe performance and completion of foe work 
stipulated herein, fees for foe testing of materials and sarnies and fees for the testing and inspection of 
foe installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by foe 
CONTRACTOR on its own account. Should foe PPA be compelled to advance foe same, PPA is 
hereby authorized to deduct the amount advanced from whatever amount due foe CONTRACTOR 
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that feilure to do so shall entitie PPA 
to suspend payment to foe CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from foe Bureau of Internal Revenue (BIR) as weH as 
a copy of its income and business tax returns duty stamped and received by foe BIR and duly v^dated 
with foe tax payments made thereon.

Upgndng cf Gararal Cwgo Bwti 
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ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions 
set forth in the applicable provisions of Republic Act No. 9184 and Its Implementing Rules and 
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose 
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which 
are exactly the same or similar to those in the original contract, the applicable unit prices 
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders invdving new work items 
that are not in the original contract, the unit prices of the new work items shall be based 
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). All new components of the new work 
item shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that the direct unit costs of new components shaB 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in accordance with easting njles and regulations. The direct cost of the new 
work item shall then be combined with the mark-up tector (i.e., taxes and profit) used by 
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, with the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included with the CONTRACTOR’S 
statement of progress payment.

ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work 
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or 
any fortuitous events or for failure on the part of the CONTRACTOR to correct bad condItiCMis which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary 
during construction. The CONTRACTOR shall immediately comply with such order to suspend the 
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.
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ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It Is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in 
ttie Philippines according to the provisions of Republic Act No. 876, otherwise known as the "Arbitration 
Laws' and Republic Act No. 9285; otherwise known as the 'Alternative Dispute Resolution Act of2004'. 
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other altemative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of ail court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is dearty understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter Is performing works, the CONTRACTOR shaD 
follow the instruction of the PPA relative hereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTiCLE XIX

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 it should also be clearly understock that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of Uiis Contract or any act of liberaBty on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
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judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to dte 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connect^ with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or 
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
Shan settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal interest from date df receipt of the amount 
or amounts advanced.

19.05 It is expressly agreed that wheneverthe CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved 
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake suc^ work 
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and 
to show a satisfactory performance, PPA may take over the whole or portion of such work and have 
such work done by administration or award ftie same to another qualified contractorthrough negotiated 
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tods, 
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the woik 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
with the same. PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04.
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to the true intent and meaning of all the Contract Documents taken together, 
whether the same may or may not be shown or described particularly in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA, 
whose decision shaH be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection with the performance of its 
obligations under this Contract.

19.09 ITie CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and aO 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its em^oyees in the performance of their obligations under this Contract.

19.10 No find payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Munidpdity concerned
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of the local works to be restored mentioned In Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any. by the PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds 
and obDgates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including aD 
misrepresentation in the documents or suppression of material facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise 
terminate the contract without need of Judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift 
or any material favor/conskJeration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudidally or without need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXII 

EFFECnVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties 
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY _______________________

By; By:

Jay Daniel R. Santiago 
General Manager

WITNESSES:

Mark Jon S. Palomar _____
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of___________________ ) S.S.

BEFORE ME, a Notary Public for and in the City of__
_______________ , 20__ , personally appeared the following;

, this day of

NAME

Jay Daniel R. Santiago

Proof of 
Identity

DATE PLACE

Known to me and to me known to be the same persons who executed the foregoing instrument as: 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority _______ _____ ______

and they acknowledged to me that the same is their own free act and deed as well as the free and 
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Upgrading of General Cargo Berth, Port of Davao. 
Sasa, Davao City; consisting of 13 pages, including this page on which this acknowledgment is written, 
signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No._____ ;
Page No.____
Book No.____
Series of 20
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