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Technical Specifications (Building Works)
(Finishes)

D1 - 1600mm x 2150mm Double leaf aluminum louver door

INSTALLATION OF WINDOWS

1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, clean, dry, and
free from defects detrimental to work.

Passenger Shed

W1 - 500mm x 500mm 1.5mm thick aluminum-framed powder-coated
awning type window with 10mm thick reflective tempered glass

a. Toilet
Terminal Management Office
W1 - 1500mm x 1300mm 1.5mm thick aluminum-framed powder-coated
fixed-type transactional window with 10mm thick reflective tempered

glass

c. PPA Cashier
d. Arrastre

W2 - 500mm x 500mm 1.5mm thick afuminum-framed powder-coated
awning-type window with 10mm thick reflective tempered glass

b. Toilet
Guard House

W1 - 1200mm x 1200mm 1.5mm thick aluminum-framed powder-coated
sliding-type window with 10mm thick reflective tempered glass

W2 - 400mm x 1200mm 1.5mm thick aluminum-framed powder-coated
awning type window with 10mm thick reflective tempered glass

Pump House / Power House

Concrete Louver Blocks - 250mm X 150mm X 100mm
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Technical Speci
{Carpentry and Joinery Works)

ITEM 28b : CARPENTRY AND JOINERY WORKS
SCOPE OF WORK

The work shall consist of fumishing all tools, labor, equipment and materials, unless
otherwise specified to complete all carpentry and joinery works shown on the Drawings and
specified herein.

GENERAL REQUIREMENTS
a. Lumber Grades

Lumber shall be of the best grade available, of the respective kinds required for the
various parts of work; weill seasoned, thoroughly dry and free from loose or unsound
knots, sap, shakes or other imperfections impairing its strengths, durability and
appearance. All exposed woodwork shall be smooth by dressed and sandpapered
unless otherwise indicated or specified. Framing lumber shall be of the rough
dimensions unless otherwise shown on the drawings.

b. Substitution of Lumber

Any lumber equally good for the purpose intended maybe substituted for the kind
specified, subject to prior written approval of the Engineer. Provided, however, that in
the substitution of the cheaper kind of lumber than that specified, a reduction in the
contract price equal to the difference in the costs of the two kinds of lumber shall be
made.

c. Delivery and Storage

The Contractor shall deliver lumber to the site in undamaged condition. Lumber shall
be stacked in such a manner as to insure proper ventilation and drainage, and shall
be supported at least 150 mm above-ground. Lumber shall be protected against
dampness before and after delivery, and enough protection under cover in well
ventilated enclosure, not exposed to extreme changes of temperature and humidity;
and in 2 manner as to provide air-circulation around all surfaces of each pile to
insure thorough air-seasoning. Lumber or millwork in buildings shall not be finished
until concrete, masonry work and plaster are dry. Lumber shall be delivered at least
thirty (30) days before use.

d. Grading of Plywood

Each sheet of plywood shall bear the mark identifying the plywood as to wood
species, glue type and grade.

MATERIALS
a. Lumber

Lumber for various uses shall be one of the species listed for the purpose indicated
unless otherwise specified in the drawing. For any use not specified, the lumber shall

ImprovementExpanaion of Exitting Port Opersdionsl Ares snd Consiruction of Terminai Managemant Ofice, P ot Shed, Pump House, Power House snd Guard House
Port of Sen Juan, Southem Leyw




152

Technical Specificatons

{Carpentry and Joinery Works)

be the best commercial grade normally used for the purpose, subject to the approval
of the Engineer.

All framings shall be done as far as possibie with carefully fitted mortise and tenon
joints.

All doors, windows, transoms, or other opening where s$o indicated on plans, shall
have frames and sills of the dimensions shown or as hereafter detailed, and all
frames coming in contact with concrete shall be anchored by means of 20-d nails,
spaced not more than 0.20m, apart, all around the contract surfaces. All frames
shall be rabbeted , molded and cut with saw and cut under for water drips.

SPECIE USE
All door jambs, headers and transom bars,
Yakal wood plates and all other woodwork in
contact with concrete or masonry and where
indicated.
All truss members and rafters and where
Apitong indicated; all wood framings and carpentry,

(pressure treated) [ except when in contact with concrete.
All exterior and interior mill work, siding,
Tanguile finish and trim, frame work and all cther
(Kiln dried) wood works not specifically mentioned;
except when in contact with concrete.

Plywood

Piywood shall conform to Commercial Standard PSlI and shall be of local
manufacture.

Plywood to be varnished shall be tanguile or kalantas veneers (as indicated), ribbon
grained, water resistant, Class B and of the thickness indicated.

Plywood to be painted shall be tanguile veneer ordinary rotary-cut, water resistant,
Class C and of thickness indicated.

Plywood exposed to the outside elements or where indicated shall be waterproof or
marine plywood and of the thickness indicated.

Fastenings

Fastenings shall be common nails, glue or specified, flat-head wood screws
(F.HW.S8.), rough-head wood screws (RHW.S.), bolts or lag screws where
specified or called for shal! be used. Conceal fastenings as much as possible; where
not possible, locate them in inconspicuous places, where nailing is permitted through
woodwork smooth-finished face, conceal nail heads.

1. Nails
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Tachnical Specifications
{Carpentry and Joinary Works)

Shall be of the smooth shank, zinc coated, common wire nails of local
manufacture, and of types and sizes best suited for the purpose.

2. Wood Screws

Shall be brass or cadmium plated of the best available commercial quality,
and of types and sizes suited for the purpose.

PRESSURE TREATED LUMBER
a. Preservative Treatment

All lumber indicated to be pressure treated, shall contain any of the following net
retention of solid preservative.

a. Boliden Salts - 45.5 kg. dry chemical per cubic foot of wood
b. Wolman Salts - 0.31 kg. dry chemical per cubic foot of wood
¢. Tenalith Salts - 0.34 kg. dry chemical per cubic foot of wood

The Contractor shall submit an affidavit signed by an official of the preservative treatment
company to the Engineer. This affidavit shall indicate the net retention of solid preservatives
obtained and shall certify that pressure treated lumbers have a moisture content that does
not exceed 17 percent upon shipment from the treatment plant.

Where it is necessary to cut or bore pressure-treated lumber on the job, two coats of
prepared concentrated preservatives solution shall be applied to the end-cut or bored
surfaces.

ROUGH CARPENTRY

All work shatl be well fitted, accurately set, and rigidly secured in place. Anchors and boits
(with nuts and washers) straps and tie rods shall be provided as required.

a. Cutting and Fitting

Cutting and fitting to accommodate other work shall be done in the required manner,
and cut or damaged work shall be patched and made good.

b. Framing and Structural
Framing and structural lumber shall be well-seasoned, straight, square-edge stacks,
and free from loose or unsound knots, bark edges or other defects that will impair its
strength.

c. Plates for Walls and Partitions

Plates for walls and partitions shall be of the same width as the studs and shall form
continuous horizontal ties.

Structural members shall not be cut, bored or notched for the passage of pipes or
conduits without prior approval of the Engineer. All members damaged by such
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{Campeantry and Joinery Works)

cutting or boring shall be reinforced by means of specially formed and approved
sheet metal or steel shapes or remove or replaced with new member as directed.

Anchors, connectors and fastenings not indicated or specified otherwise shall be of
the size and types necessary to suit the conditions encountered. Size, type and
spacing of nails, screws or bolts for installation of manufactured building materials
shall be as recommended by the product manufacturer unless indicated or specified
otherwise.

Rough hardware, exposed to weather or in contact with exterior walls or masonry or
slabs shall be zinc-coated except as specified otherwise.

All lumber surfaces in contact with concrete or masonry shall be given a brush coat
of bituminous paint before installation.

JOINERY WORK

All lumber used for the joinery work shall be of the kinds and grades specified and shall be
of the contours, patterns and profiles indicated.

All joints shall be made, instailed tight and securely fastened in a manner approved by the
Engineer. Exterior joints shall be mitered and interior angles coped. Panels shall be fitted
to allow for shrinkage, avoid swelling, and insure that the work remain in place without
warping, splitting and opening of joints.

Interior tims shall be approved standard stock moldings, except where specia!l pattems or
profiles are indicated.

Joints for cabinet work shall be glued in addition to nails or other fastening device reguired.
Nailing shall be concealed where practicable. Where face nailing is used, nails shall be set

for putty stopping.

All exposed surfaces shall be machined or hand sanded finished to an even smooth
surface. No hammer marks or other unsightly marks shall be allowed on any wood panet or
veneer.

Office, P
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Technical Specifications (Buliding Works)
(Painting)

ITEM28c : PAINTING
GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

This Section covers the surface preparation, coating materials, and application of
coatings systems required for the Works.

The work shall consist of fumishing of all labor, materials, equipment, and other
incidentals necessary for the supply of painting materials and the complete painting of
surfaces as shown on the drawings in accordance with this Specification and as directed by
the Project-In-Charged.

The term paint as hereinafter used includes emulsion paints, varnishes, oils, pigments,
thinner, and dryers.

All exposed metal surfaces, except metal surfaces embedded in concrete, shall be painted
unless otherwise specified.

STANDARD

The following publications listed below, but referred to thereafter by the basic designation
only, form a part of these Specifications to the extent indicated by the reference thereto:

Steel Structures Painting Councit (SSPC) U.S. Specification JIS K 5628 Red-lead Zinc
Chromate Anti-Corrosive Paint.

SUBMITTAL

1. The Contractor shall submit work method statements with lists of materials to
the Project-In-Charged for approval twenty-eight days before the starting of works.
This statement shall include the following items:

Type of paint and manufacturer
Manufacturer's specifications
Storage and delivery of materials
Surface preparation

Finish painting and drying
Touch-up painting, if any
Equipment

CES N NEE

2. The Contractor, before placing order for the painting materials, shali submit to the
ProjectIn-Charged for approval samples of materials. No placing of orders for
material shall be made without his approval.
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STORAGE AND DELIVERY

1. The Contracter shall deliver all material to the site in the original labeled
sealed cans and containers, with labels intact and seal unbroken.

a. Seals shall remain unbroken unti! after inspection and acceptance of material
by the Project-In-Charged.

b. The Contractor shall deliver materials in ample quantities sufficiently in
advance of the need to avoid any delay or interruptions in the works.

2. Paint in thinner shall be stored in accordance with the approved
manufacturer's instructions.

a. All regulations required for storage of paint shall be observed and all
necessary safety signs required by governing codes shall be posted.

b. Any damage caused by failure to exercise proper precautions in paint
storage shall be repaired.

MATERIAL REQUIREMENTS
PAINT

Paints for the protective coating system shall be the product of a manufacturer approved by
the Project-in-Charged.

Paints for exterior finish must be with tile-like durability and elegance, fast drying, solvent-
based acrylic, highly suitable for coastal or polluted areas with excellent anti-fungus
properties and alkali resistance.

100% Acrylic, water-based, quick-drying, easy to clean up, and environmentally friendly,
resist dirt, stains, alkali, water, humidity, algae, mold, and mildew growth and highly durable
paint for interior finish.

An all-purpose synthetic quick dry paint for all types of wood and metal surfaces. It has high
gloss, good color retention and outstanding durability.

For pipes, valves and equipment, galvanized and ungalvanized ferrous metal, use a 100%
acrylic gloss paint, has excellent resistance to uitraviolet rays and resists chalking, cracking
and color fading, dries fast and environmentally friendly.
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Architectural litems

a. Exterior Finishes

1. On Concrete Walls

Three Coats, Concrete Masonry Paint

Elastomeric Paint (Gloss)
or approved equal

2. Unprimed Ferrous Metal

First Coat

Red Oxide Primer,
#310
or approved equal

Second & Third Coat

Quick Dry Enamel
or approved equal

3. On Concrete Block Wall

Masonry Neutralizer

Masonry Neutralizer #44
or approved equal

Three Coats Elastomeric Paint
Concrete Masonry Paint or approved equal
4. On Wood
Flat wall Fiatwall Enamel
or approved equal
Second & Third Coat Quick Drying Enamel
Exterior enamel or approved equal

b. Interior Finishes

Location of the various finishes are listed in
the Finish Schedule on the drawings or else will
be confirmed by PPA

1. On primer and coated metal two coats
of interior semi-gloss enamel or as indicated

Red Oxide Primer #310,
Quick Dry Enamel

in the Schedule finish or approved equal
2. On Plaster
First Coat Masonry Neutralizer #44

or approved equal

Three Coats

Elastomeric Paint (Gloss)
or approved equal

3. On Wood
First Coat Flatwall Enamel
Enametl undercoater or approved equal
Second & Third Coat Quick Drying Enamel
Exterior enamel or approved equal

4. Wood Stain Finish
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Technical Specifications {Building Works)
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First Coat
Second & Third Coats
Fourth & Fifth Coats

Qil Wood Stain ,

Lacquer Sanding Seale r#1254
Clear Gloss Lacquer #1250

or approved equal

¢. Non — Architectural Items
(Piping, valves, equipment, etc.)

1. Piping, valves, equipment etc. in
rooms are {o be painted

2. Galvanized pipes and ducts

Primer — one coat

Finish - one coat

Red Oxide Primer,
#310

or approved equal
Quick Dry Enamel
or approved equal

3. Black steel pipes

Primer — one coat

Finish — one coat

Red Oxide Primer,
#310

or approved equal
Quick Dry Enamel
or approved equal

4. Mechanical Items

a. Ungalvanized ferrous metal
Primer — one coat

Finish - one coat

Red Oxide Primer,

#310 or approved equal

Quick Dry Enamel

or approved equal or approved
equal

b. Galvanized ferrous metal
Primer — one coat

Red Oxide Primer,
#310 or approved equal

Finish — one coat Quick Dry Enamel
or approved equal or approved
equal
C. Submerged gaivanized ferrous | Red Oxide Primer,
metal Primer — one coat #310 or approved equal
d. Buried miscellaneous ferrous | Red Oxide Primer,
surface valves, & flanged joints (excl. pipe) | #310 or approved equal

Primer — one coat

EXECUTION

SURFACE PREPARATION OF STEEL

1.

Steel surfaces shall be cleaned as follows:

a. All round welds, burrs and sharp surface projections shall be ground smooth
and all weld splatter shall be removed prior to blast cleaning.

b. Sand abrasives, if used, shall be clean, and free from salt and extraneous
matter. The sand shall pass through a 2.0mm test sieve, and be
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Technical Specifications (Building Worke)
(Painting)
substantially retained on a 0.18mm test sieve, with at least 25 percent retained
on a 0.355mm test sieve.

C. Metallic abrasive, if used, shall be sharp, hard and free from dust, and shall
pass through a 1.8 mm test sieve.

d. Blast cleaning operations shall not be conducted on surfaces that will be wet
after blasting and before coating, or when the surfaces are less than 10°C
above degree points, or when the refative humidity of the air is greater than
95 percent.

e. Any oil, grease, soil, dust or other foreign matter deposited on the cleaned
surfaces shall be removed prior to painting. In the event that rusting occurs
after completion of the surface preparation, the surfaces shall be cleaned
again in accordance with the specified method.

f. Particular care shall be taken to prevent the contamination of other corrosive
chemicals before the application of the paint. Such contamination shall be
removed from the cleaned surface by flash blasting and the paint applied
immediately.

g Care shall be taken to prevent contamination of cleaned and painted
surfaces by cleaning operations in an adjacent area.

h. Surfaces not to be painted shall be suitably protected from the effects of
cleaning and painting operations.

SURFACE PREPARATION OF WOOD

1. Wood surfaces shaill be sanded to a fresh surface. Surface mould where
present, shall be removed by washing, rubbing down and buming off as
necessary. Resinous exudation and large knots shall be removed and replaced with
filler or other materials approved by the Project-In-Charged.

2. Parts of timber to be enciosed in walls shall always be primed unless already
impregnated. Priming shall be brushed on and a minimum of two coats applied to
end grain. When the priming paint is hard, all cracks, holds, open joints, etc. shall
be made good with hard stopping and rubbed down with fine abrasive paper. Priming
of joinery shall be applied only on site after the Project-In-Charged has approved
such joinery and before it is fixed. For internal surfaces primer coats shall be
carefully flatted.

SURFACE PREPARATION OF CONCRETE AND PLASTER

Concrete and cement plaster surfaces to be painted shall be prepared by removing
efflorescence, dust, dirt, grease, oil, asphalt, tar, excessive mortar and mortar dropping and
by roughening to remove glaze. A zin¢ sulfate solution shall be applied before prime cost.
SURFACE PREPARATION FOR FIBER CEMENT SURFACES

Shall be dry and clean prior to application of the specified first-coat material. Oil,
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Technical Specificstions (Buiking Worke)

(Painting)
grease, or rust stains shall be carefully removed by the use of suitable solvent. Wire brushing
will not be permitted. After the first coat has become dry and prior to application of finish
coats, touch-up coats shall be applied to suction spots.

ALUMINUM FRAMES FOR DOORS AND WINDOWS

All metal surfaces shall undergo pre-treatment process which includes: desmutting,
water-rinsing, degreasing/etching, water rinsing, zinc phosphating, water rinsing and acid
rinsing.

Powder coating application, shall be factory applied and shall be done in one operation
using an electro-static powder gun. The materials to be coated should be well connected
to earth. Coating thickness should be kept to a minimum of 60 microns for exposed areas.
On details which are to be treated mechanically after coating (drilling, sawing, etc.), the
coating film must not exceed 100 microns.

The powder coating shall be oven cured in the range of 20 minutes at 220° C (metal
temperature measured on the area with greatest metal thickness). The temperature variation
in the oven should not exceed +/- 10° C,

Handling

Coated items should be cooled to no less than 40° Centigrade before handling.
Precautions should be taken to avoid damages on the finished coating dunng
stacking, storing and transportation.

Storage and Delivery

Inspect materials delivered to the site for damage. Unload and store with minimum
handling. Provide storage space in dry location with adequate ventilation, free
from dust or water and easily accessible for inspection and handling. Store
materials neatly on the floor, properly stacked on non-absorptive strips or wood
platforms. Protect finished surfaces during shipping and handling using
manufacturer's standard method.

WOOD REPAIR

Badly decayed areas shall be removed and repaired. Areas and pieces decayed beyond
repair shall be replaced with new pieces that match originals in all respects. Moderately
decayed areas, weathered, or gouged wood shaill be patched with approved patching
compounds, and shall be
sanded smooth. The source or cause of wood decay shall be identified and corrected prior
to application of patching materials. Wet wood shall be completely dried to a moisture
content not exceeding 12 percent, as measured by a moisture meter, to its full depth
before palching, unless otherwise authorized. Wood that is to be patched shall be clean
of dust, grease, and loose paint.

1. Epoxy Wood Repair

Epoxy wood repair materials shall be applied in accordance with manufacturer's
written instructions. Health and safety instructions shall be followed in accordance
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{Painting}
with the manufacturer's instructions. Clean mixing equipment shall be used to
avoid contamination. Mix and proportions shalfl be as directed by the manufacturer.
Batches shall be only large enough to complete the specific job intended.
Patching materials shall be completely cured before painting or reinstallation of
patched pieces.

2. Epoxy Consolidant and Epoxy Paste
Epoxy liquid wood consolidant shall be used:

1. To penetrate and impregnate deteriorated wood sections in order to
reinforce wood fibers that have become softened or absorbent.

2. As a primer for areas that are to receive epoxy paste filler. Epoxy paste shall
be used to fill areas where portions of wood are missing such as holes,
cracks, gaps, gouges, and other voids.

MIXING AND THINNING

Mixing and thinning of paint shall be done in accordance with the approved manufacturer's
printed instructions. The pot life of each paint as stated by the manufacturer shail not be
exceeded.

WEATHER CONDITION

The paint shall not be applied when the relative humidity is above 85 percent. The paint
shall not be applied in rain, wind, fog, dust or mist.

APPLICATION

Workmanship shail be first class in every respect. All work shall be done in a workmanship
manner so that the finished surfaces shali be free from runs, chop, ridges, waves, laps and
unnecessary brush marks. All coats shall be applied in such manner as to produce an
even film of uniform
thickness. Edges, corners, crevices, welds and rivets shall receive special attention to
ensure that they receive an adequate thickness of paint.

All painting shal! be done by thoroughly experienced workmen.

Safety regulations shall be adhered to at all times, including the wearing of respirators by
persons engaged on assisting in spray painting. Adjacent areas and installation shall be
protected by the use of cloths or other approved precautionary measures.

Plain enamel and varnish shall be applied carefully with good clean brushes or approved
spraying equipment, except that the initial coat on any surface shall be applied with brush.
Sufficient time shall be allowed between coats to assure thorough drying and each coat
shall be in proper condition before receiving the next coat.

Sanding and dusting as required shall be performed between coats in vamnishing work.
Finish coat shall be smooth and free from runs, sags, and other defects. Exterior paint shall
not be applied during rainy days.
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All paint when applied shall provide a satisfactory film and smooth, even surface, Paint
shall be thoroughly stirred and kept at a uniform consistency during application. Powdered
metallic pigments added at the time of use shall be mixed by adding the powder in small
increments to about one-third
of the base paint or vehicle, with thorough mixing to obtain a smooth paste. The remainder
of the base paint shall then be thoroughty stirred in.

Different brands of emulsion paints shall not be mixed prior to application of the matenals.

Where necessary to suit conditions of surface temperature, weather and method of
application, the package paint may be thinned immediately prior to application in
accordance with the approved manufacturer's directions, but not in excess of 125 cc of
suitable thinner per liter (one pint per gallon). Before using, the paint shall be mixed to a
uniform consistency and shall be stirred frequently during application.

Paints other than water-thinned paints shall be applied only to surfaces which are
completely free of moisture as determined by sight or touch and only such combinations of
humidity to be painted as will cause evaporation rather than condensation.

Surfaces which have been cleaned, pretreated and/or otherwise been prepared for
painting shall be primed or painted with one coat of finish paint as soon as practicable after
such preparation has been completed, but in any event prior to any detenoration of the
prepared surfaces.

The first coat of paint on all exterior surfaces shall be applied by brush. Interior prime
coats and all other subsequent coats on either exterior or interior surfaces may be
applied by brush or spray. Whenever spraying is permitted all areas inaccessible to
spray painting shall be coated by
brushing or other suitable means. Brushes {0 be used for application of water-emulsions
shall be soaked in water for a period of 2 hours prior to use.

All cloths and cofton waste which might constitute a fire hazard shall be placed in closed
metal containers or destroyed at the end of each day.

Upon completion of the work, all staging, scaffolding, and containers shall be removed
from the site or destroyed in a manner approved by the Project-In-Charged. Paint
spots, or stains upon adjacent surfaces shall be removed and the entire job left clean and
acceptable to the Project-In-Charged.

No smoking shail be permitted in the vicinity where painting is going on.

TOUCH-UP PAINTING

Touch-up painting shall be done with the same paint as used for the original coat. The
resulting minimum dry film shall be the same as for the original coat.

Touch-up painting shall include cleaning and painting of field connections, welds and all
damaged or defective paint and rusted areas.

During touch-up painting, only loose, cracked, brittle or non-adherent paint shall be
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removed during cleaning. All exposed edges shall be feathered. Touch-up painting shall

be performed in a manner that will minimize damage to sound paint. Rust spots shall be
thoroughly cleaned and edges of the existing paint shall be scraped back to sound material.

DRYING

1. No primer or paint shall be forced to be dried under conditions that will cause
cracking, wrinkling, blistering, formation of pores which would detrimentally affect
the condition of the paint.

2. No drier shall be added to the paint unless specified in the approved

manufacturer's instructions.

3. Painted surfaces shall be protected from dust, dirt, and the elements of the weather
until dry to the fullest extent practicable.

4. After drying, any areas of paint damaged from any cause shall be removed, the
' surface again prepared and then touched-up with the same paint and to the same
thickness as the undamaged areas as specified in sub-section 4.14.3.7 above.

HANDLING

1. Precautions shall be taken to minimize damage to paint films resulting from stacking
for drying.

2. Paint which is damaged in handling shall be scraped off and touched-up with the

same paint and in the same thickness as was previously applied to the damaged
area at Contractor’s expense.

INSPECTION

1. All works and materials supplied under this Specification shall be subject to
inspection by the Project-In-Charged.

2. The Contractor shall correct such works or replace such materials found
defective under these Specifications at his own expense.
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(Painting)

ITEM28¢ :  PAINTING
GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

This Section covers the surface preparation, coating materials, and application of
coatings systems required for the Works.

The work shall consist of furnishing of all labor, materials, equipment, and other
incidentals necessary for the supply of painting materials and the complete painting of
surfaces as shown on the drawings in accordance with this Specification and as directed by
the Project-In-Charged.

The term paint as hereinafter used includes emulsion paints, vamishes, oils, pigments,
thinner, and dryers.

All exposed metal surfaces, except metal surfaces embedded in concrete, shall be painted
unless otherwise specified.

STANDARD

The following publications listed below, but referred to thereafter by the basic designation
only, form a part of these Specifications to the extent indicated by the reference thereto:

Steel Structures Painting Council (SSPC) U.S. Specification JIS K 5628 Red-lead Zinc
Chromate Anti-Corrosive Paint.

SUBMITTAL

1. The Contractor shall submit work method statements with lists of materials to
the Project-In-Charged for approval twenty-eight days before the starting of works.
This statement shall include the following items:

Type of paint and manufacturer
Manufacturer's specifications
Storage and delivery of materials
Surface preparation

Finish painting and drying
Touch-up painting, if any
Equipment

SES N NNE

2. The Contractor, before placing order for the painting materials, shall submit to the
Project-in-Charged for approval samples of materials. No placing of orders for
material shall be made without his approval.
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STORAGE AND DELIVERY

1. The Contractor shall deliver all material to the site in the original labeled
sealed cans and containers, with labels intact and seal unbroken.

a. Seals shall remain unbroken until after inspection and acceptance of material
by the Project-In-Charged.

b. The Contractor shall deliver materials in ample quantities sufficiently in
advance of the need to avoid any delay or interruptions in the works.

2. Paint in thinner shall be stored in accordance with the approved
manufacturer’s instructions.

a. All regulations required for storage of paint shall be observed and all
necessary safety signs required by governing codes shall be posted.

b. Any damage caused by failure to exercise proper precautions in  paint
storage shall be repaired.

MATERIAL REQUIREMENTS
PAINT

Paints for the protective coating system shall be the product of a manufacturer approved by
the Project-in-Charged.

Paints for exterior finish must be with tile-like durability and elegance, fast drying, solvent-
based acrylic, highly suitable for coastal or poliuted areas with excellent anti-fungus
properties and alkali resistance.

100% Acrylic, water-based, quick-drying, easy to clean up, and environmentally friendly,
resist dirt, stains, alkali, water, humidity, algae, mold, and mildew growth and highly durable
paint for interior finish.

An all-purpose synthetic quick dry paint for all types of wood and metal surfaces. It has high
gloss, good color retention and outstanding durability.

For pipes, valves and equipment, galvanized and ungalvanized ferrous metal, use a 100%
acrylic gloss paint, has excellent resistance to ultraviolet rays and resists chalking, cracking
and color fading, dries fast and environmentally friendly.
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Technical Specifications (Bulldng Works)
(Painting}

Architectural items

a. BExterior Finishes

1. On Concrete Walls

Three Coats, Concrete Masonry Paint

Elastomeric Paint (Gloss)
or approved equal

2. Unprimed Ferrous Metal

First Coat Red Oxide Primer,
#310
or approved equal
Second & Third Coat Quick Dry Enamel

or approved equal

3. On Concrete Block Wall

Masonry Neutralizer #44

Masonry Neutralizer or approved equal
Three Coats Efastomeric Paint
Concrete Masonry Paint or approved equal
4. On Wood
Flat wall Flatwall Enamel
or approved equal
Second & Third Coat Quick Drying Enamel
Exterior enamel or approved equal

b. Interior Finishes

Location of the various finishes are listed in
the Finish Schedule on the drawings or else will
be confirmed by PPA

1. On primer and coated metal two coats
of interior semi-gloss enamel or as indicated
in the Schedule finish

Red Oxide Primer #310,
Quick Dry Enamel
or approved equal

2. On Plaster

First Coat

Masonry Neutralizer #44
or approved equal

Three Coats

Elastomeric Paint (Gloss)
or approved equal

3. On Wood
First Coat Flatwall Enamel
Enamel undercoater or approved equal
Second & Third Coat Quick Drying Enamel’
Exterior enamel or approved equal

4. Wood Stain Finish
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(Painting)
First Coat Oil Wood Stain,
Second & Third Coats Lacquer Sanding Seale #1254
Fourth & Fifth Coats Clear Gloss Lacquer #1250

or approved equal

¢. Non - Architectural Items
(Piping, valves, equipment, etc.)
1. Piping, valves, equipment etc. in
rooms are to be painted
2. Galvanized pipes and ducts

Primer — one coat Red Oxide Primer,
#310
or approved equal
Finish — one coat Quick Dry Enamel

or approved equal

3. Black stee! pipes

Primer — one coat Red Oxide Primer,
#310
or approved equat
Finish — one coat Quick Dry Enamet

or approved equal

4. Mechanical ltems
a. Ungalvanized ferrous metal

Primer — one coat Red Oxide Primer,
#310 or approved equal
Finish — one coat Quick Dry Enamel
or approved equal or approved
equal
b. Galvanized ferrous metal
Primer — one coat Red Oxide Primer,
#310 or approved equal
Finish - one coat Quick Dry Enamel
or approved equal or approved
equal
c. Submerged gaivanized ferrous | Red Oxide Primer,
metal Primer — one coat #310 or approved equal
d. Buried miscellaneous ferrous | Red Oxide Primer,

surface valves, & flanged joints (excl. pipe) | #310 or approved equal
Primer — one coat

EXECUTION
SURFACE PREPARATION QOF STEEL
1. Steel surfaces shalt be cleaned as follows:

a. All round welds, burrs and sharp surface projections shall be ground smooth
and all weld splatter shall be removed prior to blast cleaning.

b.  Sand abrasives, if used, shall be clean, and free from salt and extraneous
matter. The sand shall pass through a 2.0mm test sieve, and be
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Technicel Specifications (Building Works)

{Painting)
substantially retained on a 0.18mm test sieve, with at least 25 percent retained
on a 0.355mm test sieve.

C. Metallic abrasive, if used, shall be sharp, hard and free from dust, and shall
pass through a 1.8 mm test sieve.

d. Blast cleaning operations shall not be conducted on surfaces that will be wet
after blasting and before coating, or when the surfaces are less than 10°C
above degree points, or when the relative humidity of the air is greater than
95 percent.

e. Any oil, grease, soil, dust or other foreign matter deposited on the cleaned
surfaces shall be removed prior to painting. In the event that rusting occurs
after completion of the surface preparation, the surfaces shall be cleaned
again in accordance with the specified method.

f. Particular care shall be taken to prevent the contamination of other corrosive
chemicals before the application of the paint. Such contamination shall be
removed from the cleaned surface by flash blasting and the paint applied
immediately.

g. Care shall be taken to prevent contamination of cleaned and painted
surfaces by cleaning operations in an adjacent area.

h. Surfaces not to be painted shall be suitably protected from the effects of
cleaning and painting operations.

SURFACE PREPARATION OF WOOD

1. Wood surfaces shall be sanded to a fresh surface. Surface mould where
present, shall be removed by washing, rubbing down and buming off as
necessary. Resinous exudation and large knots shall be removed and replaced with
filler or other materials approved by the Project-In-Charged.

2. Parts of timber to be enclosed in walls shall always be primed unless already
impregnated. Priming shall be brushed on and a minimum of two coats applied to
end grain. When the priming paint is hard, all cracks, holds, open joints, etc. shall
be made good with hard stopping and rubbed down with fine abrasive paper. Priming
of joinery shall be applied only on site after the Project-In-Charged has approved
such joinery and before it is fixed. For internal surfaces primer coats shall be
carefully flatted.

SURFACE PREPARATION OF CONCRETE AND PLASTER

Concrete and cement plaster surfaces to be painted shall be prepared by removing
efflorescence, dust, dirt, grease, oil, asphalt, tar, excessive mortar and mortar dropping and
by roughening to remove glaze. A zinc sulfate solution shall be applied before prime cost.
SURFACE PREPARATION FOR FIBER CEMENT SURFACES

Shall be dry and clean prior to application of the specified first-coat materal. Qii,
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Technical Specifications (Building Works)

{Painting)

grease, or rust stains shall be carefully removed by the use of suitable soivent. Wire brushing

will not be permitted. After the first coat has become dry and prior to application of finish
coats, touch-up coats shall be applied to suction spots.

ALUMINUM FRAMES FOR DOORS AND WINDOWS

All metal surfaces shall undergo pre-treatment process which includes: desmutting,
water-rinsing, degreasing/etching, water rinsing, zinc phosphating, water rinsing and acid
Ansing.

Powder coating application, shall be factory applied and shall be done in one operation
using an electro-static powder gun. The materials to be coated should be well connected
to earth. Coating thickness should be kept to a minimum of 60 microns for exposed areas.
On details which are to be treated mechanically after coating (drilling, sawing, etc.), the
coating film must not exceed 100 microns.

The powder coating shall be oven cured in the range of 20 minutes at 220° C (metal
temperature measured on the area with greatest metal thickness). The temperature variation
in the oven should not exceed +/- 10°C.

Handling

Coated items should be cooled to no less than 40° Centigrade before handling.
Precautions should be taken to avoid damages on the finished coating during
stacking, storing and transportation.

Storage and Delivery

Inspect materials delivered to the site for damage. Unload and store with minimum
handling. Provide storage space in dry location with adequate ventilation, free
from dust or water and easily accessible for inspection and handling. Store
materials neatly on the floor, properly stacked on non-absorptive strips or wood
platforms. Protect finished surfaces during shipping and handling using
manufacturer's standard method.

WOOD REPAIR

Badly decayed areas shall be removed and repaired. Areas and pieces decayed beyond
repair shall be replaced with new pieces that match originals in all respects. Moderately
decayed areas, weathered, or gouged wood shall be patched with approved patching
compounds, and shall be
sanded smooth. The source or cause of wood decay shall be identified and corrected prior
to application of patching materials. Wet woed shall be completely dried to a moisture
content not exceeding 12 percent, as measured by a moisture meter, to its full depth
before patching, uniess otherwise authorized. Wood that is to be patched shall be clean
of dust, grease, and loose paint.

1. Epoxy Wood Repair

Epoxy wood repair materials shall be applied in accordance with manufacturer's
written instructions. Health and safety instructions shall be followed in accordance
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(Painting)
with the manufacturer's instructions. Clean mixing equipment shall be used to
avoid contamination. Mix and proportions shall be as directed by the manufacturer.
Batches shall be only large enough to complete the specific job intended.
Patching materiais shall be completely cured before painting or reinstallation of
patched pieces.

2. Epoxy Consolidant and Epoxy Paste
Epoxy liquid wood consolidant shall be used:

1. To penetrate and impregnate deteriorated wood sections in order to
reinforce wood fibers that have become softened or absorbent.

2. As a primer for areas that are to receive epoxy paste filler. Epoxy paste shall
be used to fill areas where portions of wood are missing such as holes,
cracks, gaps, gouges, and other voids.

MIXING AND THINNING

Mixing and thinning of paint shall be done in accordance with the approved manufacturer's
printed instructions. The pot life of each paint as stated by the manufacturer shall not be
exceeded.

WEATHER CONDITION

The paint shall not be applied when the relative humidity is above 85 percent. The paint
shall not be applied in rain, wind, fog, dust or mist.

APPLICATION

Workmanship shail be first class in every respect. All work shall be done in a workmanship
manner so that the finished surfaces shall be free from runs, chop, ridges, waves, laps and
unnecessary brush marks. All coats shall be applied in such manner as to produce an
even film of uniform
thickness. Edges, comers, crevices, welds and rivets shall receive special attention to
ensure that they receive an adequate thickness of paint.

All painting shall be done by thoroughly experienced workmen.

Safety regulations shall be adhered to at all times, including the wearing of respirators by
persons engaged on assisting in spray painting. Adjacent areas and installation shall be
protected by the use of cloths or other approved precautionary measures.

Plain enamel and vamish shall be applied carefully with good clean brushes or approved
spraying equipment, except that the initial coat on any surface shall be applied with brush.
Sufficient time shall be allowed between coats to assure thorough drying and each coat
shal! be in proper condition before receiving the next coat.

Sanding and dusting as required shall be performed between coats in vamishing work.
Finish coat shall be smooth and free from runs, sags, and cther defects. Exterior paint shall
not be applied during rainy days.
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{Painting)

All paint when applied shall provide a satisfactory film and smooth, even surface. Paint
shall be thoroughly stirred and kept at a uniform consistency during application. Powdered
metallic pigments added at the time of use shall be mixed by adding the powder in small
increments to about one-third
of the base paint or vehicle, with thorough mixing to obtain a smooth paste. The remainder
of the base paint shall then be thoroughly stirred in.

Different brands of emulsion paints shall not be mixed prior to application of the materials.

Where necessary to suit conditions of surface temperature, weather and method of
application, the package paint may be thinned immediately prior to application in
accordance with the approved manufacturer's directions, but not in excess of 125 cc of
suitable thinner per liter (one pint per gallon). Before using, the paint shall be mixed to a
uniform consistency and shall be stirred frequently during application.

Paints other than water-thinned paints shall be applied only to surfaces which are
completely free of moisture as determined by sight or touch and only such combinations of
humidity to be painted as will cause evaporation rather than condensation.

Surfaces which have been cleaned, pretreated and/or otherwise been prepared for
painting shall be primed or painted with one coat of finish paint as soon as practicable after
such preparation has been completed, but in any event prior to any deterioration of the
prepared surfaces.

The first coat of paint on all exterior surfaces shall be applied by brush. Interior prime
coats and all other subsequent coats on either exterior or interior surfaces may be
applied by brush or spray. Whenever spraying is permitted all areas inaccessible to
spray painting shall be coated by
brushing or other suitable means. Brushes to be used for application of water-emulsions
shall be soaked in water for a period of 2 hours prior to use.

All cloths and cotton waste which might constitute a fire hazard shall be placed in closed
metal containers or destroyed at the end of each day.

Upon completion of the work, all staging, scaffolding, and containers shall be removed
from the site or destroyed in a manner approved by the Project-In-Charged. Paint
spots, or stains upon adjacent surfaces shall be removed and the entire job left clean and
acceptable to the Project-In-Charged.

No smoking shall be permitted in the vicinity where painting is going on.

TOUCH-UP PAINTING

Touch-up painting shall be done with the same paint as used for the original coat. The
resulting minimum dry film shall be the same as for the original coat

Touch-up painting shall include cleaning and painting of field connections, welds and all
damaged or defective paint and rusted areas.

During touch-up painting, only loose, cracked, brittle or non-acherent paint shall be
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Tachnical Specifications (Building Worlas)

{Painting)
removed during cleaning. All exposed edges shall be feathered. Touch-up painting shall
be performed in a manner that will minimize damage to sound paint. Rust spots shall be
thoroughly cleaned and edges of the existing paint shall be scraped back to sound material.

DRYING

1. No primer or paint shall be forced to be dried under conditions that will cause
cracking, wrinkling, blistering, formation of pores which would detrimentally affect
the condition of the paint.

2. No drier shall be added to the paint unless specified in the approved

manufacturer's instructions.

3. Painted surfaces shall be protected from dust, dirt, and the elements of the weather
until dry to the fullest extent practicable.

4, After drying, any areas of paint damaged from any cause shall be removed, the
surface again prepared and then touched-up with the same paint and to the same
thickness as the undamaged areas as specified in sub-section 4.14.3.7 above.

HANDLING

1. Precautions shall be taken to minimize damage to paint films resulting from stacking
for drying.

2. Paint which is damaged in handling shall be scraped off and touched-up with the

same paint and in the same thickness as was previously applied to the damaged
area at Contractor's expense.

INSPECTION

1. All works and materials supplied under this Specification shall be subject to
inspection by the Project-In-Charged.

2. The Contractor shall correct such works or replace such materials found
defective under these Specifications at his own expense.
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Tachnical Specifications (Builsng Works)
{Modutars, Tables, Chairs & Gang Chaira)

ITEM28d FURNITURES, TABLES AND CHAIRS OF VARIOUS TYPES
INCLUDING ACCESSORIES

GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK
The work covered by this section consists of furnishing all labor, materials, equipment,

tools and incidentals necessary to undertake, a complete supply of furniture for the
buildings as indicated on the drawings and as specified herein.

FURNITURE
Type of Furniture & Appliances Unit Quantity
Wall Mount Table ( 1.90m X 0.60m )
set 2.00
Midback Chair set 4.00
Mobile Cabinet set 4.00
Wall Mounted Marine Plywood Counter in Stainless Steel set 1.00
Finish
SUBMITTAL
1. Shop drawings for all furniture for the building shall be submitted in advance to

allow twenty-eight days for review and approval. Shop drawings shall indicate
materials and details of finishing works. The Contractor shall be responsible for all
errors of detailing and fabrication, and for the correct finishing work items shown on
the shop drawings.

2. The Contractor, before ptacing order for the supply shall submit to the Engineer
for approval representative samples of finishing materials. No placing of orders
for material for finishing works shall be made without his approval,

EXECUTION

All materials will be delivered and installed (if needed to be installed) on site.

mprovementExpansion of Existing Port Operstional Area and Construcion of Terminal Mensgemant Office, Passenger Shed, Pump House, Powsr House and Guard Houss
Port of San Jusn, Soulhem Leyls



165
Technical Specifications
{Handraiis, reilings snd guardrails)

ITEM 28¢ : HANDRAILS, RAILINGS, AND GUARDRAILS

GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consists of furnishing all labor, materials, equipment,
tools, and incidentals necessary to undertake, and complete the installation of handrails,
railings, and guardrails as indicated on the drawings and as specified herein.

SUBMITTAL

1. Manufacturer’s technical data for products and processed used in handrails,
railing, guardrails system, including finishes and grout.

2. Shop Drawings showing details of fabrication and installation for each type and of
handrail, raiting, and guardrails required including plans, elevations, sections, profiles
of rails, fittings, connections, and anchors.

3. Prepare samples of each type of metal handrails & railings stainless steel hairline
finish. Where finish involves normal color and texture variations, include sample sets
composed of two or more units showing limits of such variations expected in
compieted works.

¢ Include 6" long samples of each distinctly different railing member including
guardrails, handrails, top rails, posts, and balusters. Include samples of fittings
and brackets if requested by Architect.
+ Include sample of typical welded connection.
QUALITY ASSURANCE
Single Source Responsibility

Obtain handrails, guardrail and railing systems of each type and material from a
single manufacturer.

STORAGE
Store handrails, guardrail and railing systems in ciean, dry iocation, away from
uncured concrete and masonry, protected against damage of any kind. Cover with

waterproof paper, tarpaulin, or polyethylene sheeting; allow for air circulation inside the
covering.

FABRICATION
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Technical Specifications
{(Handrails, milings and guardraiis)

General

Fabricate handrails and railing systems to design, dimensions and details shown.
Provide handrail and railing members in sizes and profiles indicated, with supporting posts
and brackets or size and spacing shown, but not less than required to comply with
requirements indicated for structural performance.
Shop Assembly

Pre-assembled items in shop to greatest extent possible to minimize field splicing
and assembly. Disassemble units only as necessary for shipping and handling limitations.
Clearly mark units for reassembly and coordinated instaliation.
Welded Connections

Fabricate handrails, guardrail, and railing systems of materials for interconnections
of members of welding. Use welding method, which is appropriate for metal and finish,
indicated and develops strength required to comply with structural
performance criteria. Finish exposed welds and surfaces smooth, flush, and blended to
match adjoining surfaces.

Form changes in direction of railing members by bending members by metering, or
as indicated on the drawing, as approved by the Architect.

Fumnish inserts and other anchorage devices for connecting handrails, guardrai! and
railing systems to concrete or masonry work. Fabricate anchorage devices, which are
capable of withstanding loading imposed by handrails, guardrails and railing systems.

Coordinate anchorage devices with supporting structure.

a. For railing, and guardrail posts set in concrete provide pre-chiseled openings and
insert posts as indicated on drawings. Fill opening with non-shrink, non-metallic grout.

MATERIALS
General

Comply with standards indicated for forms and types of metals indicated or required
for handrail and railing system components.

RAMP
a. Railings
32mm Diameter Tubular Stainless Steel Buff Finish Rail Post
As indicated on plans.
b. Handrail:

§0mm Diameter Tubular Stainless Steel Buff Finish Straight Handrail
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{Handraits, raitings and guardrails)

As indicated on plans.
EXECUTION
PREPARATION

Ensure surfaces to receive panels are structurally sound, even, smooth, clean, dry,
and free from defects detrimental to work.

INSTALLATION

a. Safety precaution and procedure shall be observed in determining the sizes and
in providing the required clearances by measuring the actual opening to receive
the glass.

b. Secure glass with stainless steel brackets.
METAL FINISHES

Comply with NAAMM “Metal Finishes Manual” for recommendations and
designations of finishes, except as otherwise indicated.

EXECUTION
PREPARATION

a. Coordinate setting drawings, diagrams, templates, instructions, and directions for
installation of anchorages, such as sleeves, concrete inserts, anchor bolts, and
miscellaneous items having integral anchors, which are to be embedded in
concrete and masonry construction. Coordinate delivery of such items to project
site.

b. Field Measurements
Take field measurements prior to fabrication.

INSTALLATION
GENERAL
a. Fit exposed connections accurately together to form tight, hairline joints.

b. Perform cutting, drilling, and fitting required for installation of handrails, guardrail
and railing systems. Set work accurately in location, alignment, and elevation,
plumb, level, true, and free of rack, measured from established lines and levels.

c. Field Welding

Comply with applicable AWS specification for procedures of manual shielded
metal-arc welding, for appearance and quality of welds made, and for methods
used in correcting welding work. Weld connections that are not to be left as

exposed joints, but cannot be shop welded because of shipping size limitations.
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Technical Spoaﬁcl‘liksen?
{Handrais, miings and guardraile)
Grind exposed welded joints smooth and restore finish to match finish of adjacent
rail surfaces.

d. Prior to anchoring, adjust handrails and railing systems to ensure matching
alignment at abutting joints. Space posts at interval indicated but not less than
that required by design loading.

ANCHORING POSTS

a. Concrete-Anchored Posts: Provide chiseled opening on concrete base as
indicated on the drawings to receive railing posts and required anchoring system.
holes of all the loose material, insert posts, and fill annular space between post
and concrete with non-shrink, non-metaltic epoxy grout, mixed and placed to

comply with grout manufacturer’s directions.

RAILING CONNECTIONS

a. Welded Connections: Use fully welded joints for permanently connecting railing
components by welding. Cope or butt components to provide 100 percent contact
or use the manufacturer's standard fittings designed for this purpose.

ANCHORING RAILING ENDS

a. Anchor railing ends to metal surfaces with manufacturer’s standard fittings using
concealed fasteners, unless otherwise indicated.

b. Anchor Railing Ends to Concrete or Masonry, use drilied-in expansion shields and
concealed hanger bolts, unless otherwise indicated.

PROTECTION

a. Protect finishes of railing, handrails, and guardrails system from damage during
construction period by use of temporary protective coverings approved by railing
manufacturer. Remove protective covering at time of Substantial Completion.

b. Restore finishes damaged during installation and construction period so that no
evidence remains of correction work. Return items that cannot be refinished in

the field to the shop; make required alterations and refinish the entire unit, or provide
new units as required.
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Technical Specifications (Building Works)
{Concrete Water Proofing)

ITEM28f CONCRETE WATERPROOFING

GENERAL

General Requirements contain provisions and requirements essential to these
specifications and apply to this Section, whether or not referred to herein.

SCOPE OF WORK
The work shall cover the waterproofing requirements for building as shown on the drawings.

The work shall consist of furmnishing alt labor, materials, equipment and other incidentals
necessary for the integral waterproofing works where required as shown on the drawings
and in accordance with the requirements of these specifications as directed by the Project -
In -Charged.

SUBMITTAL

1. Material description and physical properties, application details, and
recommendations regarding shelf life, application procedures, and precautions on
flammability and toxicity.

2. Samples for each waterproofing type.
DELIVERY AND STORAGE

Deliver manufactured waterproofing maternials in manufacturer’s original, unopened
containers, with labels intact and legible. Containers of materials covered by referenced
specification number shall bear the specification number, type, and class of the contents.
Store and protect materials in accordance with the manufacturer’s instructions, and use
within their indicated shelf life. Promptly remove from the site materials or incomplete work
adversely affected by exposure to moisture. Use pallets and canvas tarpaulins to cover
stored materials top to botfom.

PRODUCTS
|. DEEP PENETRATING SEALER

Deep Penetrating Sealer ( DPS ) is an environmentally friendly, non-toxic, odorless,
clear, water-soluble liquid compound, which is safe and easy to use.

Deep Penetrating Sealer (DPS) penetrates below the surface and chemically reacts
with the alkali and lime found in concrete. This reaction creates a silica gel membrane

within the pores and capillaries of the concrete, permanently sealing it against the
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{Concrets Waier Proofing)

ingress of moisture yet allowing the concrete to breathe. Over a period of time, the
silica gel membrane hydrates and solidifies into a crystalline structure, increasing the
hardness and strength of both new and old concrete while reducing moisture vapor
emissions and permanently stopping the penetration and flow of water and water-bome
contaminants such as chlorides and acids, both on the positive or negative side forging
a waterproofed and preserved concrete structure.

EXECUTION

s All existing dirt and other surface contaminants adhering on the surface must be
thoroughly removed. Apply Concrete Neutralizer using sufficient coats to completely
neutralize the surface. Do not wash off. When sufficiently dry, dust lightly to remove
crystalline deposits.

¢ Mix thoroughly the product mixture as per manufacturer’s instruction. Any change
from the recommended proportion will affect its quality. Scrape the bottoms, sides
and comers of the container to ensure complete and full blending. Prepare only
enough quantities that can be used within the potlife period. Do not delay
application. Apply DPS by brush or roller or by using an airless spray.

« Allow to cure overnight prior to application of topcoat.
Il. FLEXIBLE MODIFIED CEMENTITIOUS

Fiexible Modified Cementitious (FMC) is a two-component latex modified
cementitious coating. It can be simply achieved by mixing the pre-packed dry-mixding
powder with the formulated flexible latex admixture, and subsequent brushing the slurry
on various substrates. it protects a wide range of buildings and structural concrete
components with excellent resistance to water, aggressive chemicals, long-term
weathering, and scratching. It is applicable for those structures subjected to long-term
water immersion,

1. Free surfaces from dirt or foreign matenals. For the waterproofing to work best,
manufacturers recommend the surfaces be sand blasted, bush-hammered or acid-
etched.

2. Apply 2 coats of the cementitious waterproofing. The first coat could include the
manufacturer's materials only. The second coating will include a cement-sand mixture
and also have chemical and metallic elements too. If supplementary waterproofing is
required, then a third coat may be required. This typically includes sand and cement for
that extra protection.
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Technical Specifications {Bulding Works)
{Concrede Water Procfing)

Methods of Application

Trowel
Application of the coating is done using the handheld trowel, by simply applying
and spreading the coating using the trowel.

Spray

This method uses spraying equipment like the ones used in painting vehicles.
It is preferred due to its precise finish and efficiency. It is also faster to use the spray
than the trowel method.

Brush
Use a typical brush similar to roll brushes that are used in painting houses. It
also has a uniform finish and is faster to use compared to the trowel.

It is good to note that different surfaces will dictate the method of application.
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Technical Specificatiors {Building Wars}
(Facikties and Device for Disabied Persors)
ITEM28g : FACILITIES AND DEVICE FOR PERSONS WITH DISABILITY
SCOPE OF WORK
The work shall consist of furnishing materials, tools, labor and incidentals necessary for the
construction/installation of facilities and device for disabled persons as shown on the
Drawings and in accordance with the Implementing Rules and Regulations of Batas
Pambansa Bilang 344 and this Specification.
MATERIAL REQUIREMENTS
GRAPHIC SIGNS
Graphic signs like the International Symbol of Access shall be fabricated from plastic
materials, white color with either dark blue background. Letters and symbols shall be
laminated and raised from the background.
HANDRAILS

Handrail for ramp shall be 50mm@ tubular stainless steel buff finished. It shall be
provided with a small hole as of a Braille system.

GRABRAIL

Grab rail shail be manufactured from gauge 18 tubular stainless steel 50mm@ and provided
with a safety grip finish.

Flip Bar

Flip bar shall be manufactured from gauge 18 tubular stainless steel 32mm@ and provided
with safety grip finish

As indicated on plans.
CONCRETE MATERIALS FOR RAMPS

1. Portland cement shall conform with the requirement of “Reinforced
Concrete”.

2. Aggregates shali conform with the requirements of “Reinforced Concrete”.

3. Temperature bars shall have diameter of 10mm conforming with the
requirements
of “Concrete Works™.
EXECUTION
GRAPHIC SIGNS
1. Directional and information signs, indicating the location of the ramp for physically

handicapped persons, shall be installed / placed at the front of the main entrance of
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{Facilities and Devics for Dmabled Persone)

the Building. The signed board size and dimensions shall be based on DOTr approved

Standard Design, schedule 40, sign post and the text and arrow shall be in

accordance with the International Symbo!l of Access *B”. Manual (See attached
drawings and tabulation).

2. Signs shall be placed at the entrance and exits of the ramps and toilets,
installed at conspicuous locations. The signboards shall be based on DOTr
approved Standard Design Manual (See attached drawings and tabulation).

RAMP

The ramp shall be constructed as shown on the drawings and with a nonskid surface and
30mm X 30mm ceramic tactile pavement.

As indicated on plans.
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Technical Specifications (Building V\IEHTO‘!.
(Tarmite Proofing, Bukbok Proofing)
ITEM 28h : TERMITE PROOFING, BUKBOK PROOFING
GENERAL

General Requirements contain provisions and requirements essential to these specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The Contractor shall hire the services of an approved or accredited pesticide company to furnish alt
labor, materials, equipment, tools, plant, and services to complete the termite and "bukbok”
proofing work hereinafter described.

EXAMINATION OF SITE

Inspect the site of work and examine the premises to fully understand existing conditions with
respect to the work involved. Prior to soil stripping, excavation or filling all termite mounds within
the area should be demolished, removed and treated.

MATERIAL REQUIREMENTS

CHEMICALS AND EQUIPMENT

For termite proofing, use Temiticide Concentrate acceptable to the PPA and should have license
from Fertilizer and Pesticide Authority.

For “bukbok” proofing of kiln dred wood and for untreated wood, use chemical name accredited
name/or acceptable to the PPA and should have valid license from Fertilizer and Pesticide
Authority (FPA).
The pest control Contractor shall submit the specified chemicals in their original manufacturer
sealed containers to the Project Inspector of inspection, sampling and safekeeping. Containers
with broken seal shall not be accepted.
Dilution ratings (for Termicide Concentrate):

1 part Termicide Concentrate TC to 50 parts water
Pesticides - 1 : 100 concentration
Dilutions shall be done only at the jobsite in the presence of the Project Inspector. The strength
of the mixture or solutions shall be made uniform by thorough stirring. All solutions prepared for
termite proofing shall be used within 24 hours.
EXECUTION
CONTRACTOR LICENSE AND CERTIFICATION REQUIREMENT

The pesticide company should have a valid license from Fertilizer and Pesticide Authority of the
Department of Agriculture.

All pesticide shall be applied by or under the direct supervision of a certified pesticide applicator.
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Technical Spacifications (Buikling Works}
(Termite Proofing, Bukbok Proofing)

ENVIRONMENTAL AND SAFETY CONDITIONS

Formulation, treatment, storage and disposal of pesticide shall be in accordance with label
directions. Water for formutation shall be drawn only form site(s) designated by the Project
Inspector, and the filling hose shall be fitted with a backflow preventor meeting local plumbing
codes/standards. The filling operation shall be under the direct and continuous observation of
the Project Inspector to prevent overflow.

APPLICATION
1. Temnite Control

Application of solution shall be done by means of power sprayers fitted with flow meters for
accurate monitoring of actual quantity used. At the time of soil treatment application, the soil
shall be preferably in a friable condition with low moisture content to allow uniform distribution
of the treatment solution throughout the soil. Do not apply pesticide during or immediately
following heavy rains, or when conditions will cause runoff and create an environmental
hazard. Cover treated area with waterproof sheeting if concrete is not poured on the same day
as the soil treatment. Take precautions to prevent disturbance of the pesticide barrier.
Before the placement of structura! components, re-treatment where soil or fill is disturbed
after treatment. Apply pesticide prior to placement of gravel base, vapor barrier or
waterproof membrane.

a. Siab on Grade Construction

Establish a horizontal pesticide barrier over areas intended for covering by floors,
porches, attached entryways, garages, carports and terraces. Apply treatment
solution with a low pressure coarse spray at the rate of four (4) liters solution per
square meter. Apply at the rate of seven (7) liters solution per square meter if the fill
is washed grave! or other course material. Establish a continuous chemical barrier in
the voids of hollow block foundation or voids of masonry. Apply treatment at the rate
of seven (7) liters per 3 linear meter. Make pesticide band at least 15 cm wide the
pesticide evenly distributed throughout. Treat buildings constructed with basement
slabs in the same manner.

b. Crawl Space Construction

Establish a vertical pesticide barrier inside of foundation walis, both sides of
interor partition walls, around piers, plumbing, and rodding and utility conduits.
Apply treatment solution by rodding or rodding and trenching the fill at the rate of
15 liters solution per 3 linear meter, and 30 cm deep from grade to bottom of
foundation. Treat both sides of foundation and around all piers and pipes. Make
treated bamier of fill at least 15 cm wide with the pesticide evenly distributed
throughout.

C. Dry Pipes and Conduits
Establish pesticide barrier on various dry pipes and conduits such as electrical
service entrance, raceways, pipe chase, vents. Use powder type termiticide by
injecting it inside the pipe.

d. Termite Mounds

Demolish and treat all termite mounds within the property found after the construction,
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Technical Spacifications {Building Works)
(Termite Proofing, Bukbxk Proofing)

2. “Bukbok” Proofing

Kiln-dried wood, plywood, tanguile, apitong, cabinets, dividers, and paneling shall be
brushed generously with Pesticides before painting or vamishing.

3. Sun-Dried Wood Treatment

Sun-dried lumber to be used for ceiling joint runners, nailer, etc. shall be brushed with
Pesticides before installation of plywood or ceiling panels.

ENGINEERS

The Contractor shall submit to the Engineer for approval, a copy of the pest control company's
proposal and chemical application, method/procedure including the description of the equipment to
be used before start of work.

INSPECTION AND TEST

Sampling shall be done only in the presence of the Project Inspector.
Amount of sample to be taken: 50 cc each.

CONTRACTOR'’S GUARANTEE

Upon completion of work, and on a condition for final acceptance, the Contractor shall submit
to PPA a written guarantee from the pesticide company which shall provide that:

1 The soil poisoning treatment shall prevent subterranean termites from attacking the
building on its contents for a period of not less than five (5) years.

2. The Contractor shall thereby warrant all works in pest control that all materials and
workmanship applied under the contract are of good quality in every respect and will
remain as such for not less that five (5) years.

Should there be termite and “Bukbok” infestation within the one (1) year period the
Contractor thereby agrees to do all necessary repairs on the damaged portions of the
buildings caused by termite infestation to the satisfaction of PPA, at the Contractor's
expense. Retreatment shall also be done by the Contractor after completion of the repairs and
at his expense. Such repairs and corrective works shall be done within five days after a
written notice from the Owner has been received by the Contractor.

Should there be infestation after the one (1) year period up until the five (5) year
guarantee, the pesticide company agrees to do all the necessary repairs at their
expense. The pesticide company shall conduct annual inspection of the building and
summounding to check any infestation during the guarantee period. Notice shall be given by
the pesticide company to PPA in case there is presence of termites in the surroundings.
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Technical Specifications {Building Works)
{Signages)
ITEM 28i : SIGNAGES
SCOPE OF WORK

Fumish matenals and perform labor to include miscellaneous works required for the installation
of room identification for the toilets and port office.

SAMPLE AND SHOP DRAWINGS
The Contractor shall submit samples for approval by the Architect. Notify the Architect for any
changes, clarifications and discrepancies.
For the room 1.D. full size lettering layout and installation method shall be submitted to the Architect
for approval before start of work.
MATERIAL REQUIREMENTS
1. PPALOGO
+ Hot dipped cut out 4.5 mm thick Metal sheet screwed at the back.
» 12.5mm thk. Colored Acrylic Plastic Sheet for PPA Logo
+ 1mm thk. Acrylic Painted G.1. Metal Sheet Free Standing Lettering
2. ROOM MARKERS

Black acrylic letters, 38mm (1-1/27) high on white acrylic background, 63mm {(2-1/2") high,
with clear acrylic cover. Lengths shall be as required by the full notation therein.

EXECUTION

WORKMANSHIP

Workmanship shall be executed in high quality comparable with artworks.
MOUNTING

For all mounted assemblies, appropriate mounting hardware and connectors which are
concealed shall be sufficiently used.

Assemblies shall be mounted piumb, straight, level, and at prescribed heights.
INSTALLATION
Installation shall be done in a secure and permanent manner at prescribed heights and/or layout.

The backwall shalt not be mutilated. After the dowels are positioned, fill with expanding grout, or
other approved fillers, and retouch, flashed to the backwal! surface,
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Technical Specifications
{Project Billhoand)

ITEM 29 - - PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project bill boards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Technicel Specifications

(Project Billboard)
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Technicai Specifications
{Project Billboard)
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Tachnical Specifications
(Safety Signages and Bamicades)

ITEM 30 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For bamicade standard 2ft x 2-2/3ft (600mm x
80Cmm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2” x 2" (50mm x 50mm}) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

I._!W__] I—rx * GOOD LUMBER ’_/"
T 7 GOOD LR ———i J % A \‘%
\
106
FRONT sioE FRONT Er.'
FRAMING FOR 0.80m x 1.20m SIGHAGES FRAMING FOR 0.60m x 0.00M SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BQ-10
BOG and Attachments
{Annex 1 - Basis of Paymemns)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:
BILL NO. 1
GENERAL EXPENSES
Kem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Heatth Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer, The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compilete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Imprevement / Expansion of Existing Port Operational Area and Construction of Terminal Manag ¢ Office, P ger Shed, Pumpt Powort and Guard House
Port of San Juan, Ban Juan, Southem Leyie




BQ-11
800 and Attachmerns
(AnneX 1 - Basis of Paymenits)

BILL NO. 2
IMPROVEMENT / EXPANSION OF EXISTING PORT OPERATIONAL AREA
Hem 2.01 Existing RC curb to be chipped-off and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of the existing RC
curb to be chipped-off and smoothened with mortar, in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all matenrials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.02 Scrape / cut and dispose existing materials

The quantity to be paid for shall be the actual volume in cubic meter of existing
materials to be scraped off/cut up and properly disposed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work,

ftem 2.03 Extraction of rock materials from existing bulkhead

The quantity to be paid for shall be the actual volume in cubic meters of rock materials
to be extracted from the existing bulkhead, in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing ali matenals, fabor, equipment, tools and incidentals
necessary to complete the work,

Item 2.04 Subgrade Preparation

The quantity to be paid for shall be the actual area in square meter of base soil that
will undergo subgrade preparation in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.05 Demolish and dispose existing concrete pavement

The quantity to be paid for shall be the actual area in square meter of existing concrete
pavement to be demolished and properly disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.08 Demolish and dispose existing RC deck

The quantity to be paid for shall be the actual area in square meter of existing RC deck
to be demolished and properly disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing ali materials, labor, equipment, tools and incidentals
necessary to complete the work.

improvement / Expansion of Existing Port Operational Area and Constiuction of Temminal Waneg Oifce, P Qe 5hed, Pumphouse, Powelhouse and Guard House
Port of San Jusn, S0 Jusn, Soulhem Leyle




BQ-12

BOQ and Attachments

(Anrwx 1 - Basis of Paymenis)

item 2.07 Chipping and cutting of existing concrete piles up to elevation MLLW ({el 0.00}
including disposal of debris

The quantity to be paid for shall be the actual number of existing concrete piles, of
which portion is to be chipped off / cut, up to elevation MLLW (el 0.00) and property
disposed in accordance with the plans and specifications and accepted by the
Engineer, The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

tom 2.08 Remove and turn over to authority existing mooring bollard

The quantity to be paid for shall be the actual set of existing mooring bollard to be
removed and turned over to authority in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.09 Supply and deliver to site 0.35m x 0.60m PSC Sheet Piles

The quantity to be paid for shall be the actual length in linear meter of PSC Sheet Piles
(0.35m x 0.60m) to be supplied and delivered to the site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.10 Supply and deliver to site RC corner sheet piles
a) RC Sheet comer pile no. 1
b) RC Sheet comer pile no. 2
¢) RC Sheet comer pile no. 3
d} RC Sheet comer pile no. 4
¢} RC Sheet comer pile no. 5
f} RC Sheet comer pile no. 6
g} RC Sheet comer pile no. 7

The quantity to be paid for shall be the actual length in linear meter of RC comer sheet
piles of various sizes to be supplied and delivered to the site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.11 Handle, pitch and drive 0.35m x 0.60m PSC sheet piles and RC comer sheet
piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles
{0.35m x 0.60m) and RC sheet piles to be handled, pitched and driven in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.
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tem 2.12 Chipping and cutting of driven concrete piles up to cut-off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven concrete piles, of
which portion is to be chipped off and cut up to cut-off elevation and properly disposed
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.13 Supply and install tie-rod including accessories
a) 50mmo x 12.60m
b) $0mm@ x 3.30m
¢} 50mmo x 2.00m

The quantity to be paid for shall be the actual set of tie-rod of various length including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.14 Supply and place 3,500 psi concrete for retaining wall, coping wall, chb column,
anchor block, mooring and triangular concrete block and RC curb

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall, coping wall, chb column, anchor block, mooring and
triangular concrete block and RC curb, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 215 Supply and install steel reinforcement for retaining wall, coping wall, chb
column, anchor block, mooring and triangular concrete block and RC curb

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars to be supplied and installed for retaining wall, coping wall, chb column, anchor
block, mooring and trdangular concrete block and RC curb in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work,

ftem 2.16 Supply and place 1,000 kg. armour rocks

The quantity fo be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.17 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actua! volume in cubic meter of 50-100 kg. core
rocks to be supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The confract unit price shall be full compensation for
fumishing all matenals, labor, equipment, tools and incidentals necessary to complete
the work.

improvement / Expansion of Existing Port Operational Area and Construciion of Teminal Manag it Ofico, P gor Shed, Pumph P f srvd Guard House
Post of Sen Jusn, San Juan, Southem Levie




BQ-14
BOQ and Attachmeris
{Annex 1 - Basis of Payments)

tem 2.18 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.19 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.20 Supply, place and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
sub-base course to be supplied, set-in-place and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.21 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
base course to be supplied, spread out and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, fabor, equipment, tools and incidentals
necessary to complete the work.

Hem 2.22 Supply and place portland cement concrete pavement (PCCP, 300mm thk.}

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (300mm thick), supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work,

item 2.23 Excavation of existing filling materials prior to installation of core rocks and
anchor block

The quantity to be paid for shall be the actual volume in cubic meter of the existing fill
matenals prior to installation of core rocks and anchor block to be excavated in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shalt be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

em 2.24 Construct CHB wal (150mm thick) for perimeter fence including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall for the perimeter fence including reinforcement to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.
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ftem 2.25 Supply and place plain cement plaster finish for CHB wall and column

The quantity to be paid for shall be the actual area in square meter of plain cement
plaster finish for CHB wall and column, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.26 Supply, fabricate and Install various materials for cyclone and barbed wire mesh

The quantity to be paid for shall be the actual area in square meter of various
materials for cyclone and barbed wire mesh to be supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2.27 Supply and apply paint for steel surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of surfaces to be
supplied and applied with paint for steel surfaces (2-coats), supplied and applied in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.28 Supply and deliver to site mooring bollard (25 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollard (25 Tons, T-head)
including accessories, to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing ali materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.29 Install mooring bollard including accessories

The quantity to be paid for shall be the actual set of mooring bollard including
accessories, to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

{tem 2.30 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work

tem 2.31 Supply and install hot-dipped galvanized 100mm x 100mm x10mm angle bar for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x10mm angle bar for construction joints including dowel
bars, to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.32 Supply and install electrical works for guardhouse and port lighting

The quantity to be paid for shall be the actual lot of electrical works for guardhouse
and port lighting, supplied and installed in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.
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BILL NO. 3

CONSTRUCTION OF TERMINAL MANAGEMENT OFFICE
PASSENGER SHED, PUMPHOUSE, POWERHOUSE ANG GUARD HOUSE

ftem 3.01 Excavation and backfilling works for building foundations, wall footing and
ductbanks

The quantity to be paid for shall be the actual volume in cubic meter of fill o be
excavated for building foundations, wall footing and ductbanks, to be backfilled
thereafter in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ttem 3.02 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Hem 3.03 Supply, place and compact gravel bedding for building foundation, siab on
grade and wall footing

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for building foundation, slab on grade and wall footing, supplied, set-in-place and
compacted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be fulf compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.04 Supply and place 4,000 psi concrete for footings, columns, slabs, wall footing,
beams, septic vault and catch basin

The quantity fo be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for footings, columns, slabs, wall footing, beams, septic vault and catch
basin, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materiais, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.05 Supply and Install steel reinforcement for footings, columns, slabs, wall footing,
beams, septic vault and catch basin

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel for
footings, columns, slabs, wall footing, beams, septic vault and catch basin, supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be fult compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.
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item 3.08 Construct 4,000 psi concrete slab on grade, ramp and step-up on-fill including
reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi
concrete slab on grade, ramp and step-up on-filt including reinforcement including
reinforcements to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.07 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.08 Supply, fabricate and install steel gate Including accessories

The quantity to be paid for shall be the actual set of steel gate including accessories to
be supplied, fabricated and installed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineers. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.09 Supply and apply anti-rust paint for steel gate

The quantity to be paid for shafl be the actual area in square meter of steel gate to be
supplied and applied with anti-rust paint in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.10 Supply and place 13mm thick cement Plaster finish {2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement plastic finish (2,500 psi concrete), supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.11 Supply and apply paint for concrete surfaces (2-coats)

The quantity fo be paid for shall be the actual area in square meter of surfaces to be
supplied and applied with paint for concrete surfaces (2-coats), supplied and applied in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materdals, labor,
equipment, tools and incidentals necessary to complete the work.
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tem 3.12 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of surfaces to be
supplied and applied with paint for wood and metal surfaces (2-coats), supplied and
applied in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be ful! compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 3.13 Supply and apply water proofing for roof deck

The quantity to be paid for shall be the actual area in square meter of water proofing
for toilets, supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 3.14 Supply and install 0.60m x 0.60m unglazed ceramic floor tiles

The quantity to be paid for shall be the actual area in square meter of 0.60m x 0.60m
unglazed ceramic ficor tiles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.15 Supply and instalil 0.30m x 0.30m tactile blocks for ramp

The quantity to be paid for shall be the actual area in square meter of 0.30m x 0.30m
tactile blocks for ramp, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work

ltem 3.16 Supply and install 0.30m x 0.60m ceramic wall tiles

The quantity to be paid for shall be the actual area in square meter of 0.30m x 0.60m
ceramic wall tiles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.17 Supply and install 0.40mm thick pre-formed/pre-painted ribbed type spandrel
celling

The quantity to be paid for shall be the actual area in square meter of pre-formed/
pre-painted ribbed type spandrel ceiling (0.40mm thick), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer, The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.
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jtem 3.18 Supply and Install 12mm thick Gypsum board on 0.40mm thick galvanized steel
ceiling suspension system at 0.40m O.C. {furring) and suspension rod

The quantity to be paid for shall be the actual area in square meter of 12mm thick
Gypsum board on 0.40mm thick Galvanized steel ceiling suspension system at 0.40m
O.C. (fuming carrying channel) and suspension rod, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.19 Supply and install 600mm x 600mm non-sag acoustic board on powder coated
aluminum T-runners

The quantity to be paid for shall be the actual area in square meter of non-sag
aluminum acoustic board (600mm x 600mm thick) on powder coated aluminum T-
runners, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing alt materials, labor, equipment, tools and incidentals necessary to complete
the work,

item 3.20 Supply and install stainless steel and afuminum materials, buffed finish of
various sizes including accessories

The quantity to be paid for shall be the actual lot of stainless steel and aluminum
materials, buffed finish of various sizes including accessories, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

litem 3.21 Supply and install fabricated 1.5mm thick Aluminum Framed Windows including
glass and accessories

The quantity to be paid for shali be the actual lot of 1.5mm thick Aluminum Framed
Windows including glass and accessories, supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.22 Supply and install fabricated Marine Plywood Finish Flush Doors including
tempered glass, door jambs, hinges and locksets

The quantity to be paid for shall be the actual lot of fabricated Marine Plywood Finish
Flush Doors including tempered glass, door jambs, hinges and locksets, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

tem 3.23 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tocls and incidentals necessary to complete the work.
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ftem 3.24 Supply and Install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water fine pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.25 Supply and Install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.26 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.27 Supply, deliver and install constant pressure booster pump (2.0 HP)

The quantity to be paid for shall be the actual set of constant pressure booster pump
(2.0 HP), supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.28 Supply, deliver and install pressure tank

The quantity to be paid for shall be the actual number of pressure tank, supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ftem 3.29 Supply, deliver and install electrical works for pumphouse

The quantity to be paid for shall be the actual lot of electrical works for pumphouse,
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ttem 3.30 Supply, deliver and Install electrical works for powerhouse

The quantity to be paid for shall be the actual lot of electrical works for powerhouse,
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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item 3.31 Supply, deliver and install electrical works for passenger shed

The quantity to be paid for shall be the actual lot of electrical works for passenger
shed, supplied, defivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Htem 3.32 Supply, deliver and install electrical works for Terminal Management Office

The quantity to be paid for shall be the actual lot of electrical works for terminal
management office, supplied, defivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing alf materals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.33 Supply, deliver and install distribution transformer including accessories and
other incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and other incidental expenses to be supplied, delivered and installed in
accordance with the plans and specifications, measured from the tip of piles to cut-off
elevation and accepted by the Engineers. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.34 Supply and Install PPA Logo for passenger shed and guard house Including
accessories

The quantity to be paid for shall be the actual lot of PPA Logo for passenger shed and
guard house including accessories, supplied and installed in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work,

tem 3.35 Supply and fabricate various materials for septic tank, manhole cover and area
drain cover

The quantity to be paid for shall be the actual lot of various materials for septic tank,
manhole cover and area drain cover, supplied and fabricated in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence {rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

-4 unit/s  Air-compressor (250cfm, minimum), owned
s unit/s Backhoe (0.40 cu.m., 94.30hp, minimum), owned -
1 unit/s Clamshell, owned -
A unit/s Concrete Cutter, owned
2 unit's Concrete Mixer (1 bagger, minimum), owned -
1 unit/s Concrete Bucket, owned ~
1 unit’'s Concrete Screeder, owned -~
‘2 unit¥s Concrete Vibrator (3.50 hp, minimum), owned -~
1 unit/s Crawler Crane (30T, minimum), owned -~
- unit/s Crawler Crane (20T, minimum), owned / leased
“1 unit/s  Pile Hammer (Diesel, 7,500 kg.m.), ownedfleased -
-1 unit's Drop Hammer (2T, minimum), owned -
1 unit's Dump Truck (8 cu.m., minimum), owned ~
2 unit/s Bar Bender (electric, 25mm dia min.), owned -
-2  unitYs Bar Cutter (electric, 25mm dia min.), owned
"2 unitys Jackhammer, owned
1 unit's  Oxy/Acetylene Cutting Qutfit, owned -
"1 unit/'s Payloader (80 hp, minimum), owned -~
"2 unit/'s Plate Compactor {5 hp, minimum), owned -
-1 unit/s Road Grader (125hp, minimum), owned -
"1 unit's Road Roller {(12.05T, vibratory, minimum), owned ~
2 unit/s  Transit Mixer (5-6 cu.m. cap., minimum), owned / leased u
1 unit/s  Water Truck with pump (1,000 gal., minimum), owned -
<2 unit/s Welding Machine (400 amp., minimum), owned
-1 unit/s Cargo Truck (5T, minimum), owned -
improvement / Expansion of Exising Port Dperational Ares and G tior of Terminal Managemant Difice, Passengel Shed, Pumphouse, Pumphouse and Guard House
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BOQ and Attachment=
{Annax 4 — Conatruction Safety & Health Requirementis)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heafth program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no.  Nurse /Health Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment
51 pcs.  Hard Hats
51 pcs.  Gloves (rubberized)
51 pcs. Safety Glasses/Goggles (clear)
102 pcs. Long sleeve T-shirt
8 pcs. Aprons
4 pcs.  Safety Belts
51 pcs.  Safety Shoes
4 pcs. Life Lines
Safety Devices
1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Ten (10) mos.
NOTE:

The Coniractor shail provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Improvement / Expansion of Existing Pert Operational Area and Construction of Teminel Manag it Offica, P: ger Shed, Pumphouse, Powerh and Guard House
Part of San Juan, San Juan, Southam Loyl
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BOQ and Attachmenis
(Annant 5 = Minimum Testing Requirsments)

PEA MEMORANDUM CIRCULAR
No Q2 ..

Senes of 2018,

Attachrmant

Page 1 of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work

Required Tests

I. Construction of
PlerWharl, Piatform
and Ramp

Structura? Concrete {SC)

A Portland Cement

B Fme Aggregate

E SieelBars

Qualty Test

CQualty Test for Grading. Elutnaton {wash),
Bulk Speciic Gravity, Absorpbon, Mortar
Strength, Soundness, Organic Impunbes, Unit
Weght, % Clay Lumps and Shale

Quabfy Test for Grading. ButSpemfn:GrMy
AbsorphonandAbrunon

Cestiicate rom the Engineer or Qualkty Test
for Densty and Chionde Content

| Ml Certihcate and Quality Test for Chercal

Composton and Mechanical Properhes

Compressive Strength on cylinder samples

Mirimum incremental
Frequency of Tasts

For every 2,000 bags (40kg) or
fraction thareof

For every 1,500 cubic meter or
frachon thereof

Forevary‘i,soo cubic meter or
frachon theraof

One per source
For every 10,000 kg ot fracton
thereat

1 set consistng of 3 concrete
cyinder samples shatl be taken
from each day’'s pounng and to
represent not more than 75 cu m

of concrete or frachon thereof
Skemp Test For envery mox
G Admotura and Qualty Test One per shipment
Concrste Cunng
Matenals
Piing (P)
A Concrate Pies Fabncaton Repart One per fabncahon
1 Concrete Same test as for SC (F) Same frequency as SC (F)
2 SteelBars Same test as for SC (E) Same frequency as SC (E)
3 Hgh Test for Chermucal Compositon and For every 20000kg or fracton
Tansion Mechanical Properbas thereof
Strand /,.
druction of Termindl W it Office, Prumph Powarhouss and Guard House

knprovement | Exparsion of Existing Port Operational Ares end C:
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BOQ and Attactwnents
{Annax 5 = Minkrum Testing Requirements)

. PPA MEMORANOUM GIRCULAR
No
- Sanes ol 2016
Atlachynent
) Page 20l 10
Matenaladtems of Required Tests Minimum Incremental
Work Fraquency of Testa
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Agoregates
5 Fine Same Test as for SC (B) Same frequency as SC (B)
. Aggregates

B Steel Pipe Pies | Fabncabon Rapor, Mil Certficate and Quality | Ona per fabncabon
Tast for Chemical and Mechanical propertes
1 Steel Chemical Composion (refer below)
- Under 14" (355 60mm} Qutsiie 2 from 200 piper of frachon thereof
Thameter
« 14710 36" (355 6 o 914mm) Outside | 2 from 100 ppe or fracbon thereof
Dia
- Over 38" (914mm) Outside Drameter 2 from 30007 (914m) or fracton
: thereof
Meachancal/Tensde One {1} tension test shall ba made
. on one length or fraction therecf of
gach suze, of one pece of skelp
representing each-lot of 200
lengths ar fracbon thereof of each
size
2 Polyurethans | Mill Certificate and Quality Test One per fabrcation
Coatng
3 Concrote Same test as for SC {F) Samae frequency as SC (F)
4 Fne Same test as for SC (B) Same requency as SC (B)
Aggregate
5 Coarse Same test as for SC{C) Same frequency as SC (C)
Aggregate
§ Steel Bars Same Test as SC (E) | Same frequency as SC (E)
T Water Sarmne Test as 5C (D) Same frequency as SC (D)
1 Rubber Dock Fanders Physcal Test All unds
(RDF}
Performance Test for Energy Absorpbon and Allunits
Reaction Forca
Accessones
Washer and Fixing Bolt, | Physical Test All unnts
Anchor Bolt
Quality Test for Chemical Composition and One per fabncation

Mechancal Properties

improveiment / Expangion of Existing Porl Operationat Arss and C.

of Terminal M
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4  Fma Aggregates

5 Coase
Aggregates

B Stee! Pipa Piles
1 Steel
Concrete

Fine Aggregate

& o N

Sieel Bars

Same test as for SC (D)
Same Test as for SC (C)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC {B)
Same test as for SC (E)

Same frequency as 5C {B)
Sama frequency as SC (C)

Same frequency as P {B1)
Same frequency as SC (F)
Same frequency as SC ({B)
Same frequency as SC (E}

PPA MEMORANDUM CIRCULAR
No
* Senes of 2016
Aftachment
Poge 3 of 10
Matenals/items of Required Tests Minimum Incremental
Work Freguency of Tests
Moonng Boltard (MB} Physical Test Alt Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchar Ring Quaity Test %or Chemical Composibon and | One per fabncabon
and Mechancal Propertes ’
Anchor Bolt)
. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Phing (SP)
A Concrete Sheet s
Piles
1 Cencrate Same test as for SC (F) Same frequency as SC(F} .
2 Steel Bars Same lest as for SC (E) Same frequency as SC (E) .
3 High Tension Same testas for P (A 3) Same frequency as P (A 3}
Strands

/]

s

BQ-28
B80Q and Attachments
{Annox 5 — Minimum Testing Requirements)

HEY ]
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BOG and Attachments
(Annex § = Minimum Testing Requirements)

3 PPA MEMORANDUM CIRCULAR
v __ 02
Senes of 2016 N
Attachmant
Page ¢ of 10
Matenals/items of 'Required Tests Miimum Incremental
Work Frequency of Tests

Rocks Test for Apparent Spechic Grawty and | For every 1.500 cubic meter or
Abrasion fracton thereof

Geotextie Fifter Physcal and Mechamical Test One per batch
Ml Cartificate One per batch

Sand and Graved Fdl Cuaidy Test for Omgamc Impurives and | For every 1,500 cubic meler or
Grading fracthon thereof

Selected Fiil Quekty Test for Grading, Plasbaty and For every 1,500 cubee meter or
Laboratory Compacton Test fracbon thereaf
Laboratory Calbfornia Beanng Rato (CBR) For every 2,500 cubic meter or

. fraction thereof
Fiekd Density Test For every fayer of 150mm of
: compacied depth at least one
group of three In-situ density best
) for every 500 5q m or frachon
- thereof :

Aggregate Base Course | Quaity Test for Gradwng and Plasticity For every 300 cubc meter or
Qualty Test for Grading, Plashcity, Abrasion For every 1500 cubic meter or
and Laboratory Compachon Test fraction thersof
Laboratory Cakforma Beanng Ratw (CBR) ) Same frequency as Selected Fi!l
Field Densty Test Same frequency as Selected Fill

Pordand Cement

Concrete Pavement

{PCCP)

A Portland Cement | Same test as for SC {A)} Same frequency as SC (A)

8 Fne Aggregate

Same test as for S_C {B)

Same frequency as SC (B)

C GCoarse Same test as for SC (C) Same frequency as SC (C)

Aggregata
O Water Same test as for SC {0} Same frequency as SC (D)

Sleel Bars Same test as for SC (E) Same frequency as SC (E)

{Dowels) . -
F___Jount Filler Qualty Test | One {1) per shipment /@

T —7 ‘[f\. r
i
Impiovement / Expansion of Exiting Port Operational Arsa and G ion of Terminal Mansgemant OMice, Passanger Shed, P . Powahouse and Guard Howse

Po!tofSanMn San Juan, Southem Leyte



Y ]

{Annex 5 = Minimum Testing Requirements)

PRA MEMORANULBA CIRCULAR
N
S:m ol 2016
Aachman|
Poge Sof 10 )
Matenals/ltems of Required Tests Mimmum Incremental
Work Freguency of Tests
|7 G Admxwreand Samae test as for 5C (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or frachon theraot
| Complated Core Test 1 set {3 specwmen) for every 2,500
Pavement sqm and frachon thereaf
Interiociung Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregate | Same test as for SC {B) -| Same fraquency as SC (B)
C Coarss Same test as for SC (C) Same frequency as SC {C)
Aggregate ’

" D ‘Water Sare test as for SC (D) Same frequency as SC (D}
Admuxture & Same test as for SC (G) Sama frequency as SC {G)
Concrete Cunng ' . -

Materials -
F  Compleled Blocks | Physical Tast and Cornpressive Strength 6 blocks per day of fabncation

Cement Treated Base
Coursa (CTB)
A Portland Cement

B Fine & Coarsa
Aggregates

C Water
Compieied CTB

Same test as for SC {A)

Cuaity Test for Grading, Abrasion and

Soundness
Same test as for SC (D)
Freld Density Test

Retainng Wal
WallRC CurtVRC
DitctvShear
Key/Concrete
Blocks\Lean Concrete

A Porttand Cement
B Fne Aggregate

Same test as for SC (A)
Same 1est as for SC (B}

Same frequency as SC (A)

For every 1,500 cubic meter or
#rachon thereof

Same frequency as SC (D)

For every layer of 150mem of
compacied depth at least one
group of three In-siu densty test
every 500 sq m or frachon thereof

Same frequency as SC (A)
Same frequancy as SC {B) /

e

Improvennant / Expansion of Existing For Operstions) Arsa snd Construction of Tarminai M
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BOQ and Attachments
{Anhex 5§ = Minimum Testing Requirements)

PPA MEMORANDUM CICULAR
o _02
Sanas of 2016
Atachiment
Page 6.of 10
Materials/Items of - Required Tests Mimmurm Incremental
Work _ Frequency of Tests
C Coarse Same test as for SC {C), Same frequency as SC (C)
Aggragates
D Water Same test as for SC (D) Same frequency as SC (D}
€ Sieel Bars Same tast as for SC (E) Same frequency as SC (E)
f  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrele Same test as for SC (F) . Same frequency as SC (F)
Twe Rod
A Steel Same test as for SC {E} One per batch
B Assembly Performanca Test {Tension) One per batch
Tie Bars and Dowels Sama test as for SC (E} _ _ ‘For every 10,000 kg or fraction

thereof par Tie bars and Dowels

Pwpe Culverts and Storm

Drains
A Prpes Test for Strength, Absorpbian and Physical For every 50 peces
B Mortaror jont | Same Testas for SC (ABand D) For avery 25 pleces
Allemnative Test Same test as for SC {F) and
inspechon Report :
Concrete Hollow Blocks
A FPortland Cement | Same tesi as for SC (A) Same frequancy as SC (A}
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Waler Same test as for SC (D) Same frequency as SC (C}
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHE | Qualdy Test One for every 500 pieces or
fraction thereof
Construction Joints (CJ) -
A Angle Bars Test for Physical and Mechamcal Properties One per batch
B Stes Bars Same test as for 5C (E) One per batch
€ 2Zinc {Hot Dip Physcal Test for Appearance, Stnpping, | All unds
Galvanizing) Warghing, Adherence and Adhesion
Coatings _ *
Coating Theckness 1 set {3 specwnen) for every 4
Magnetc Thckness Measurement 100,000 &g mm _or frachon thereof/ ‘\/
/ \,\k
Improvemand / Expamsion of Exrsiing Port Opsrabona] Area and Consiruction of Teminal Management Offioo, P Shed, Pumph house #nd Guard Fouse

Fort of San Juan, San Juan, Seuathem Levie
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{Annex 5 - Minimum Testing Requicements)

PPA MEMORANDUM CIRCLLAR

Mo
. Senes of 2018
Atachment
Pamge 7 of 15
Materials/items of Required Tests Minimum incremental
Work Fregquency of Tasts
Sacked Concrete
A Cemeﬁl Same test as for SC (A) Same frequency as SC {A)
B Fine Aggregates | Same test as for SC (B) Same fraquency as SC (B)
C Coamse Same test as for 5C (C) Same frequency as SC (C)
D Water Samm test as for SC (D) Same frequency as SC (D}
E Concrete Same test as for SC (F) Same frequency as 5C (F)
F S_ackﬂute} Ptiyscal Test One for every 50 praces
Rubbie Concrate
A Cement SarruelleuulorSC(A)- Same frequency as SC (A)
B Fme Aggregates | Same test gs for SC (B) SamefréqnencyasSC(B)
C Coarse Same test as for 5C (C) Same frequency as 5C (C}
Aggregates
D Walter Same st ae for SC (D) | Sama frequency as SC (D)
E Concrote * | Same test as for SC (F) Same frequency as SC (F)
F _Rocks Sema test as for ROCKS Same frequency as ROCKS
Earthworks .
A Sub-grade Grading Test For svery 1,500 cubic meter or
preparation Plashcity Test (LL PL P} fracbon theraof
- Laborsiory Compacton Test
Densty Test For every layer of 150mm of
compacted depth at least one
group of threa in-smy densdy test
every 500 sqg m_or frachon thereof
B Structura if excavated matenals shall be usad as For every 1.500 cubic meter or
Excavabon Backdfill fracton thereof

Gradng Test
Plasticity Tast (LLPL.PI)
Laboratory Compacbhon Test

Density Test

Coaek

W
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[
PPA &mm CIRCULAR
No Us
Senes of 2016
Altacrwnant
- Page 8 oI 10
Matenslis/items of Required Tests Minimum Incremental
Work Frequency of Tests
11 Port Operations Building/Passenger Termunal Building/Transit Shed/Warchouse
| STRUCTURAL WORKS
' Refer to Structural Concrete (SC) and Piling Works (P}
ARCHITECTURAL WORKS )
Ceramuc = Filled Ligud Physical Property, Mecharncal and Chemcal | One per shipment
Membrane / Water Property, Leak Test ! Flood Test
Proofing, Hydrophobic
Porebiocking Ingredments
with Superplashicizer _
Paint Quality Test One 4-L can for every 100 cans or
. frachon thereof
Ceramic Tile ‘I Inspecton and Evaluabon Report from the | One per shipmem
- Engmneer . I S
Stamiess Steel Inspection and E§a¥uat|on Report from the | One per shipment
— Engmeear " R
Roofing Matenals Ingpechon end Ewvaluation _ﬁemﬂ from the | One per shupment -
Engineer
Ceidng Matenats Inspection and Evaluaton Report from the | One per shipment
. Engmeer '
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evalaton Repoit from the | One per shipment
Engmeer
Testing and Commissioning
Electrical Devices Inspechon. and Evaluaton Report from the | One per shipment .
Engmeer
—_—— Testing and Comrmussiomng .
Fue Alarm System Inspection and Evalaton Report from tha | One peritem
' Engmeer
Tesbng and Commtssl-omng
Winng Dawvices Inspectiont and Evaluabhon Repor from the | Cne par shipment
Engmeer
Testng and Commussioning - /
Improvematit / Expansion of Exisbing Porl Operabiona Area and Constiuction of Terminat Maragement Office, Passenger Shed, Pumpholrse, Powsrhowsa #hd Guald House

Porit of San Juan, San Juan, Southem Leyis
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POA MEMORANDUM CIRCULAR
No
Serms of 2016
Altachwient
) Paga 9 of 10
Matonals/tams of Rei;ulred Tasts Minimum Incremental
Work Frequency of Tests
Protective Dewces Inspecbon and Evaluston Report from the ! One per shipment
Enginser
Teshng and Commissoneng
Telephone System Inspechont and Evaluabon Report from the | One per tem
Engmeer
Tetting and Commissiorung
CCTV System Inspecton and Evaluabon Report from the [ One per tem
Engneer
Testing and Commissianing
CATV System inspection and Evéluatlon Report from the | One per tem
Engineer . .
Testing and Comimissioning
Background Mus«< and | Inspecton and Evaluaton Report from the | One per tem
Pagmg Systemn Engineer, Testng and Commrssioning
A Condoning Units &  { inspection and Evaluabon Report from the | One par dem
Venhlaton Engmeer
Testing and Commssionmg
Condud Pipes Inspection and Evaluabon Report from the | One per Hem
Engneer
Testng and Commssionmg
[ighting Fixtures Inspection and Evaluabon Report from the | One per tem
Engineer
Testng and Commussioning
PLUMBING WORKS ’
Pipes Inspechon and Evaluation Report from the | One per dem
Engineer
Testing and Comrmssioning
' /W
: -
-
Wswvovement | Expansion of Existing Port Operational Area and Construction of Terminal Mahagoment Ofice, Passanger 55ad, Pumph and Guard House

Porl of San Juan, San Juin, Southem Leyte
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. PPAM NDUM GIRCULAR
i N
- Senes of 2016
Anschmant
Page 10 of 10
Métenaisntems of Required Tests ) Mimimum Incremental
Work Frequency of Tests
Fixtures Inspecbon and Evaluabon Report from the | Cne per item
Engmeer
Tasting and Comimussionng . _ o
Pipe Culverts Compression Sirength For E\}ery size not more than 25
i pspes cast in the fiald
fnspection and Evaluabon Report from the
Engmeer
IV Misceilanecus
Matenals
Fencing
A Barbed Wire, Physical Test (Dmensions and Coatngs) One per Batch
Cycione Wire
Mesh, Chan
Link
B Concrete Post Refer to Superstructure (SC) Refer to Suparstructure (SC)
Lamp Post )
A Structural Steel | Physical Test (Dimensions) . Al units
: ' Same test as for SC (E)} - . .
B Znc(HotDip | Same testas for CJ(C) One per batch
Galvanzing) . ) :
Coabngs . — e
Dranage Steel Graling | Same test as for SC (E) One (1) batch
. inspechon Report
Metal Pipe {Cast Iron Physical Test (Dimensions and Coatings) 1 per delivery
Galvanized, etc }
}
| Weidnig Works Destructive and Non Destructive Tast One {1} per ot

NGTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duty
accredited by BRS, DOST and PPA
2 Testing of other matenals shail be performed only by an independont Testing
Laboratory duly accredited by BRS and PPA
3. All other issuances which are otherwisa inconsistent herewith are hereby revoked
or otherwise amended.

Appraved

RAU T. SANTO
rin-Charge, =
Off of the General Managar ’

LI |

Iimprovement / Expansion of Existing Port Operstional Ama and Conatruction of Tarminal Manag Office, P, ger Shed, P rh and Guard House
Md&nm&nhn&mw
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Bidding Forms
{Checidist of Technical and Financial Documenis)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents
Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)
Technical Documents
O (b) Statement of the prospective bidder of all its ongoing government and

oo

()
(d
(e)

®

(@

private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. K in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

¢. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of gwnership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duty signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secrefary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Improvement ! Expansion of Exlsting Port Operationsl Ares and Cr tian of Terminal Manag t Office, P ger Shed

and Cuard Heose

, Pumgpk P
Port of San Jusn, Sen Jusn, Southem Leyie
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Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

O @ If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.
IL. FINANCIAL COMPONENT ENVELOPE
O () Onginal of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) CashFlow by Quarter.

, Pumgpk P t and Guard House
Port of San Juan, Ban Juan, Southem Leyie
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Bidding Forme
{Bid Form for the Procuremsnt of Infrastuciure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Improvement / Expansion of Existing Port Operational
Area and Construction of Terminal Management Office, Passenger Shed,
Pumphouse, Powerhouse and Guard House, Port of San Juan, San Juan,
Southern Leyte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounis offered and the methodology for their application are:

€. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income fax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

1 currently based on GPPB Resolution No. 09-2020

Tmproeament | Expansion of Exicling Bort Operations] Ause and Jors of Tenminal Marmgement ORice, Fassengar Shed, PUMPIGUSS, Powsrhouss and Guard Fouue
Port of San Juen, San Juan, Soulhem Layia
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Bidding Forms
{Bid Form for the Procursment of Infrestructure Projects)

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We Ilikewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Improvement / Expanslon of Existing Port
Operational Area and Construction of Terminal Management Office, Passenger _
Shed, Pumphouse, Powerhouse and Guard House, Port of San Juan, San Juan,
Southern Leyte.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name;:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

?I

Mmprovement / Expansion of Existing Port Op i Arnss and C. o of Tarminnd Marag

Pumphouse, Powerhouss and Guard House
Port of San Jusn, San Juen, Souther Lyt
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Bidding Formm

{Financial)

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and Kabilities, stamped *RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Cumrent Assets

3. Total Liabilities

4. Current Liabiities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = { (Current assefs minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year,

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

ing Port Opeamtional Aroa and Comtrucion of Teeminal M

Office, Passsnger Shed, Pumphousa, Powarhouwse and Guard House
Pori of San Jusn, San Jusn, Southem Leyle
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Bidding Forms
(Cmnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.
AFFIDAVIT
1 , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the sole proprietor or authorized representative of with office address
at >
2. As the owner and sole proprictor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Improvement / Expansion of Existing
Port Operational Area and Construction of Terminal Management Office, Passenger Shed,
Pumphouse, Powerhouse and Guard House, Port of San Juan, San Juan, Southern Leyte of
the Philippine Ports Authority, as shown in the attached duly notarized Special Power of
Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not refated to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name_of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Imprevement / Expansion of Existing Port Oparations Area and C jon of Terminal Mamagemont Ofice, P Qe Shed, Pr P t snd Guard Housa
Podds.n.hm San Jusn, Southam Leye
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Bidding Forms
{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to censtitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an_obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___,20__at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

improvement / Expansion ¢f Existing Port Operational Araa and Gonsuction of Terminal Manag it Office, P gar Shed, Pumphouse, Powerh and Guard House
Port of San Juar, San Juan, Southem Leyte
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Bidding Forms
(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be subnsitted with the Bid}

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF )88,
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality}, and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Improvement /
Expansion of Existing Port Operational Area and Construction of Terminal Management
Office, Passenger Shed, Pumphouse, Powerhouse and Guard House, Port of San Juan, San
Juan, Southern Leyte of the Philippine Ports Authority, as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorey, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or countrolling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of /[Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

impravement / Expansion of Exisiing Port Opemdional Arss and Comnsiruciion of Temninal Menagement Office, Py ges Shad, P Powarh and Gamrd Houss
Po!ld&n.h.n,ﬁnn.i-n.muyb
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Bidding Forme
{Omnibus = Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In _case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sefficient grounds to constitute

criminal hiability for Swindling {Estafa) or the commission of frand with unfaithfulness hfulness or

abuse of confidence through misappropriating or cenverting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to_the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of 20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Improvement / Expansion of Exlaiing Port Opamtional Area and Conslruction of Tenminal Management Office, P sgar Shed, Py } and Guard House
Portd&nnJunn Ean Jusn, Southem Leyie
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Bidding Forms
{Omnibus — Corp /). V)
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.8.

AFFIDAVIT

1, ,of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at )

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Improvement /
Expansion of Existing Port Operational Area and Construction of Terminal Management
Office, Passenger Shed, Pumphouse, Poewerhouse and Guard House, Port of San Juan, San ~
Juan, Southern Leyte, as shown in the attached [state title of attached document showing proof
of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attormey, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or internmational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of f[Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining ali of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Improvemsnt / Expansion of Existing Port Oparational Area and Construction of Terminal Manag t Office, P, gt Shed, Pumbholise, Powerhouss and Guard House
Port of San Juan, San Juan, Southem Leyke
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Bidding Forma

(Omnibus — Comp J.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecumiary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

10, In_case advance pavment was made or given, failure to perform or deliver any of the

bhgatlons and undertakings in_th the contract _shall be sufficient_grounds to constitute
criminal liability for Swindling (Fstafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a

person or entity under an ebligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hercunto set my hand this __ day of __ , 20 at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[urat]

[Format shall be based on the latest Rules on Notarial Practice]

Imp 1 Exy ion of Existing Port Operational Arsa and C jon of Terminal Manag Offica, P G Shad, Pumph Powarh and Guard Houso
PortdSnnMn San Juan, Southem Leyle
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Bidding Forme
{Bid=Seauring Declaration)

Bid Securing Declaration Form
{shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the govemment may undertake.

3. I'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. T am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (1) I/'we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and 1/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Imprcveiment | Expansion of Existing Padt Opomtional Anea and Construchion of Temminal Manag i Office, P; et Shed, Purnph Py and Guard Houss
Fort of San Juan, San Juan, Southem Leyie
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Bidding Forma
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. IMPROVEMENT / EXPANSION OF EXISTING PORT OPERATIONAL AREA
Area =1,303.06 sq.m.

1. Scrape/cut dispose existing materials including subgrade preparation (502 sq.m.)

2. Demolition, chipping, removal and disposal works:

a) Existing R.C. Curb (331.m.)

b) Existing concrete pavement (502 sq.m.)

¢) Existing RC Deck (231 sq.m.)

d) Chipping/cutting of existing concrete piles (25 pcs)

e) Existing mooring bollard to be removed and tum-over to authority (1 pc)

Supply, delivery, driving, cutting of PSC sheet piles including comer piles (1,272 1.m.)
Supply and installation of 50mm dia. tie rod of various length (29 sets)

Supply and placing of 3,500 psi concrete for retaining walls, etc. (212 cu.m.)

Supply and installation of steel reinforcement for retaining walls, etc. (21,320 kg.)
Supply and placing of Rocks (2,534 cu.m.)

Supply and instailation of geotextile fabric (877 sq.m.}

Supply, placing and compaction of sand and gravel fill, agg. sub-base, base course and
gravel bedding (4,083 cu.m.)

10. Construction of portiand cement concrete pavement {1,303 sq.m.)

11. Construction of chb fence including various materials (86 sq.m.)

12. Supply, delivery and installation of mooring bollard (1 pc)

13. Supply, delivery and erection of floodlight pole for port lighting system (1 pc)

LN AW

B. CONSTRUCTION OF TERMINAL MANAGEMENT OFFICE, PASSENGER SHED,
PUMPHOUSE, POWERHOUSE AND GUARD HOUSE
Area = 202,52 sq.m.

Construction of Terminal Management Office (40.53 sq.m.)

Construction of Passenger Shed (74.61 sq.m.)

Construction of Pumphouse and appurtenances (21.16 sq.m.)

Construction of Powerhouse (60.81 sq.m.)

Construction of Guard House (5.41 sq.m.)

Supply and installation of PPA logo (1 lot)

Supply, fabrication and installation of stee! gate including accessories (1 lot)
Supply, delivery and installation of distribution Transformer and accessories (1 lot}

N RLN S

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be camried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
{Signatory’'s Legal Capacity)

Revised: September 2021

Improvement / Expansion of Existing Port Operationsl Area and C. ion of Tarminal Marag Office, P ey Shed, Pumph P t and Guard House
Port of Sen Juan, San Jukn, Southem Leys




MANPOWER SCHEDULE

Name of Project
Project Description

Location

17

Bidding Forms
{Manpower Schedule)

MANPOWER
(Minimum)

CONTRACT DURATION { Calendar Days)

M O N TMHILY

2 3 4

7

Project Manager

Project Engineer

Project Architect s

Materials Engineer | =

Construction Safety and Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electiician

- Rigger

- QOthers

Name of Bidder/Authcrized Representative
{Signatory's Legal Capacity)

Revised: September 2021

Improvement / Expansion of Existing Port Cporational Area and Consiruction of Tenminal bt

t OMce, P;

Powath and Guard House
Juan, San Jusn, Soulhem Leyle
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Bidding Forma
{Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location

EQUIPMENT No. of CONTRACT DURATION {( Calendar Days)
(Minimum) Units

M O NTHLY

1 2 3 4 8 8 7 [} # 19

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: September 2021
Emip t / Expansion of Existing Fort Opemtional Area and Construction of Terminal M t Olfice, P

ger Shed, Pumphouse, Powerhouse and Guard House
Port of Sanh Juah, San Juan, Bouthem Levee
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project;
Project Description
Location
Project Duration Payment Schedule Cash flow
{days or months} (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

1 Exp of Existing Port Operational Area and Construction of Tarminal M it Office, P Shad, Pumph P h and Guard House
Port of San Juan, San Juan, Southem Layls
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Bidding Forms
{Contract Agreament Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacm Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity") and [name and address of Contractor]
(hereinafter calied the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter cafled “the Works”™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including comrections to the bid, if any, resulting from
the Procuring Entity’s bid evaiuation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

improvemen | Exparmsion of Existing Porl Operational Arsa and Conslruction of Terminal Manag Office, P gar Shad, Pumph Powarh and Guard Hours
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Bidding Forms
{Contract Agreemant Form)

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract _documents or information prescribed by the GPPB _that are

subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/herlits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the paities thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

mprovemant [ Expansion of Existing Port Cperational Area and Conastruction of Temminal Managament Cifice, P gt Shed, Pumph Poanity wnd Guard Houss
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