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PROJECT FEATURE

PROJECT TITLE

LOCATION

MAIJOR SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

TOTAL PROJECT COST

PROJECT (DREDGING) UNIT COST

PROJECT DURATION

Bataan Clustered Project: Proposed Dredging
of Ports of Capinpin and Lamao, Bataan

Orion and Limay, Bataan Province

1) Dredging along berths and maneuvering areas
of the Ports to a designed depth below Mean
Lower Low Water (MLLW) as follows:

5.0 and 5.50 meter @ Capinpin Port

5.50 meter @ Lamao Port

2) Total Volume to be Dredged : 75,000 cu.im.
(38,000 cu.m. and 37,000 cu.m. for Capinpin and
Lamao Ports, respectively of loose to medium
dense clayish soil, mud, silt and sand with
possible compacted/hard materials

3) Disposal of dredged soil materials 15.00 kms
away from the project site

P 38,380,326.81
P 39,339,834.98

P 476.58 per cubic meter
(Dredging Works Only, excluding General Expenses
and Re-Imbursable Items)

127 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)




