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PROJECT FEATURE

PROJECT TITLE

LOCATION

MAJOR SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT : P 86,981,943.63

TOTAL PROJECT COST

PROJECT (DREDGING) UNIT COST :  P724.55/cu.m.

PROJECT DURATION

PROPOSED DREDGING OF ZAMBOANGA PORT,
ZAMBOANGA DEL SUR

ZAMBOANGA DEL SUR

1) Deepening/dredging of navigational channel along
Zamboanga Port up to designed depth of 13.0 meter
below Mean Lower Low Water (MLLW)

2) Total Volume to be Dredged :
115,500.00 cu.m. of medium dense clayish soil, mud,
silt and sand with compacted hard materials and/ or
solid dead coral formation

3) Disposal of dredged soil materials 16.00 kms
away from the project site

P 90,026,311.66

(Dredging Works Only, excluding General Expenses
and Re-Imbursable Items)

320 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)
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