Philippine Ports Authority

PORT MANAGEMENT OFFICE-NCR NORTH

PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

Restoration and Repainting of VTMS Control Center Facility at MICT

Tondo, Manila

Bill No. 1 - GENERAL EXPENSES

1. Mobilization, demaobilzation. 1 Lot

2. Rental of Temporary Site Office for PPA Engineer's. 4.33 mos.
3. Maintain Tempoary Site Office. 4.33 mos.

4, Provide Construction Safety & Health Programs. 4.33 mos.

Bill No. 2 - RESTORATION AND REPAINTING OF VTMS CONTROL CENTER BUILDING
1.  Repair and Repainting of Fire Exit Platform and Exit Ladder at 3rd, 4th and
5th Floor of the Building. 1 lot
2. Repairand Repainting of Existing 1.0m x 2.15rm Fire Exit Steel Doors @ 3rd,
4th, 5th & Roof deck. 1 lot
Exterior Building Repainting - Concrete Wall. Area= 575.60 sq.m.
Interior Building Repainting - Concrete Wall. Area= 655.20 sq.m.

Rehabilitation of Comfort Room at Second Floor. 1 lot

Rehabilitation of Comfort Room at Fourth Floor. 1 lot

Rehab. of the Building Sanitary and Water Plumbing System. 1 lot

Electrical Works. 1 lot

Replacement of dilapidated 600mm x 1200mm mineral fiber board at Fourt
and Fifth Floor. 1 lot
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Bill No. 3 - RESTORATION AND REPAINTING OF STRUCTURAL STEEL TOWER ANTENNA

1.  Surface preparation/Scraping of spalled paint and derusting of structural
steel members and provision for the application epoxy metal primer paint.
1lot

2. Replacement of corroded 3/4" X 2" (Grade 5) Galvanized hi-tensile
hexagonal bolts with nut and lock washer and painted with epoxy metal
primer paint. 1 lot

3. Replacement of corroded 3/4" X 3 1/2" (Grade 5) Galvanized hi-tensile
hexagonal bolt with nut and lock washer and painted with epoxy metal
primer paint. 1 lot

4.  Supply and apply 2-coats Epoxy metal paint for the structural steel
members, bolts & nuts, and platform as top coat finishing. 1 lot

Bill No. 4 - CLEAN-UP AND WASTE/DEBRIS DISPOSAL
Dismantling/Removal of scaffoldings, cleaning-up and disposal of
1. waste/debris. 1lot
Php 3,486,782.18
PPA Corporate Fund

Php 3,835,461.00

130 Calendar Days
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