
 
 
 
 
 
 
 
 
 
 
 
 
 
 

...... Continuation of Section IX 
Bidding Forms 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Philippine Ports Authority 

                                                                                                                                           PMO NCR - SOUTH 
South Harbor, Port Area, Manila 

 

BILL OF QUANTITIES 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

NO. 
(1) 

DESCRIPTION OF WORKS 
(2) 

UNIT 
(3) 

QUANTITY 
(4) 

UNIT PRICE  
(Pesos) (5) 

AMOUNT  
(Pesos) (4 X 5) 

Bill No. I GENERAL EXPENSES     

 
I.1. 

 
 

I.2. 
 
  
 
 
 
 
 

 
Mobilization and Demobilization Cost 
 
 
Occupational Safety and Health 
 
-Provide construction safety and health program in the execution of the 
project 
 
 
 

 
Lot 

 
 
 
 

Lot 
 
 
 

 
1 
 
 
 
 
1 
 
 
 

  

 TOTAL AMOUNT FOR BILL NO. I    P 

 
 
 
 
 
______________________________________ 
Name/Signature of Authorized Signing Official 

 
 
 
 
 
 
 
 
 



 
Philippine Ports Authority 

                                                                                                                                           PMO NCR - SOUTH 
South Harbor, Port Area, Manila 

 

BILL OF QUANTITIES 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

NO. 
(1) 

DESCRIPTION OF WORKS 
(2) 

UNIT 
(3) 

QUANTITY 
(4) 

UNIT PRICE  
(Pesos) (5) 

AMOUNT  
(Pesos) (4 X 5) 

Bill No. II DEMOLITION / REMOVAL WORKS     

 
II.1. 

 
 
 
 
 
 
 

 

Demolition /removal of existing fence and gate 

- Removal of existing planters/ shrubs and rocks/debris 

- Removal of existing steel gate and fence 

- Demolition of existing concrete guard house  

 

 

  
lot 
 
 
 
 
 
 
 

  
1.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

  

 TOTAL AMOUNT FOR BILL NO. II.    P 

 
 
 
______________________________________ 
Name/Signature of Authorized Signing Official 

 
 
 
 



Philippine Ports Authority 
                                                                                                                                           PMO NCR - SOUTH 

South Harbor, Port Area, Manila 
 

BILL OF QUANTITIES 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

NO. 
(1) 

DESCRIPTION OF WORKS 
(2) 

UNIT 
(3) 

QUANTITY 
(4) 

UNIT PRICE  
(Pesos) (5) 

AMOUNT  
(Pesos) (4 X 5) 

Bill No. III DRAINAGE SYSTEM     

 
III.1. 

 
 
 
 

III.2 
 
 
 
 

III.3 
 
 
 
 

III.4 

 

Concrete pavement breaking 

- Pavement breaking for the drainage line as per approved plans 

including disposal of wastes. 

 

 

Excavation works 

- Excavate existing grade to the design depth as per approved plans 

including disposal of wastes. 

 

 

R.C. Manhole with gratings (MH) 

- Supply and construct R.C. manhole in accordance with the approved 

plans and specifications. 

 

 

Box Culvert 

- Supply and construct box culvert in accordance with the approved 

plans and specifications. 

  
Sq.m. 

 
 
 
 
 

Cu.m. 
 
 
 

Units 
 
 
 
 
 

l.m. 

  
302.52 

 
 
 
 
 

288.10 
 
 
 

44.00 
 
 
 
 
 

265.84 
 

 
 
 

  

 TOTAL AMOUNT FOR BILL NO. III.    P 

 
 
 
 
 
______________________________________ 
Name/Signature of Authorized Signing Official 

 
 



Philippine Ports Authority 
                                                                                                                                           PMO NCR - SOUTH 

South Harbor, Port Area, Manila 
 

BILL OF QUANTITIES 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
NO. 
(1) 

DESCRIPTION OF WORKS 
(2) 

UNIT 
(3) 

QUANTITY 
(4) 

UNIT PRICE  
(Pesos) (5) 

AMOUNT  
(Pesos) (4 X 5) 

Bill No. IV PORTLAND CEMENT CONCRETE PAVEMENT     

IV.1 
 
 

IV.2 
 
 
 
 
 

IV.3 
 
 

IV.4 
 
 
 

IV.5 
 
 
 
 

IV.6 
 
 

IV.7 

Concrete pavement breaking 

- Breaking of existing dilapidated concrete pavement w/ asphalt overlay. 

 

Excavation  and disposal works 

- Excavation up to the designed grade including breaked concrete 

pavement 

- Hauling and disposal of concrete debris and excess earth to the 

nearest dumping site. 

 

Sub-grade Preparation 

- Grade, level and compact sub-grade 

 

Sub-Base preparation (100mm thk. Item 200) 

- Spread and compact item 200 sub-base coarse as per approved plans 

and specifications. 

 

Base preparation (50mm thk. Item 201) 

- Spread and compact Item 201 sub-base coarse as per approved plans 

and specifications. 

 

Grade 40 reinforcement 

- Fabrication & installation of temperature bars in accordance with the 

approved plans and specifications 

 

PCCP, 3,500 psi @ 3 days (300mm thk.) 

-laying of PCCP, 3,500 psi @ 3days including pavement and accessories in 

accordance with the approved plans and specifications. 

 

 Sq.m. 
 
 
 

Cu.m. 
 
 
 
 

Sq.m. 
 
 
 

Cu.m. 
 
 

Cu.m. 
 
 
 

Kgs 
 
 
 
 

Cu.m. 

1,753.97 
 
 
 

736.66 
 
 
 
 

1,753.97 
 
 
 

175.40 
 

 
87.70 

 
 
 

14,035.75 
 
 
 
 

526.19 

  

 TOTAL AMOUNT FOR BILL NO. IV.    P 

 
__________________________ 
Name/Signature of Authorized Signing Official 



Philippine Ports Authority 
                                                                                                                                           PMO NCR - SOUTH 

South Harbor, Port Area, Manila 
 

BILL OF QUANTITIES 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

NO. 
(1) 

DESCRIPTION OF WORKS 
(2) 

UNIT 
(3) 

QUANTITY 
(4) 

UNIT PRICE  
(Pesos) (5) 

AMOUNT  
(Pesos) (4 X 5) 

Bill No. V SIDEWALK PAVEMENT AND CURB     

 
V.1 

 
 
 
 

V.2 
 
 
 
 

V.3 
 
 
 
 
 

 

Concrete chipping and breaking 

- Concrete chipping to expose curb’s rebars and breaking of existing 

pavement to prepare concrete topping. 

 

 

Grade 40 Reinforcement 

- Fabrication and installation of rebars & temperature bars in 

accordance with the approved plans and specifications. 

 

 

Concrete Pavement & Curb, 3,000psi @ 7days 

- Laying of PCCP in accordance with the approved plans and 

specifications 

 

 

 

  
Sq.m. 

 
 
 
 
 

kgs 
 
 
 

cu.m. 
 
 
 
 
 
 

  
469.46 

 
 
 
 
 

4,064.45 
 
 
 

60.31 
 
 
 
 
 
 

 
 
 

  

 TOTAL AMOUNT FOR BILL NO. V.    P 

 
 
 
 
 
______________________________________ 
Name/Signature of Authorized Signing Official 

 
 
 



Philippine Ports Authority 
                                                                                                                                           PMO NCR - SOUTH 

South Harbor, Port Area, Manila 
 

BILL OF QUANTITIES 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

NO. 
(1) 

DESCRIPTION OF WORKS 
(2) 

UNIT 
(3) 

QUANTITY 
(4) 

UNIT PRICE  
(Pesos) (5) 

AMOUNT  
(Pesos) (4 X 5) 

Bill No. VI PAVEMENT MARKINGS     

 
VI.1 

 
 
 
 

VI.2 
 
 
 
 
 
 
 
 
 

 

Repainting of concrete curb 

- Repainting of concrete curb in accordance with the approved plans 

and specifications. 

 

 

Pavement Markings - White 

- Supply, deliver and apply thermoplastic pavement markings in 

accordance with the approved plans and specifications. 

 

 

 

 

 

  
Sq.m. 

 
 
 
 
 

Sq.m. 
 
 
 
 
 
 
 
 
 

  
142.54 

 
 
 
 
 

150.35 
 
 
 
 
 
 
 
 
 

 
 
 

  

 TOTAL AMOUNT FOR BILL NO. VI.    P 

 
 
 
 
 
______________________________________ 
Name/Signature of Authorized Signing Official 

 
 
 
 



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONSTRUCTION CONTRACT, INCLUDING CONTRACTS AWARDED BUT 
NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE 

 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

 
 

Name of the Contract 
or Title of the Project 

1) 

 
 

Owner’s Name 
and Address 

 

 
 

Nature / Scope 
of Work 

2) 

Contractor’s 
Role 
(in 

percentage) 
3) 

 
 
 

Total Contract Value At 

 
 

Date of 
Award 

5) 

 
 

Value of 
Outstandin

g Works 

 
 

Estimated 
Time of 

Completion 

 
 
 

% of Accomplishment 

 
 
 

Contract Duration 
5] 

    Award Project 
Completion 

Date 

Escalated Value 
to Present 

Prices 
4] 

    
Planned 

 
Actual 

 
Start 

 
Completed 

 
A) Government  
     Contracts 
     i.    Completed 
     ii.   On-going 
     iii.  Awarded but not 
          yet started 
 
A) Private 
     Contracts 
     i.    Completed 
     ii.   On-going 
     iii.  Awarded but not 
          yet started 

 

             

NOTE: 
 1.  As appearing or defined in the contract entered/executed by the parties 
 2.  With special reference to the scope of works as described/enumerated in the advertised Invitation To Bid. 
 3.  Indicate whether as Sole Contractor, Sub-contractor or Member in a Joint Venture / Consortium 
 4.  Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor” used to escalate the Contract Value from completion date to the advertisement date of the Invitation To Bid  
     per Section23.11.2(3) of the Revised R.A. 9184 
 
 
 
 
 
 
___________________________________________   ____________________________________________________   _______________________________________ 

 Name of Firm / Applicant            Authorized Signing Official      Date 
 
 

 



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

 
 

Name of the Contract 
or Title of the Project 

 

 
 

a. Owner Name 
b. Address 
c. Telephone Nos. 

 
 

Nature / Scope of Work 
 

 
 
 

Contractor’s Role 

 
 

a. Amount at Award 
b. Amount at Completion 
c. Duration 
d. Escalated value to present prices 

 
 

a. Date of Award 
b. Contract Effectivity 
c. Date started 
d. Date completed 

       

 Description 
  

% 
  

 
 Government  
      
   
 
 
 
 
 
 Private 
      

 
 
 
 
 

  

       

NOTE:  
1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty (50%) of the ABC to be bid. 

  
2. This statement shall be supported by: 

a.  Notice of Award and/or Notice to Proceed   
  b.  Project Owner’s certificate of Final Acceptance issued by the owner other than the Contractor OR  Constructors Performance Evaluation System (CPES) Final rating, which must be at least satisfactory.    
  
  
 
 
 
 
___________________________________________   ____________________________________________________   _______________________________________ 

 Name of Firm / Applicant            Authorized Signing Official      Date      

 
 



 
 

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 
   List of similarly completed projects with at least one (1) contract that is Similar to contract to be bid and whose value, adjusted to current prices using the PSA consumer price indices, must be at 
least fifty percent (50%) of the ABC to be Bid. 

      
          
          

 

Major Operations of Work Unit of 
Measure 

Quantity 
(50% of 
BOQ) 

Similar Major Operations of Work Unit of 
Measure 

Quantity 

   Title of the Project Title of the Project Title of the Project Title of the Project Title of the Project   

 
1.   RC Manhole gratings (MH) 
 
2.   Box culvert 
 
3.   Reinforcing Steel Bars 
 
4.   PCCP, 3,500psi @ 3days (300mm thk) 
 
 
 
 
 
 

 
units 

 
l.m. 

 
kgs. 

 
Cu.m. 

 
22 

 
    133.00 

        
9,051.00 

 
294.00 

 

       

 
NOTE: 

 
    Submit the Certificate of Completion / Certificate of Acceptance by the project Owner, Final Recapitulation / Bill of Quantities and/or Constructors Performance Evaluation System (CPES) ratings, 1st, 2nd & 
    Final visits (if applicable). Projects with no Certificate of Completion / Acceptance and Recapitulation / Bill of Quantities shall not be considered. 
 
 
  

  _________________________________  _________________________________  ________________________________ 
   Name of Firm / Applicant               Authorized Signing Official     Date 

 
 



 
 

FINANCIAL DATA 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

  A.  Summary of the Applicant Firm’s/Contractor’s Assets and Liabilities on the basis of the attached audited Financial Statements, stamped “RECEIVED” by the Bureau of 
       Internal Revenue or BIR authorized collecting agent, for the preceding calendar year which should not be earlier than two (2) years from the date of bid submission. 
 

 Year 

1.  Total Assets  

2.  Current Assets  

3.  Total Liabilities  

4.  Current Liabilities  

5.  Net Worth (1 – 3)  

6.  Net Working Capital (2 – 4)  

 
  B.  The Net Financial Contracting Capacity (NFCC) must be at least equal to the approved budget for the contract to be bid. 
 
   NFCC = [(Current Assets minus Current Liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under on-going contracts, 
     Including awarded contracts yet to be started coinciding with the contract to be bid. 
 
   NFCC = _______________________________ 
 
   Attached herewith are certified true copies of the audited financial statements stamped  “RECEIVED” by the Bureau of  Internal Revenue or BIR authorized collecting agent  

for the latest /immediately Preceding calendar year. 
 
 
 

  _________________________________  _________________________________  ________________________________ 
   Name of Firm / Applicant               Authorized Signing Official     Date 
 
 
  NOTES: 
   If Partnership of Joint Venture, each Partner or Member Firm of Joint Venture shall submit separate Financial Statements. 
 

 
 



 
 

LIST OF CONTRACTORS PERSONNEL 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

 I hereby declare that the following Key Personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions/functions, namely: Project 
Manager, Project Engineer, Materials Engineer, Construction Safety and Health Officer, and Foreman are available for the project applied for: 

 
Position of Key Personnel Name No. of 

Key 
Personnel 

Similar Experience 
in the Position 

(Years) 

Total Experience in 
the Position 

(Years) 

Attachments Annex(es) 

1. Project Manager     PRC Licensed (CE Preferred) 
Complete Qualification and Experience Data 

Certificate of Commitment 

 

2. Project Engineer (CE)     PRC Licensed (CE Preferred) 
Complete Qualification and Experience Data 

Certificate of Commitment 

 

3.  Materials Engineer     PRC Licensed (CE Preferred) 
Submit Valid and Renewed DPWH Certificate of Accreditation 

Complete Qualification and Experience Data 
Certificate of Commitment 

 

4. Construction Safety   
     and Health Officer 

    DOLE Certificate of Accreditation 
Complete Qualification and Experience Data 

Certificate of Commitment 

 

5. Foreman     Complete Qualification and Experience Data 
Certificate of Commitment 

 

6. Other Positions     Complete Qualification and Experience Data 
Certificate of Commitment 

 

 
  NOTE:  Minimum qualification requirements: (work experience is similar in nature and complexity to the period to be bidded-out) 
 
    Project Manager : Five (5) Years  Materials Engineer: One 1) Year       
    Project Engineer : Three (3) Years Materials Engineer I: For Projects costing up to P100m     
        Materials Engineer II: For Projects costing more than P100m 
    Foreman : Five (5) Years    
 
 
 
 

 _________________________________  _________________________________  ________________________________ 
  Name of Firm / Applicant               Authorized Signing Official     Date 
 



 
 

LIST OF CONTRACTOR’S EQUIPMENT UNITS 
 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT  AND DRAINAGE SYSTEM AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 
 

I hereby declare that the following equipment listed below which are owned, lease or under purchase agreement are in good operating condition and are available for the duration of the project 
 

DESCRIPTION 
 

No. of 
Units 

 
Capacity Output 

2] 

Owned, Leased and/or 
Purchase Agreement 

1] 

Submitted Proof of Ownership / 
Leased / Purchase Agreement  

(Mark as Annex “A......Z) 

OTHER INFORMATIONS 
(As Applicable) 

     Manufacturer Engine Serial 
No. 

Chassis No. / Name of 
Vessel 

Location Status 

1.  Backhoe (0.50 cu.m., 94.3hp) 1  Owned/Leased       

2.   6” pencil hammer (35% of rate of backhoe) 1  Owned/Leased       

3.   Payloader (1.06 cu.m., 93hp) 1  Owned/Leased       

4.   Dump truck (6.88-9.17 cu.m. cap.) 2  Owned/Leased       

5.  Concrete Vibrator (1” shaft w/ 3.5hp) 1  Owned/Leased       

6.  Water pump (output discharge 2,667lpm, 16hp) 1  Owned/Leased       

7.  Concrete screeder, 5.5hp 1  Owned/Leased       

8.  Concrete saw, blade 14” dia. (7.5hp) 1  Owned/Leased       

9.   Bar cutter, manual 1  Owned/Leased       

10. Bar bender, manual 1  Owned/Leased       

11. Welding machine 500Amp (Gas driven) 1  Owned/Leased       

12. Oxy/acetylene cutting outfit 1  Owned/Leased       

13. Elf truck (2 ton) 1  Owned/Leased       

14. Multi-speed electric grinder 1  Owned/Leased       

15. Bending machine, manual 1  Owned/Leased       

16. Electric drill 1  Owned/Leased       

17. H-frame scaffolding set (B.I., S-20 -1mo. min.) 1  Owned/Leased       

18. Catwalk (galvanized -1mo. min.) 1  Owned/Leased       

19. Steel panel form(0.30m x 1.80m) & accessories 92  Owned/Leased       

20. Road grader, 125hp 1  Owned/Leased       

21. Vibratory road roller, 10 tons 1  Owned/Leased       

22. Water truck (1000gal) 1  Owned/Leased       

23. Applicator machine 1  Owned/Leased       

24. Kneading machine 1  Owned/Leased       

25. Truck mounted telescopic boom type crane  
        (2-5 tons cap., 100hp) 

1  Owned/Leased       

 
1]  Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of sale, sales invoice, official receipt). For owned barge/tugboat, submit Marina Certificate of Ownership  and Cargo Ship Safety Certificate. For 
newly purchased barge/tugboat, submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid Cargo Ship Safety Certificate.  For leased Equipment, submit duly notarized copy of lease contract together with a 
copy of the Marina Owner’s (Lessor’s) Certificate and valid Cargo Ship Safety Certificate. 
2]  The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e. GW (for crane barge), DWT (for deck barge and hopper barge), TON (for crane, road roller & drop hammer), Kg-m/blow (for diesel hammer), cu.m (for dump truck), Hp  (for tugboat, road grader, bulldozer 
and concrete vibrator), cfm (for compressor), Gal (for water truck with pump), Amp (for welding machine), bagger (for concrete mixer) 

 
___________________________  _________________________________  ________________________________ 
 Name of Firm / Applicant               Authorized Signing Official     Date 


