...... Continuation of Section IX
Bidding Forms



Philippine Ports Authority
PMO NCR - SOUTH
South Harbor, Port Area, Manila

BILL OF QUANTITIES
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 23RP STS., SOUTH HARBOR, PORT AREA, MANILA.

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) 3) 4) (Pesos) (5) (Pesos) (4 X5)
Bill No. | GENERAL EXPENSES
1. Mobilization and Demobilization Cost Lot 1
1.2, Occupational Safety and Health
-Provide construction safety and health program in the execution of the Lot 1
project
TOTAL AMOUNT FOR BILL NO. | P

Name/Signature of Authorized Signing Official




Philippine Ports Authority
PMO NCR - SOUTH
South Harbor, Port Area, Manila

BILL OF QUANTITIES
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 23RP STS., SOUTH HARBOR, PORT AREA, MANILA.

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT

(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. Il DEMOLITION / REMOVAL WORKS

I.1. Demolition /removal of existing fence and gate lot 1.00

Removal of existing planters/ shrubs and rocks/debris
Removal of existing steel gate and fence
Demolition of existing concrete guard house

TOTAL AMOUNT FOR BILL NO. II. P

Name/Signature of Authorized Signing Official




Philippine Ports Authority
PMO NCR - SOUTH
South Harbor, Port Area, Manila

BILL OF QUANTITIES
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT

(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. Il DRAINAGE SYSTEM

.1. Concrete pavement breaking Sq.m. 302.52

Pavement breaking for the drainage line as per approved plans
including disposal of wastes.

1.2 Excavation works
Excavate existing grade to the design depth as per approved plans Cum. 288.10
including disposal of wastes.

.3 R.C. Manhole with gratings (MH) Units 44.00
Supply and construct R.C. manhole in accordance with the approved
plans and specifications.

4 Box Culvert

Supply and construct box culvert in accordance with the approved
plans and specifications.

l.m. 265.84

TOTAL AMOUNT FOR BILL NO. Il. P

Name/Signature of Authorized Signing Official




Philippine Ports Authority
PMO NCR - SOUTH
South Harbor, Port Area, Manila

BILL OF QUANTITIES
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA.
NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. IV PORTLAND CEMENT CONCRETE PAVEMENT
V.1 Concrete pavement breaking Sq.m. 1,753.97
Breaking of existing dilapidated concrete pavement w/ asphalt overlay.
V.2 Excavation and disposal works
Excavation up to the designed grade including breaked concrete Cu.m. 736.66
pavement

Hauling and disposal of concrete debris and excess earth to the
nearest dumping site.

V.3 Sub-grade Preparation Sq.m. 1,753.97
Grade, level and compact sub-grade
V.4 .
Sub-Base preparation (100mm thk. ltem 200) cum. 175 40

Spread and compact item 200 sub-base coarse as per approved plans

and specifications.

V.5 Base preparation (50mm thk. ltem 201) Cum. 87.70
Spread and compact Item 201 sub-base coarse as per approved plans
and specifications.

Kgs 14,035.75

V.6 Grade 40 reinforcement g

Fabrication & installation of temperature bars in accordance with the

approved plans and specifications

V.7

PCCP, 3,500 psi @ 3 days (300mm thk.) cu.m. 526.19

-laying of PCCP, 3,500 psi @ 3days including pavement and accessories in

accordance with the approved plans and specifications.

TOTAL AMOUNT FOR BILL NO. IV. P

Name/Signature of Authorized Signing Official




Philippine Ports Authority
PMO NCR - SOUTH
South Harbor, Port Area, Manila

BILL OF QUANTITIES
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N0 & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT

(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. V SIDEWALK PAVEMENT AND CURB

VA Concrete chipping and breaking Sqg.m. 469.46

Concrete chipping to expose curb’s rebars and breaking of existing
pavement to prepare concrete topping.

V.2 Grade 40 Reinforcement
Fabrication and installation of rebars & temperature bars in kgs 4,064.45
accordance with the approved plans and specifications.

V.3 Concrete Pavement & Curb, 3,000psi @ 7days Cu.m. 60.31

Laying of PCCP in accordance with the approved plans and
specifications

TOTAL AMOUNT FOR BILL NO. V. P

Name/Signature of Authorized Signing Official




Philippine Ports Authority
PMO NCR - SOUTH
South Harbor, Port Area, Manila

BILL OF QUANTITIES
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N0 & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

NO. DESCRIPTION OF WORKS UNIT QUANTITY UNIT PRICE AMOUNT

(1) (2) (3) (4) (Pesos) (5) (Pesos) (4 X 5)
Bill No. VI PAVEMENT MARKINGS

VI Repainting of concrete curb Sq.m. 142.54

Repainting of concrete curb in accordance with the approved plans
and specifications.

Vi2 Pavement Markings - White
Supply, deliver and apply thermoplastic pavement markings in Sq.m. 150.35
accordance with the approved plans and specifications.

TOTAL AMOUNT FOR BILL NO. VI. P

Name/Signature of Authorized Signing Official




STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONSTRUCTION CONTRACT, INCLUDING CONTRACTS AWARDED BUT

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N0 & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the Contract
or Title of the Project

1)

Owner's Name
and Address

Nature / Scope
of Work
2)

Contractor's
Role
(in
percentage)
3)

Total Contract Value At

Date of
Award
5)

Value of
Outstandin
g Works

Estimated
Time of
Completion

% of Accomplishment

Contract Duration
9]

Award

Project
Completion
Date

Escalated Value
to Present
Prices
4]

Planned Actual

Start Completed

A) Government
Contracts
i. Completed
ii. On-going
iii. Awarded but not
yet started

A) Private
Contracts
i. Completed
ii. On-going
iii. Awarded but not
yet started

NOTE:

1. As appearing or defined in the contract entered/executed by the parties

2. With special reference to the scope of works as described/enumerated in the advertised Invitation To Bid.
3. Indicate whether as Sole Contractor, Sub-contractor or Member in a Joint Venture / Consortium
4. Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor” used to escalate the Contract Value from completion date to the advertisement date of the Invitation To Bid

per Section23.11.2(3) of the Revised R.A. 9184

Name of Firm / Applicant

Authorized Signing Official

Date




STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N0 & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

Name of the Contract | a. Owner Name Nature / Scope of Work a. Amount at Award a. Date of Award
or Title of the Project | b. Address Contractor’s Role b.  Amount at Completion b. Contract Effectivity
c. Telephone Nos. c. Duration c. Date started
d. Escalated value to present prices d. Date completed
Description %

Government

Private
NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty (50%) of the ABC to be bid.

2. This statement shall be supported by:
a. Notice of Award and/or Notice to Proceed
b. Project Owner’s certificate of Final Acceptance issued by the owner other than the Contractor OR Constructors Performance Evaluation System (CPES) Final rating, which must be at least satisfactory.

Name of Firm / Applicant Authorized Signing Official Date




EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N0 & 23RP STS., SOUTH HARBOR, PORT AREA, MANILA.

List of similarly completed projects with at least one (1) contract that is Similar to contract to be bid and whose value, adjusted to current prices using the PSA consumer price indices, must be at

least fifty percent (50%) of the ABC to be Bid.

Major Operations of Work Unit of Quantity Similar Major Operations of Work Unit of Quantity
Measure (50% of Measure
BOQ)
Title of the Project | Title of the Project Title of the Project Title of the Project Title of the Project

1. RC Manhole gratings (MH) units 22
2. Box culvert .m. 133.00
3. Reinforcing Steel Bars kgs. 9,051.00
4. PCCP, 3,500psi @ 3days (300mm thk) Cu.m. 294.00

NOTE:

Submit the Certificate of Completion / Certificate of Acceptance by the project Owner, Final Recapitulation / Bill of Quantities and/or Constructors Performance Evaluation System (CPES) ratings, 1%, 2@ &
Final visits (if applicable). Projects with no Certificate of Completion / Acceptance and Recapitulation / Bill of Quantities shall not be considered.

Name of Firm / Applicant

Authorized Signing Official

Date




FINANCIAL DATA

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22N & 23RP STS., SOUTH HARBOR, PORT AREA, MANILA.

A. Summary of the Applicant Firm’s/Contractor's Assets and Liabilities on the basis of the attached audited Financial Statements, stamped ‘RECEIVED” by the Bureau of
Internal Revenue or BIR authorized collecting agent, for the preceding calendar year which should not be earlier than two (2) years from the date of bid submission.

Year

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Net Worth (1 - 3)

Net Working Capital (2 - 4)

SRSl Eea I P

B. The Net Financial Contracting Capacity (NFCC) must be at least equal to the approved budget for the contract to be bid.

NFCC = [(Current Assets minus Current Liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under on-going contracts,
Including awarded contracts yet to be started coinciding with the contract to be bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped “RECEIVED’ by the Bureau of Internal Revenue or BIR authorized collecting agent
for the latest /immediately Preceding calendar year.

Name of Firm / Applicant Authorized Signing Official Date

NOTES:
If Partnership of Joint Venture, each Partner or Member Firm of Joint Venture shall submit separate Financial Statements.



LIST OF CONTRACTORS PERSONNEL
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22V & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

| hereby declare that the following Key Personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions/functions, namely: Project
Manager, Project Engineer, Materials Engineer, Construction Safety and Health Officer, and Foreman are available for the project applied for:

Position of Key Personnel Name No. of Similar Experience Total Experience in Attachments Annex(es)
Key in the Position the Position
Personnel (Years) (Years)
1. Project Manager PRC Licensed (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

2. Project Engineer (CE) PRC Licensed (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

3. Materials Engineer PRC Licensed (CE Preferred)

Submit Valid and Renewed DPWH Certificate of Accreditation
Complete Qualification and Experience Data

Certificate of Commitment

4. Construction Safety DOLE Certificate of Accreditation
and Health Officer Complete Qualification and Experience Data
Certificate of Commitment
5. Foreman Complete Qualification and Experience Data
Certificate of Commitment
6. Other Positions Complete Qualification and Experience Data

Certificate of Commitment

NOTE:  Minimum qualification requirements: (work experience is similar in nature and complexity to the period to be bidded-out)

Project Manager : Five (5) Years Materials Engineer: One 1) Year

Project Engineer : Three (3) Years Materials Engineer I: For Projects costing up to P100m
Materials Engineer II: For Projects costing more than P100m

Foreman : Five (5) Years

Name of Firm / Applicant Authorized Signing Official Date



LIST OF CONTRACTOR’S EQUIPMENT UNITS
REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22V & 23R0 STS., SOUTH HARBOR, PORT AREA, MANILA.

| hereby declare that the following equipment listed below which are owned, lease or under purchase agreement are in good operating condition and are available for the duration of the project

Owned, Leased and/or | Submitted Proof of Ownership / OTHER INFORMATIONS
DESCRIPTION No. of Capacity Output Purchase Agreement Leased / Purchase Agreement (As Applicable)
Units 2] 1] (Mark as Annex “A.....Z)
Manufacturer Engine Serial Chassis No. / Name of Location Status
No. Vessel
1. Backhoe (0.50 cu.m., 94.3hp) 1 Owned/Leased
2. 6" pencil hammer (35% of rate of backhoe) 1 Owned/Leased
3. Payloader (1.06 cu.m., 93hp) 1 Owned/Leased
4. Dump truck (6.88-9.17 cu.m. cap.) 2 Owned/Leased
5. Concrete Vibrator (1” shaft w/ 3.5hp) 1 Owned/Leased
6. Water pump (output discharge 2,667Ipm, 16hp) 1 Owned/Leased
7. Concrete screeder, 5.5hp 1 Owned/Leased
8. Concrete saw, blade 14’ dia. (7.5hp) 1 Owned/Leased
9. Bar cutter, manual 1 Owned/Leased
10. Bar bender, manual 1 Owned/Leased
11. Welding machine 500Amp (Gas driven) 1 Owned/Leased
12. Oxy/acetylene cutting outfit 1 Owned/Leased
13. Elf truck (2 ton) 1 Owned/Leased
14. Multi-speed electric grinder 1 Owned/Leased
15. Bending machine, manual 1 Owned/Leased
16. Electric drill 1 Owned/Leased
17. H-frame scaffolding set (B.l., S-20 -1mo. min.) 1 Owned/Leased
18. Catwalk (galvanized -1mo. min.) 1 Owned/Leased
19. Steel panel form(0.30m x 1.80m) & accessories 92 Owned/Leased
20. Road grader, 125hp 1 Owned/Leased
21. Vibratory road roller, 10 tons 1 Owned/Leased
22. Water truck (1000gal) 1 Owned/Leased
23. Applicator machine 1 Owned/Leased
24. Kneading machine 1 Owned/Leased
25. Truck mounted telescopic boom type crane 1 Owned/Leased
(2-5 tons cap., 100hp)

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of sale, sales invoice, official receipt). For owned barge/tugboat, submit Marina Certificate of Ownership and Cargo Ship Safety Certificate. For
newly purchased barge/tugboat, submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid Cargo Ship Safety Certificate. For leased Equipment, submit duly notarized copy of lease contract together with a
copy of the Marina Owner’s (Lessor’s) Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e. GW (for crane barge), DWT (for deck barge and hopper barge), TON (for crane, road roller & drop hammer), Kg-m/blow (for diesel hammer), cu.m (for dump truck), Hp (for tugboat, road grader, bulldozer
and concrete vibrator), cfm (for compressor), Gal (for water truck with pump), Amp (for welding machine), bagger (for concrete mixer)

Name of Firm / Applicant Authorized Signing Official Date



