PHILIPPINE
PORTS
AUTHORITY

PHILIPPINE PORTS AUTHORITY
PMO NORTHERN LUZON

TERMS OF REFERENCE

CONSULTANCY SERVICES FOR THE CONDUCT OF JOINT
VERIFICATION SURVEY FOR RECLAIMED AREAS, PORT OF
CURRIMAO, PORT OF SALOMAGUE, PORT OF BALOGANON AND
TMO ZAMBALES AND PORT OF SUAL

. INTRODUCTION

The Philippine Ports Authority — PMO Northern Luzon, herein after
referred to as the Employer or Authority wishes to receive bid/quotation for
the preparation of Lot Survey at:

Port of Currimao

Port of Salomague

Port of Baloganon and TMO Zambales
Port of Sual

ke ol

The proposed Lot Survey will involve establishment and re-establishment
of boundaries of Lot Survey and Plotting, printing and signing of survey
plans and technical descriptions.

The purpose of preparation of Lot Survey is to establish all corners and
property lines. Also to re-establish the boundaries of a tract for which a
survey has previously been made and to verify if existing location of
property overlaps.

ll. UNDERTAKINGS

The Consultant shall undertake Lot Survey.

The Consultant shall establish all corners and property lines of the subject
property. Re-establish boundary lines and verify if existing location of

property overlaps. Plot, print and sign the survey plans and technical
descriptions.
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Ifl. STAFF REQUIREMENTS

The Consultant shall specify the key personnel or experts that will be
utiized in the performance of these services, their qualifications
(education, training and experience) at the times that they will serve shown
in the Approved Manpower Schedule. The following minimum
specialization is anticipated to be reqguired in the project:

a) Licensed Geodetic Engineer
b) Instrument Man
c) Survey Aide

Iv. SCOPE OF WORK

A. The scope of work to be undertaken for the conduct of Lot Survey.

» Mobilization/Demobitization
» Lot Survey
» Securing survey authority, clearances, research reference data

including CAD Plotting and Printing and sign and seal of a licensed
Geodetic Engineer

B. Methodologies

Lot Survey

~ Establishing horizontal and vertical control that will serve as the
framework of the survey

» Establishing boundaries of reclaimed areas

» Determining enough horizontal location and elevation (usually
called side shots) of ground points to provide enough data for
plotting when the map is prepared

» Computing distances, angles, and elevations

Relocation Survey
~ Relocate corners or re-establishment of boundary lines

» Re-establishment of old monument
» Setting of permanent positions of lot corners

V. EXPECTED OUTPUT AND DELIVERABLES

Submission of Lot Survey Pilans signed by a License Geodetic
Engineer to Philippine Ports Authority — PMO Northern Luzon:

A. Soft copy of CAD

B. 1set 155" x 20"

C. 4 sets blue prints (standard size)
D. 1 set copy in A3 size paper
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VI. TERMS OF PAYMENT

A. Payment shall be made after acceptance of deliverables per project
with complete supporting documents

B. Payment shall be subject to taxes, auditing and accounting rules and
regulations and existing rules and regulations of the PPA relative to
payment of procurement contracts.

C. Penalty of 1/10 of 1% shall be imposed for each day of delay in the
completion of the project.

VIl. RESPONSIBILITIES OF THE END-USER UNIT DURING THE PROJECT
IMPLEMENTATION

A. PPA shall shoulder traveling and meal expenses to be incurred by
DENR and PRA during the conduct of Joint Verification Survey

B. PPA shall monitor the progress of the project until such time the
project is completely finished;

C. PPA shall make sure that all the deliverables are in compliance to the
required standards as stated in the TOR prior to acceptance.

Prepared by:

pro—is

REYNALDO C. BAUTISTA
Manager, Administrative Division

Recommending Approval:

Approved by:

MARIETA G. ODICTA
Port Manager
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