BASIS OF PAYMENT FOR WORK ITEMS
INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for each item
are as follows:

BILL NO. I-GENERAL EXPENSES
Item 1.01 Mobilization, Demobilization and Cleaning

The quantity to be paid for shall be the actual number of minimum equipment
requirement enumerated in the bid documents mobilized and demobilized. The
contract lump sum price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to mobilize and demobilize all the
minimum equipment requirement enumerated in the bid documents. Fifty percent
(50%) of the total amount shall be payable after the mobilization activity while the
remaining (50%) payable after demobilization.

Item 1.02 Rental of Temporary Site Office and Residence for the Engineer
and Staff

The quantity to be paid for shall be the actual rental of temporary site office and
residence for the engineer and staff. The contract unit price shall be full
compensation for the provision of site office and residence for the engineer and staff
within the duration of the project.

Item 1.03  Maintain Temporary Site Office and Residence for the Engineer
and Staff

The quantity to be paid for shall be the actual maintenance cost of rented temporary
site office and residence for the engineer and staff. The contract unit price shall be
full compensation for the provision of maintenance of the temporary site office and
residence of engineer and staff.

Item 1.04 Provide Construction Safety and Health Program in the Execution
of the Project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).
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Item 2.01 Excavation of Exist Seabed Prior to Construction/Laying of
Concrete Block Footing

The quantity to be paid for shall be the actual volume in cubic meter of excavation of
exist seabed to be supplied and laying of concrete block for footing in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals expenses necessary to complete the work.
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Item 2.02  Supply and Place Concrete Block for Footing

The quantity to be paid for shall be the actual volume in cubic meter of concrete block
to be supplied and placed for footing in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals expenses necessary
to complete the work.

Item 2.03  Supply and Install Steel Reinforcement for Item 2.02

The quantity to be paid for shall be the actual weight in kilograms of supplied and
installed reinforcing bars for Item 2.02 in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
expenses necessary to complete the work.

Item 2.04  Supply, Spread and Compact Selected Granular Fill

The quantity to be paid for shall be the actual volume in cubic meter of selected
granular fill to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
expenses necessary to complete the work.

Item 2.05 Supply, Spread and Compact Aggregate Sub-Base Course 20MM
Thick

The quantity to be paid for shall be the actual volume in cubic meter of aggregate to
be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals expenses necessary
to complete the work.

Item 2.06 Supply, Spread & Compact Aggregate Base Course (20mm thick)

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
base course (20mm thick) to be supplied, spread and compacted in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals expenses necessary to complete the work.

Item 2.07 Supply and Place 3,500 PSI Concrete Pavement (25mm Thick)
Including Approach

The quantity to be paid for shall be the actual volume in cubic meter of supplied and
placed (3,500 psi) concrete pavement (25mm thick) and including approach in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals expenses necessary to complete the work.
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Item 2.08  Supply and Install Steel Reinforcement for Item 2.07

The quantity to be paid for shall be the actual weight in kilograms of supplied and
installed reinforcing bars for Item 2.07 in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
expenses necessary to complete the work.

Item 2.09 Supply and Place 3,500 PSI Concrete Slope Protection, R.C. Curb
Wave Deflector and Stair Landing

The quantity to be paid for shall be the actual weight in cubic meter of supplied and
place (3,500 PSI) Concrete slope protection in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
expenses necessary to complete the work.

Item 2.10  Supply and Install Steel Reinforcement for Item 2.09

The quantity to be paid for shall be the actual weight in kilograms of supplied and
installed reinforcing bars for item 2.09 in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals expenses necessary
to complete the work.

Item 2.11  Supply and Deliver to Site Mooring Cleats (5T) Including
Accessories

The quantity to be paid for shall be the actual number/set of supplied and delivered to
site mooring cleats (5T) including accessories in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
expenses necessary to complete the work.

Item 2.12 Install Mooring Cleats (5T) Including Accessories

The quantity to be paid for shall be the actual number/set of installed mooring cleats
(5T) including accessories in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals expenses necessary
to complete the work.

Item 3.01 Excavation of Existing Seabed prior to the Construction of
Retaining Wall

The quantity to be paid for shall be the actual volume in cubic meter of existing
seabed to be excavated prior to the construction of retaining wall in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals expenses necessary to complete the work.
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Item 3.02  Supply and Install Reinforcement for Retaining Wall

The quantity to be paid for shall be the actual weight in kilograms of supplied and
installed reinforcing bars for retaining wall in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
expenses necessary to complete the work.

Item 3.03  Supply and Place 3,500 PSI Concrete for RC Columns, Beams and
Slab

The quantity to be paid for shall be the actual volume in cubic meter of supplied and
placed (3,500 psi) concrete for RC columns, beams and slab in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals expenses necessary to complete the work.

DOTC-LFP-PLW-02-2015 BUSUANGA PORT
DEVELOPMENT PROJECT, PORT OF BUSUANGA,
BUSUANGA, PALAWAN



