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Date:

The Chairperson

Bids and Award Committee

PMO - Palawan 

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa

Port Area, Puerto Princesa City

Gentlemen:

BILL NO.

I P 

II

III

IV

P 

NOTE:

1.

2.

3.

4.

RETAINING WALL

Erasures or corrections in the proposal should be initialed by the bidder's authorized

signatory.

BPF-1

Contractor's bid prices shall be inclusive of required taxes.

All pages of the proposal should be signed by the bidder.

R.C. PIER (9M X 18M)

TOTAL ESTIMATED AMOUNT (including VAT)

AMOUNT IN

WORDS:

The amount in accordance with prices quoted in the Bill of Quantities

Quantities are approximate only and are to be used for comparison of bids. Actual

quantities will be needed in the field and as ordered by the Engineer.

GENERAL EXPENSES

ROCK CAUSEWAY (9M X 9M)

Bid-Proposal Form - Page 1 of 2

In accordance with your advertisement inviting proposals for the DOTC-LFP-PLW-02-2015 

BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF BUSUANGA, BUSUANGA, PALAWAN , 

and subject to all the conditions hereof, we/I propose to accomplish all necessary works and

furnish all necessary plant/equipment, tools, appliances consumable stores, fuel, labor and

materials, to complete the works at our/my own expense at the following prices in the

Philippine Currency:

DESCRIPTION TOTAL AMOUNT



Very truly yours,

Authorized Signatory

For:

Business Name of Bidder :

Address of Bidder :

Full Name of Person Signing :

Position/ Title :

We/I acknowledge the following addenda/notice:

Enclosed herewith also are the detailed estimates and computations of the cost of all items of work

enumerated above.

All provisions contained in the contract affected by the acceptance of the Proposal shall extend to and

be binding upon the successors of the parties hereto.

BPF-2

Bid-Proposal Form - Page 2 of 2

We/I make this proposal with adequate knowledge of the kind, quantity, and quality of the materials,

services and scope of the works required. If our proposal is accepted we/I will, after receiving the

Notice of Award, enter into the contract with the PPA within thirty (30) calendar days from the receipt of

such Notice with good and sufficient Performance Bond for the faithful performance thereof.

We/I shall complete the works in accordance with the Drawings and the Bid Documents within TWO 

HUNDRED TEN (210)  CALENDAR DAYS  beginning on the date specified in the Notice to Proceed.

We/I understand that the Authority may order additions to or deletions from the scope of work as

specified if necessary.



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (3) (4) (5) (4) x (5)

LOT 1.00 P P

BILL NO. II LOT 1.00

BILL NO. III LOT 1.00

BILL NO. IV LOT 1.00

P

R.C. PIER  (9M X 18M)

SUMMARY OF BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF

BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.

(2)

BILL NO. I GENERAL EXPENSES

TOTAL BILL FOR THE CONTRACT

ROCK CAUSEWAY (9M X 9M)

RETAINING WALL



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. I GENERAL EXPENSES

1.01 LOT 1.00 P P -                              

1.02 MOS. 7.00 -                              

1.03 MOS. 7.00 -                              

1.04 MOS. 7.00 -                              

P -                           

BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF

BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK

MAINTAIN TEMPORARY SITE OFFICE AND 

RESIDENCE FOR THE ENGINEER AND STAFF

RENTAL OF TEMPORARY SITE OFFICE AND 

RESIDENCE FOR THE ENGINEER AND STAFF

MOBILIZATION, DEMOBILIZATION AND CLEANING

UNIT QTY.

PROVIDE CONSTRUCTION SAFETY AND HEALTH 

PROGRAM IN THE EXECUTION OF THE PROJECT

TOTAL FOR BILL NO. 1



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. II ROCK CAUSEWAY (9M x 9M)

2.01 CU.M. 86.22 P P 

2.02 KGS. 1,616.69      

2.03 CU.M. 399.60

2.04 CU.M. 16.20

2.05 CU.M. 32.59

2.06 KGS. 579.50

P 

SUPPLY AND PLACE CONCRETE BLOCK FOR 

FOOTING AND SIDE SLOPE PROTECTION 

SUPPLY AND INSTALL STEEL REINFORCEMENT 

FOR ITEM 2.01

SUPPLY, SPREAD AND COMPACT SELECTED 

GRANULAR FILL 

SUPPLY, SPREAD AND COMPACT AGGREGATE 

BASE COURSE (20MM THICK)

SUPPLY AND PLACE 3,500 PSI CONCRETE 

PAVEMENT (25MM THICK) AND CONCRETE BLOCK

SUPPLY AND INSTALL STEEL REINFORCEMENT 

FOR ITEM 2.05 

TOTAL FOR BILL NO. 2

BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF

BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. III RETAINING WALL

3.01 CU.M. 135.00 P P 

3.02 KGS. 1,341.36      

3.03 CU.M. 26.82

3.04 CU.M. 63.50

P 

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF

BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.

EXCAVATION OF EXISTING SEABED PRIOR TO THE 

CONSTRUCTION OF RETAINING WALL

SUPPLY AND INSTALL STEEL REINFORCEMENT FOR 

RETAINING WALL

SUPPLY AND PLACE 3,500 PSI CONCRETE FOR  

RETAINING WALL AND PAVEMENT

SUPPLY AND PLACE 500 KGS. ARMOUR ROCKS FOR 

RETAINING WALL BASE AND SLOPE PROTECTION

TOTAL FOR BILL NO. 3

BILL OF QUANTITIES



UNIT PRICE AMOUNT

(Pesos) (Pesos)

(1) (2) (3) (4) (5) (4) x (5)

BILL NO. IV R.C. PIER (9M X 18M)

4.01 L.M. 684.00 P P -                                 

4.02 HANDLE, PITCH, DRIVE AND SPLICE 400MM X 400MM L.M. 504.00 -                                 

VERTICAL PSC PILES

4.03 HANDLE, PITCH, DRIVE & SPLICE  400MM X 400MM L.M. 180.00 -                                 

BATTER PSC PILES

4.04 CHIP/CUT AND DISPOSE PORTION OF DRIVEN NOS. 24.00 -                                 

PSC PILES UP TO REQUIRED ELEVATION

4.05 SUPPLY AND PLACE 3,500 PSI CONCRETE FOR CU.M. 88.94 -                                 

THE SUPERSTRUCTURE

4.06 KGS. 21,922.59    -                                 

4.07 L.M. 18.00 -                                 

BAR FOR CONSTRUCTION JOINTS

4.08 SETS 4.00 -                                 

4.09 SETS 4.00

4.10 SETS 6.00

4.11 SETS 6.00

P -                           

P GRAND TOTAL

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF BUSUANGA,

BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY.

SUPPLY AND DELIVER TO SITE 400MM X 400MM PSC 

PILES 

SUPPLY AND INSTALL STEEL REINFORCEMENT FOR 

ITEM 4.05

SUPPLY AND INSTALL HOT-DIPPED GALVANIZED 

100MM X 100MM X10MM ANGLE

SUPPLY AND DELIVER TO SITE MOORING BOLLARD 

(25T-T-HEAD) INCLUDING ACCESSORIES

TOTAL FOR BILL NO. 4

INSTALL MOORING BOLLARD (25T-T-HEAD) INCLUDING 

ACCESSORIES

SUPPLY AND DELIVER TO SITE RUBBER DOCK FENDERS 

(V300H X 1000L) INCLUDING ACCESSORIES

INSTALL RUBBER DOCK FENDERS (V300H X 1000L) 

INCLUDING ACCESSORIES

BILL OF QUANTITIES
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