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Date:

The Chairperson

Bids and Award Committee

PMO - Palawan

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa
Port Area, Puerto Princesa City

Gentlemen:

In accordance with your advertisement inviting proposals for the DOTC-LFP-PLW-02-2015
BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF BUSUANGA, BUSUANGA, PALAWAN,
and subject to all the conditions hereof, we/l propose to accomplish all necessary works and
furnish all necessary plant/equipment, tools, appliances consumable stores, fuel, labor and
materials, to complete the works at our/my own expense at the following prices in the
Philippine Currency:

BILL NO. DESCRIPTION TOTAL AMOUNT

I GENERAL EXPENSES P

1 ROCK CAUSEWAY (9M X 9M)

11 RETAINING WALL

AV R.C. PIER (9M X 18M)
TOTAL ESTIMATED AMOUNT (including VAT) | ~
AMOUNT IN
WORDS:
NOTE: The amount in accordance with prices quoted in the Bill of Quantities

1. Quantities are approximate only and are to be used for comparison of bids. Actual
guantities will be needed in the field and as ordered by the Engineer.

2. Contractor's bid prices shall be inclusive of required taxes.
3. All pages of the proposal should be signed by the bidder.

4. Erasures or corrections in the proposal should be initialed by the bidder's authorized
signatory.
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We/l make this proposal with adequate knowledge of the kind, quantity, and quality of the materials,
services and scope of the works required. If our proposal is accepted we/l will, after receiving the
Notice of Award, enter into the contract with the PPA within thirty (30) calendar days from the receipt of
such Notice with good and sufficient Performance Bond for the faithful performance thereof.

We/l shall complete the works in accordance with the Drawings and the Bid Documents within TWO

HUNDRED TEN (210) CALENDAR DAYS beginning on the date specified in the Notice to Proceed.

We/l understand that the Authority may order additions to or deletions from the scope of work as
specified if necessary.

We/l acknowledge the following addenda/notice:

Enclosed herewith also are the detailed estimates and computations of the cost of all items of work
enumerated above.

All provisions contained in the contract affected by the acceptance of the Proposal shall extend to and
be binding upon the successors of the parties hereto.

Very truly yours,

Authorized Signatory

For:

Business Name of Bidder

Address of Bidder

Full Name of Person Signing

Position/ Title

BPF-2



SUMMARY OF BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF
BUSUANGA. BUSUANGA. PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILL NO. | GENERAL EXPENSES LOT 1.00 P P
BILL NO. Il ROCK CAUSEWAY (9M X 9M) LOT 1.00
BILL NO. Il RETAINING WALL LOT 1.00
BILL NO. IV | R.C. PIER (9M X 18M) LOT 1.00
TOTAL BILL FOR THE CONTRACT P




BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF
BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILL NO. 1 GENERAL EXPENSES
1.01 MOBILIZATION, DEMOBILIZATION AND CLEANING Lot 1.00
1.02 RENTAL OF TEMPORARY SITE OFFICE AND MOS. 7.00
RESIDENCE FOR THE ENGINEER AND STAFF
1.03 MAINTAIN TEMPORARY SITE OFFICE AND MOS. 7.00
RESIDENCE FOR THE ENGINEER AND STAFF
1.04 PROVIDE CONSTRUCTION SAFETY AND HEALTH MOS. 7.00

PROGRAM IN THE EXECUTION OF THE PROJECT

TOTAL FOR BILL NO. 1




BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF
BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) 2) 3 (4) (5) 4 x (5
BILL NO. II ROCK CAUSEWAY (9M x 9M)
2.01 SUPPLY AND PLACE CONCRETE BLOCK FOR CU.M. 86.22
FOOTING AND SIDE SLOPE PROTECTION
2.02 SUPPLY AND INSTALL STEEL REINFORCEMENT KGS. 1,616.69
FOR ITEM 2.01
2.03 SUPPLY, SPREAD AND COMPACT SELECTED CU.M. 399.60
GRANULAR FILL
2.04 SUPPLY, SPREAD AND COMPACT AGGREGATE CU.M. 16.20
BASE COURSE (20MM THICK)
2.05 SUPPLY AND PLACE 3,500 PSI CONCRETE CU.M. 32.59
PAVEMENT (25MM THICK) AND CONCRETE BLOCK
2.06 SUPPLY AND INSTALL STEEL REINFORCEMENT KGS. 579.50
FOR ITEM 2.05

TOTAL FOR BILL NO. 2




BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF
BUSUANGA, BUSUANGA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2 3 (4) 5) (4) x (5)
BILL NO. III RETAINING WALL
3.01 EXCAVATION OF EXISTING SEABED PRIOR TO THE CU.M. 135.00
CONSTRUCTION OF RETAINING WALL
3.02 SUPPLY AND INSTALL STEEL REINFORCEMENT FOR KGS. 1,341.36
RETAINING WALL
3.03 SUPPLY AND PLACE 3,500 PSI CONCRETE FOR CU.M. 26.82
RETAINING WALL AND PAVEMENT
3.04 SUPPLY AND PLACE 500 KGS. ARMOUR ROCKS FOR CU.M. 63.50

RETAINING WALL BASE AND SLOPE PROTECTION

TOTAL FOR BILL NO. 3




BILL OF QUANTITIES

DOTC-LFP-PLW-02-2015 BUSUANGA PORT DEVELOPMENT PROJECT, PORT OF BUSUANGA,
BUSUANGA. PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(2) (2) (3) (4) (5) (4) x (5)
BILL NO. IV R.C. PIER (9M X 18M)
4.01 SUPPLY AND DELIVER TO SITE 400MM X 400MM PSC L.M. 684.00 (P P
PILES
4.02 HANDLE, PITCH, DRIVE AND SPLICE 400MM X 400MM L.M. 504.00
VERTICAL PSC PILES
4.03 HANDLE, PITCH, DRIVE & SPLICE 400MM X 400MM L.M. 180.00
BATTER PSC PILES
4.04 CHIP/CUT AND DISPOSE PORTION OF DRIVEN NOS. 24.00
PSC PILES UP TO REQUIRED ELEVATION
4.05 SUPPLY AND PLACE 3,500 PSI CONCRETE FOR CU.M. 88.94
THE SUPERSTRUCTURE
4.06 SUPPLY AND INSTALL STEEL REINFORCEMENT FOR KGS. 21,922.59
ITEM 4.05
4.07 SUPPLY AND INSTALL HOT-DIPPED GALVANIZED L.M. 18.00
100MM X 100MM X10MM ANGLE
BAR FOR CONSTRUCTION JOINTS
4.08 SUPPLY AND DELIVER TO SITE MOORING BOLLARD SETS 4.00
(25T-T-HEAD) INCLUDING ACCESSORIES
4.09 INSTALL MOORING BOLLARD (25T-T-HEAD) INCLUDING SETS 4.00
ACCESSORIES
4.10 SUPPLY AND DELIVER TO SITE RUBBER DOCK FENDERS SETS 6.00
(V300H X 1000L) INCLUDING ACCESSORIES
4.11 INSTALL RUBBER DOCK FENDERS (V300H X 1000L) SETS 6.00

INCLUDING ACCESSORIES

TOTAL FOR BILL NO. 4| P

GRAND TOTAL P
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