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Bid Form

Dete:

[MBND.: cop-pLW-02-2018

The Chairperson

PMO-PALAWAN-BAC (Bids and Award Committee)
PMO - Palawan

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa

Port Area, Puerto Princesa City

We the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the
Contract COP-PLW-02-2018 Repair of R.C. Wharf, Mooring and Fendering System and Back-Up
Area, Port of Coron, Coron, Palawan;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet,
General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL NO. DESCRIPTION TOTAL AMOUNT
I GENERAL EXPENSES P
IT R.C. WHARF
111 MOORING AND FENDERING SYSTEM
v BACK-UP AREA
TOTAL ESTIMATED AMOUNT (including VAT) P

The discounts offered and the methodology for their application are:  [insertinformation]

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain the Performance Security in the amount of
percent of the Contract for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
the following eligible countries: [insert information]

Repair of R.C. Wharf, Mooring and Fendering System
and Back-up Area, Port of Coron, Coron, Palawan



(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers for any part of the
Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in your notification of

award, shall constitute a binding contract between us, until a formal Contract is prepared and executed;
and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you
may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder,
and granted full power and authority to do so, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for the COP-PLW-02-2018
Repair of R.C. Wharf, Mooring and Fendering System and Back-up Area, Port of Coron, Coron,

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of
Quantities, shall be ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Repair of R.C. Wharf, Mooring and Fendering System
and Back-up Area, Port of Coron, Coron, Palawan



SUMMARY OF BILL OF QUANTITIES

COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP AREA, PORT
OF CORON, CORON, PALAWAN

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (5) (Pesos)
(1) (2) (3) (4) (4) X ()
BILL NO. | GENERAL EXPENSES LS. 1.00 P P
BILL NO. Ii R.C. WHARF L.S. 1.00
BILL NO. Il MOORING AND FENDERING SYSTEM L.S 1.00
BILLNO.1II | gack- UP AREA LS. 1.00
TOTAL BILL FOR THE CONTRACT P




BILL OF QUANTITIES

COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP
AREA, PORT OF CORON, CORON, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (5) (Pesos)
1) 2) (3) (4) (4) x (5)
BILL NO. I GENERAL EXPENSES
P P
1.01 MOBILIZATION AND DEMOBILIZATION L.S. 1.00
1.02 PROVISION FOR LEASE/RENTAL OF MOS. -
TEMPORARY FACILITIES '
1.03 PROVIDE SAFETY AND HEALTH PROGRAM IN THE
EXECUTION OF THE PROJECT AS PROVIDED FOR MOS 8.00
BY R.A. 9184

TOTAL FOR BILL NO. 1 P




BILL OF QUANTITIES

COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM

BACK-UP AREA, PORT OF CORON, CORON, PALAWAN

NO. DESCRIPTION OF WORK UNIT oTY. UNIT PRICE AMOUNT
n @ . (Pesos) (Pesos)
3) (4) (5) (4) x (5)
BILL NO. ll| R c. WHARE
2.01 REMOVAL OF DILAPIDATED MOORING BOLLARDS UNITS 11.00 P
2.02 REMOVAL OF DILAPIDATED RUBBER DOCK FENDERS UNITS 18.00
2.03 DEMOLITION OF PORTION OF EXISTING R.C. WHARF CU.M. 311.20
2.04 DISPOSAL OF DEBRIS OF DEMOLISHED R.C. WHARF CU.M. 311.20
2.05 SUPPLY AND PLACE 3,500 PSI CONCRETE FOR CU.M. 337.67
SUPERSTRUCTURE
2.06 SUPPLY AND INSTALL REINFORCING STEEL BARS FOR KGS. 44,259.82
ITEM 2.05

TOTAL FOR BILL NO. 2




BILL OF QUANTITIES
COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM

AND BACK-UP AREA, PORT OF CORON, CORON, PALAWAN

AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE OU
(Pesos) (Pesos)
(2) (2) (3) (4) (5) (4) x (5)
BILL NO. Ill | MOORING AND FENDERING SYSTEM
3.01 SUPPLY AND DELIVER TO SITE MOORING BOLLARD SETS 11.00 | p P

(35T, T-HEAD) WITH COMPLETE ACCESSORIES

3.02 INSTALL MOORING BOLLARD (35T, T-HEAD) WITH SETS 11.00
COMPLETE ACCESSORIES

303 SUPPLY AND DELIVER TO SITE RUBBER DOCK FENDER SETS 21.00
' (V-TYPE, 400MMH X 1,000MML) WITH COMPLETE
ACCESSORIES

3.04 INSTALL RUBBER DOCK FENDER (V-TYPE, 400MMH X SETS 21.00
1,000MML) WITH COMPLETE ACCESSORIES

TOTAL FOR BILL NO. 3 P




BILL OF QUANTITIES

COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM
AND BACK-UP AREA, PORT OF CORON, CORON, PALAWAN

NO DESCRIPTION OF WORK UNIT (3) QTY. (4) UNIT PRICE (Pesos) AMOUNT
(1) (2) 5) (Pesos)
(4) x (5)
BILL NO. IV BACK-UP AREA
4.01 DEMOLITION OF DAMAGED/SETTLED CU.M. 32.10 P
RETAINING WALL/SHEAR KEY
4.02 REMOVAL OF DAMAGED AND SETTLED SQ.M. 483.03
CONCRETE PAVING BLOCKS
4.03 DISPOSAL OF CONCRETE DEBRIS, PAVING CU.M. 252.37
BLOCKS AND UNSUITABLE MATERIALS
4.04 SUPPLY, SPREAD AND COMPACT CU.M. 72.45
AGGREGATE BASE COURSE (150MM THK.)
4.05 SUPPLY, SPREAD AND COMPACT CEMENT CU.M. 72.45
TREATED BASE COURSE (150MM THK.)
4.06 SUPPLY AND PLACE LEVELING SAND CU.M. 2415
CUSHION (50MM THK.)
4.07 SUPPLY AND INSTALL INTERLOCKING SQ.M. 483.03
CONCRETE PAVING BLOCKS (ICPB) (200MM X
100MM X 125MM)
4.08 SUPPLY AND PLACE 3,500 PSI CONCRETE CU.M. 32.10
FOR RETAINING WALL AND SHEAR KEY
INCLUDING RSB
4.09 SUPPLY AND INSTALL CONSTRUCTION JOINT L.M. 35.45

(100MM X 100MM X 10MM THK. ANGLE BAR)
HOT DIP GALVANIZE

TOTAL FORBILLNO.4 P

GRAND TOTAL P




