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  Bid Form   
 
 

Date:     

ITB No.: COP-PLW-02-2018 

 

 
 

The Chairperson 

PMO-PALAWAN-BAC (Bids and Award Committee) 

PMO - Palawan 

Philippine Ports Authority 

Admin. Building, Barangay Bagong Pag-Asa 

Port Area, Puerto Princesa City 
 

 
 
 

We the undersigned, declare that: 
 

 
(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the 

Contract COP-PLW-02-2018 Repair of R.C. Wharf, Mooring and Fendering System and Back-Up 

Area, Port of Coron, Coron, Palawan; 

 
(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, 

General and Special Conditions of Contract accompanying this Bid; 

 
The total price of our Bid, excluding any discounts offered below is: 

 

 
 

BILL NO. 

 

DESCRIPTION 
 

TOTAL AMOUNT 

I 
 

GENERAL EXPENSES 
 

P 

II 
 

R.C. WHARF  

III 
 

MOORING AND FENDERING SYSTEM  

IV 
 

BACK-UP AREA  

 

TOTAL ESTIMATED AMOUNT (including VAT) 
 

P 

 
The  discounts offered and  the  methodology for their application are: [insert information] 

 
(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission deadline in 

accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period; 

 

(d) If our Bid is accepted, we commit to obtain the Performance Security in the amount of    

percent of the Contract for the due performance of the Contract; 
 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

the following eligible countries: [insert information] 
 
 
 
 
 
 
 
 

 
Repair of R.C. Wharf, Mooring and Fendering System 

and Back-up Area, Port of Coron, Coron, Palawan 



(f) We are not participating, as  Bidders, in  more than one Bid  in  this bidding process, other than 

alternative offers in accordance with the Bidding Documents; 
 

 

(g) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers for any part of the 

Contract, has not been declared ineligible by the Funding Source; 
 

 

(h) We understand that this Bid, together with your written acceptance thereof included in your notification of 

award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; 
and 

 

 

(i) We understand that you are not bound to accept  the Lowest Calculated Bid or any other Bid that you 

may receive. 
 

 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, 

and granted full power and authority to do so, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for the  COP-PLW-02-2018 

Repair of R.C. Wharf, Mooring and Fendering System and Back-up Area, Port of Coron, Coron, 
 
 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of 
Quantities, shall be ground for the rejection of our bid. 

 
 
 
 
 
 
 
 
 

Name:    
 

 

In the capacity of:    
 

 

Signed:    
 

 

Duly authorized to sign the Bid for and on behalf of: 
 

 

Date: 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Repair of R.C. Wharf, Mooring and Fendering System 

and Back-up Area, Port of Coron, Coron, Palawan 



 
 
 
 

SUMMARY OF BILL OF QUANTITIES 
 

 
 

COP-PLW-02-2018 REPAIR OF R.C.  WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP AREA, PORT 

OF CORON, CORON, PALAWAN 
 

NO. 

(1) 

DESCRIPTION OF WORK 

(2) 

UNIT 

(3) 

QTY. 

(4) 

UNIT PRICE 

(Pesos) (5) 

AMOUNT 

(Pesos) 
(4) X (5) 

 
BILL NO. I 

BILL NO. II 

BILL NO. III 

BILL NO. III 

 
GENERAL EXPENSES 

R.C. WHARF 

MOORING AND FENDERING SYSTEM  

BACK- UP AREA 

L.S. 

L.S. 

L.S 

L.S. 

 

 

 

 

 

1.00 
 
 

1.00 
 

1.00 
 
 

1.00 

 

P 
 

P 

TOTAL BILL FOR THE CONTRACT P 



BILL OF QUANTITIES 
 

COP-PLW-02-2018 REPAIR OF  R.C.  WHARF, MOORING AND FENDERING  SYSTEM  AND  BACK-UP 

AREA, PORT OF CORON, CORON, PALAWAN 
 

NO. 

(1) 

DESCRIPTION OF WORK 

(2) 

UNIT 

(3) 

QTY. 

(4) 

 

UNIT PRICE 

(Pesos) (5) 

AMOUNT 

(Pesos) 
(4) x (5) 

 

BILL NO. I 
 

 
1.01 

 

 
1.02 

 
 
 

1.03 

 

GENERAL EXPENSES 

MOBILIZATION AND DEMOBILIZATION 

PROVISION FOR LEASE/RENTAL OF 

TEMPORARY FACILITIES 
 
 

PROVIDE SAFETY AND HEALTH PROGRAM IN THE 

EXECUTION OF THE PROJECT AS PROVIDED FOR 

BY R.A. 9184 

 
 

 
L.S. 
 
 

MOS. 
 
 
 

MOS 
 

 
 

 
       1.00 

 
 

 
8.00 

 
 

 
8.00 

 
 

P 

 
 

P  

TOTAL FOR BILL NO. 1 P  



BILL OF QUANTITIES 

 

 
 
 

COP-PLW-02-2018  REPAIR  OF  R.C.  WHARF,  MOORING  AND  FENDERING  SYSTEM  AND  

BACK-UP AREA, PORT OF CORON, CORON, PALAWAN 
 
 

NO. 

(1) 

DESCRIPTION OF WORK 

(2) 

 

UNIT 
 

(3) 

QTY. 

(4) 

UNIT PRICE 

(Pesos) 

(5) 

AMOUNT 

(Pesos) 

(4) x (5) 

BILL NO. II 
 
 

2.01 

 
2.02 

 
2.03 

 
2.04 

 
2.05 

 
 
 

2.06 

 

R.C. WHARF 
 

 
REMOVAL OF DILAPIDATED MOORING BOLLARDS 

REMOVAL OF DILAPIDATED RUBBER DOCK FENDERS 

DEMOLITION OF PORTION OF EXISTING R.C. WHARF 

DISPOSAL OF DEBRIS OF DEMOLISHED R.C. WHARF 

SUPPLY AND PLACE 3,500 PSI CONCRETE FOR 

SUPERSTRUCTURE 

 
SUPPLY AND INSTALL REINFORCING STEEL BARS FOR 

ITEM 2.05 

 

 
 
 

UNITS 

UNITS 

CU.M. 

CU.M. 

CU.M. 

 

 
KGS. 

 
 
 

11.00 
 

 
18.00 

 

 
311.20 

 

 
311.20 

 

 
337.67 

 
 
 

44,259.82 

 

 
 

P 

 
 
 

P 

TOTAL FOR BILL NO. 2 P  



BILL OF QUANTITIES 

 

COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM 

AND BACK-UP AREA, PORT OF CORON, CORON, PALAWAN 

 

NO. 

(1) 

DESCRIPTION OF WORK 

(2) 

UNIT 

(3) 

QTY. 

(4) 

UNIT PRICE 

(Pesos) 

(5) 

AMOUNT 

(Pesos) 
(4) x (5) 

BILL NO. III 
 

3.01 
 
 

 
3.02 

 

 
 

3.03 
 
 
 

 
3.04 

MOORING AND FENDERING SYSTEM 
 

SUPPLY AND DELIVER TO SITE MOORING BOLLARD 

(35T, T-HEAD) WITH COMPLETE ACCESSORIES 
 

 
INSTALL MOORING BOLLARD (35T, T-HEAD) WITH 

COMPLETE ACCESSORIES 
 

 
SUPPLY AND DELIVER TO SITE RUBBER DOCK FENDER 

(V-TYPE, 400MMH X 1,000MML) WITH COMPLETE 

ACCESSORIES 

 
INSTALL RUBBER DOCK FENDER (V-TYPE, 400MMH X 

1,000MML) WITH COMPLETE ACCESSORIES 

 
 
 

SETS 

SETS 

SETS 

 

 

SETS 

 

 
 

11.00 
 
 
 

11.00 
 
 
 

21.00 
 
 
 

 
21.00 

 
 
 

P 

 

 
 

P  

TOTAL FOR BILL NO. 3 P  



 

BILL OF QUANTITIES 
 

COP-PLW-02-2018 REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM 

AND BACK-UP AREA, PORT OF CORON, CORON, PALAWAN 
 

NO 
 (1) 

DESCRIPTION OF WORK  
(2) 

UNIT (3) QTY. (4) UNIT PRICE (Pesos) 
 (5) 

AMOUNT 
(Pesos) 
(4) x (5) 

BILL NO. IV 
 

4.01 
 
 

4.02 
 
 

4.03 
 

 
4.04 

 
 

4.05 
 
 

4.06 
 
 

4.07 
 
 
 

4.08 
 

 
 

4.09 

BACK-UP AREA 
 
DEMOLITION OF DAMAGED/SETTLED 
RETAINING WALL/SHEAR KEY 
 
REMOVAL OF DAMAGED AND SETTLED 
CONCRETE PAVING BLOCKS 
 
DISPOSAL OF CONCRETE DEBRIS, PAVING 
BLOCKS AND UNSUITABLE MATERIALS 
 
SUPPLY, SPREAD AND COMPACT 
AGGREGATE BASE COURSE (150MM THK.) 
 
SUPPLY, SPREAD AND COMPACT CEMENT 
TREATED BASE COURSE (150MM THK.) 
 
SUPPLY AND PLACE LEVELING SAND 
CUSHION (50MM THK.)  
 
SUPPLY AND INSTALL INTERLOCKING 
CONCRETE PAVING BLOCKS (ICPB) (200MM X 
100MM X 125MM) 
 
SUPPLY AND PLACE  3,500 PSI CONCRETE 
FOR RETAINING WALL AND SHEAR KEY  
INCLUDING RSB  
 
SUPPLY AND INSTALL CONSTRUCTION JOINT 
(100MM X 100MM X 10MM THK. ANGLE BAR) 
HOT DIP GALVANIZE  
 

 
 

CU.M.  
 
 

SQ.M.  
 
 

CU.M.  
 
 

CU.M.  
 
 

CU.M.  
 
 

CU.M. 
 
 

SQ.M. 
 
 
 

CU.M. 
 
 
 

 L.M. 

 
 
32.10 

 
 

483.03 
 
 

252.37 
 
 

72.45 
 
 

72.45 
 
 

24.15 
 
 

483.03 
 

 
 

32.10 
 
 

 
35.45 

 

 

P 

 

P 

 TOTAL FOR BILL NO. 4   P 
 

GRAND TOTAL    P  

 


