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BID FORM 
 

Date :_____________________                        
  ITB No. : NRP-PLW-04-2018 

 
The Chairperson 
PMO-PALAWAN-BAC (Bids and Award Committee) 
PMO - Palawan 
Philippine Ports Authority 
Admin. Building, Barangay Bagong Pag-Asa 
Port Area, Puerto Princesa City 

 

 
 
 

We the undersigned, declare that: 
 

 
(a) We have examined and have no reservation to the Bidding Documents, 

including Addenda, for the Contract NRP-PLW-04-18 Repair of Damaged 
RORO Ramp and R.C. Platform, Port of Puerto Princesa, Palawan; 

 
(b) We offer to execute the Works for this Contract in accordance with the 

Bid and Bid Data Sheet, General and Special Conditions of Contract 
accompanying this Bid; 

 
The total price of our Bid, excluding any discounts offered below is: 

 
 

 
 
 

The discounts offered and the methodology for their application are: [insert 
information] 

 
(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the 
expiration of that period; 

 

(d) If our Bid is accepted, we commit to obtain the Performance Security in the amount 
of percent of the Contract for the due performance of the Contract; 

 
(e) Our firm, including any subcontractors or suppliers for any part of the 

Contract, have nationalities from the following eligible countries: [insert 
information] 

 
 

(f) We are not participating, as  Bidders, in  more than one Bid  in  this 
bidding process, other than alternative offers in accordance with the Bidding 
Documents; 

 

 

BILL NO. DESCRIPTION 
 

TOTAL AMOUNT 

I 
 

GENERAL EXPENSES 
 

P 

II RORO RAMP   

II 
 

R.C. PLATFORM  

 

TOTAL ESTIMATED AMOUNT (including VAT) 
 

P 



 

(g) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers      
for any part of theContract, has not been declared ineligible by the Funding Source; 

 

 

(h) We understand that this Bid, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal Contract is prepared and executed; and 

 

 

(i) We understand that you are not bound to accept the Lowest Calculated Bid 
or any other Bid that you may receive. 

 

 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do so, 
execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for the NRP-PLW-04-18 
Repair of Damaged RORO Ramp and R.C. Platform, Port of Puerto 
Princesa, Palawan. 

 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be ground for the rejection of our bid. 
 
 
 
 
 

Name:    
 

 

In the capacity of:    
 

 
Signed:    

 

 

Duly authorized to sign the Bid for and on behalf of: 
 
Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

  

SUMMARY OF BILL OF QUANTITIES 
  

NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM, 

PORT OF PUERTO PRINCESA, PALAWAN 

  

NO.  DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

BILL NO. I GENERAL EXPENSES LOT 1.00 ₱ ₱ 

BILL NO. II RORO RAMP LOT 1.00     

BILL NO. III R.C. PLATFORM LOT 1.00     

TOTAL BILL FOR THE CONTRACT ₱ 



 

BILL OF QUANTITIES 

  
NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM, 

PORT OF PUERTO PRINCESA, PALAWAN 

  

NO.  DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

BILL NO. I GENERAL EXPENSES         

1.01 Mobilization and Demobilization l.s. 1.00 ₱ ₱ 

1.02 Provide Safety and Health Program in the Execution of the Project mo. 6.00     

TOTAL FOR BILL NO. 1 ₱ 

 
 
 
 
 
 
 
 
 
 
 



BILL OF QUANTITIES 

  

NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM, 

PORT OF PUERTO PRINCESA, PALAWAN 

  
NO.  DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

BILL NO. II RORO RAMP         

2.01 Demolition of Damaged RORO Ramp cu.m. 135.00 ₱ ₱ 

2.02 Disposal of Concrete Debris cu.m. 135.00     

2.03 Supply and Install Reinforcing Bars for Item 2.04 kgs. 26,272.00     

2.04 Supply and Place 3500 PSI Concrete for RORO Ramp cu.m. 147.00     

2.05 Re-installation of Rubber Dock Fenders unit 7.00     

TOTAL FOR BILL NO. 2 ₱ 

 
 
 
 
 
 
 
 



 
 

 
 
 
 

 

BILL OF QUANTITIES 

  
NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM, 

PORT OF PUERTO PRINCESA, PALAWAN 

  
NO.  DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos) 

(1) (2) (3) (4) (5) (4) X (5) 

BILL NO. III R.C. PLATFORM         

3.01 Demolition of Damaged RC Platform Deck/Slab cu.m. 208.00 ₱ ₱ 

3.02 Disposal of RC Platform Concrete Debris cu.m. 208.00     

3.03 Supply and Install Reinforcing Bars for Item 3.04 kgs. 29,149.00     

3.04 
Supply and Place 3500 PSI Concrete for RC Platform     
Deck/Slab 

cu.m. 208.00     

3.05 
Supply and Install Galvanized Angle Bar 100mm X 100mm X  
10mm thick 

unit 84.00     

TOTAL FOR BILL NO. 3 ₱ 

 GRAND TOTAL ₱ 


