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BID FORM

Date :
ITB No. : NRP-PLW-04-2018

The Chairperson

PMO-PALAWAN-BAC (Bids and Award Committee)
PMO - Palawan

Philippine Ports Authority

Admin. Building, Barangay Bagong Pag-Asa

Port Area, Puerto Princesa City

We the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents,
including Addenda, for the Contract NRP-PLW-04-18 Repair of Damaged
RORO Ramp and R.C. Platform, Port of Puerto Princesa, Palawan;

(b) We offer to execute the Works for this Contract in accordance with the
Bid and Bid Data Sheet, General and Special Conditions of Contract
accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL NO. DESCRIPTION TOTAL AMOUNT

| GENERAL EXPENSES P

I RORO RAMP

I R.C. PLATFORM

TOTAL ESTIMATED AMOUNT (including VAT) P

The discounts offered and the methodology for their application are: [insert
information]

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall
remain binding upon us and may be accepted at any time before the
expiration of that period,;

(d) If our Bid is accepted, we commit to obtain the Performance Security in the amount
of percent of the Contract for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the
Contract, have nationalities from the following eligible countries: [insert
information]

(f) We are not participating, as Bidders, in more than one Bid in this
bidding process, other than alternative offers in accordance with the Bidding
Documents;




(g) Our firm, its affiliates, or subsidiaries, including any subcontractors or suppliers
for any part of theContract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof

included in your notification of award, shall constitute a binding contract
between us, until a formal Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid
or any other Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do so,
execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for the NRP-PLW-04-18

Repair of Damaged RORO Ramp and R.C. Platform, Port of Puerto
Princesa, Palawan.

(k) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:




SUMMARY OF BILL OF QUANTITIES

NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM,
PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)
(1) (2) 3) (4) (5) (4) X (5)
BILL NO. | GENERAL EXPENSES LOT 1.00 P P
BILL NO. II RORO RAMP LOT 1.00
BILL NO. Iil R.C. PLATFORM LOT 1.00
TOTAL BILL FOR THE CONTRACT P




BILL OF QUANTITIES

NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM,

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT | QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)

(1) (2) (3) (4) (3) (4) X (5)
BILL NO. | GENERAL EXPENSES

1.01 Mobilization and Demobilization Is. 1.00 P

1.02 Provide Safety and Health Program in the Execution of the Project mo. 6.00

TOTAL FOR BILL NO. 1




BILL OF QUANTITIES

NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM,

PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)

(1) (2) (3) (4) (5) (4) X (5)
BILL NO. II RORO RAMP

2.01 Demolition of Damaged RORO Ramp cu.m. 135.00 P

2.02 Disposal of Concrete Debris cu.m. 135.00

2.03 Supply and Install Reinforcing Bars for Iltem 2.04 kgs. 26,272.00

2.04 Supply and Place 3500 PSI Concrete for RORO Ramp cu.m. 147.00

2.05 Re-installation of Rubber Dock Fenders unit 7.00

TOTAL FOR BILL NO. 2




BILL OF QUANTITIES

NRP-PLW-04-18 REPAIR OF DAMAGED RORO RAMP AND R.C. PLATFORM,
PORT OF PUERTO PRINCESA, PALAWAN

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE (Pesos) AMOUNT (Pesos)
(1) (2) (3) (4) (5) (4) X (5)
BILL NO. Il R.C. PLATFORM
3.01 Demolition of Damaged RC Platform Deck/Slab cu.m. 208.00 P
3.02 Disposal of RC Platform Concrete Debris cu.m. 208.00
3.03 Supply and Install Reinforcing Bars for Item 3.04 kgs. 29,149.00
3.04 Supply and Place 3500 PSI Concrete for RC Platform cu.m. 208.00
Deck/Slab
3.05 Supply a_nd Install Galvanized Angle Bar 100mm X 100mm X unit 84.00
10mm thick

TOTAL FOR BILL NO. 3

GRAND TOTAL




