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SITE WORKS 

 

1.0   MOBILIZATION & DEMOBILIZATION  

1.1.1   GENERAL  

Work under this Contract shall be in accordance with the terms and 
conditions stipulated in the Conditions of Contract and Section 1 
"General Requirements" of these Specifications and shall apply to this 
Section whether herein referred to or not.  

1.1.2  SCOPE OF WORK  

This Section includes mobilization, demobilization, assembly and 
disassembly of equipment/plants including incidentals necessary to 
complete the work.  

1.1.3  MOBILIZATION  

a)  The Contractor shall mobilize and put into operation all 
equipment and plants   required to undertake the Contract.  

b)  Mobilization shall include the transferring to the job-sites of 
all equipment, plants, supplies and materials, personnel, and 
all items necessary for the execution and completion of the 
work, and shall also include the setting up of all equipment, 
instruments and all other plants until rendered operable, 
subject to the confirmation of the Engineer.  

c)  Sufficient supply of spares for the equipment and plants shall 
be carried on-site. Equipment/plants encountering 
breakdowns must be repaired on site by the most 
expeditious method possible at no cost to the Procuring 
Entity. In the event that the equipment/plants call for major 
repair works that cannot be undertaken at the site, the 
Contractor shall replace such equipment/plants with equal or 
better performance capacity at no additional mobilization 
costs to the Procuring Entity and the Contractor shall not be 
entitled to any time extension.  

1.1.4  DEMOBILIZATION  

Demobilization upon request of the Contractor and approved by the 
Engineer, shall include the following:  

The dismantling, preparation and loading for removal and shipment 
of all Contractor’s plant, equipment and personnel at each site after 
completion of the works. 
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2.0 CONSTRUCTION PHOTOGRAPHS  

a)   Provide record progress photographs taken at a fixed point and angle as, 
when and where directed by the Engineer at intervals of not more than 
ten (10) days. The photographs shall be sufficient in number and location 
to record the exact progress of works. The Contractor shall provide the 
Engineer all the photographs stored in CDs- properly labeled. Billing 
photographs shall be in 4R size with corresponding billboard indicating 
the name of the project and location, bill number, item number, name of 
the person taking the photograph, date taken and the on-going activity.  

3.0 MONTHLY PROGRESS REPORT  

a)  The Contractor shall maintain a daily log describing the important events 
pertaining to the Works, the working hours, the number of laborers 
employed, effective operation time of equipment, overtime hours, delays 
due to meteorological and maritime conditions, lack of labor, materials or 
equipment, progress made including instructions, notifications and 
recommendations made by the Engineer.  The Contractor shall submit to 
the local DOLE office copy furnished the Authority the Minutes of Monthly 
Safety meetings and the Daily Accident/Treatment Report in prescribed 
form. 

4.0    AS-BUILT DRAWINGS AND FINAL CONSTRUCTION REPORT 

Within thirty (30) calendar days after the issuance of the Taking Over 
Certificate, the Contractor shall prepare and as-built drawings and a final 
construction report as draft. And within thirty (30) calendar days after the 
issuance of the Taking Over Certificate, the Contractor shall submit the 
Final Construction Report and Final As-Built drawings.  

5.0   DEMOLITION WORK 

5.1.1  DESCRIPTION 

This section shall be applied to the demolition work of existing port 
structures as indicated on the Drawings. 

5.1.2 GENERAL PROVISIONS 

The Contractor shall be deemed to have satisfied himself of the site 
conditions, and to have included in his unit prices provision for all 
risks that may arise during or in connection with the work. 

b)    The demolition work shall be carried out by approved methods 
and equipment such as concrete breakers, gas-cutters, 
hydraulic jacks, compressed air disintegrators, etc., however, 
no blasting shall be used unless approved in writing by the 
Engineer and after obtaining the written permission of the 
concerned Authorities. 
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c) The Contractor shall provide suitable equipment, skilled labor 
and appropriate temporary works such as scaffoldings to 
ensure safety in his demolition works as well as in the adjacent 
area. 

d) The Contractor shall demolish all the structural members above 
the level on which the subsequent and permanent works under 
this Contract will begin.  To this end, the temporary 
construction works such as excavation shall be conducted by 
the Contractor. 

e) Materials coming from the demolition works, except general 
earth, shall remain the property of the Procuring Entity, the 
designated part of which shall be stored by the Contractor at 
places specified by the Engineer’s authorized Representative 

5.1.3 PARTICULAR REQUIREMENTS 

a)     Steel Members 

Demolished materials shall be removed from the site and 
dumped at the disposal areas approved by the Engineer. 

b)   Concrete and Other Members 

Demolished members, shall be broken to small pieces and 
debris, and shall be removed from the site as soon as possible 
and dumped at the disposal areas approved by the Engineer. 

c)   Spalled concrete as well as corrosion on rebars on damaged 
pile caps pile shall be     properly removed. 

5.1.4  CONSTRUCTION METHODS  

Prior to the commencement of any works herein, the Contractor 
shall submit his proposed works, and methods, including temporary 
works such as formwork, supports, scaffolding etc., for the 
Engineer’s approval.  

 

5.1.5  STORAGE AND DUMPING  

Prior to the commencement of the demolition work, the Engineer 
shall submit to the  Contractor a list in which all the materials to be 
salvaged and overhauled, as property of  the Procuring Entity and 
the location of their storage shall be described. Materials 
embedded in concrete units shall not be salvaged.  
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The Contractor shall separate materials to be salvaged from debris. 
Salvaged materials shall be loaded, transported and unloaded by 
the Contractor at the specified locations.  

Debris, if it does not contain any pollutant in the opinion of the 
Contractor may be dumped at the offshore area.  

The Contractor may dump debris on land areas but out of the site, 
which areas shall be procured and prepared at his own expense. In 
this case, safety measures shall be undertaken in the transporting, 
unloading, covering and others as requested by the Engineer.  

5.1.6  SAFETY  

The Contractor shall be responsible for the safety of its workers. 
Wearing of personal protective equipments (PPEs) shall be 
mandatory. 

At the end of each day’s work, the site shall be left in safe 
condition, so that no part is in danger of toppling, or falling or 
creating hazards to personnel or equipment. 

The construction site shall be properly lighted at night. Warning 
signs shall be properly located for the safety of the port users.         

 

SPECIFICATIONS 

    6.0   CONCRETE PAVEMENT 

6.1.1   MATERIALS  

    a. Cement          

Cement used shall be Type I Portland conforming to the requirements of the 
latest revision of ASTM C 150 "Standard Specifications for Portland 
Cement.”.  

 b.      Coarse Aggregates .     

           Coarse Aggregates shall be washed, well graded, hard pieces of 
gravel, crushed gravel or rock conforming to the requirements of ASTM C 33 
"Standard Specification for Concrete Aggregates".  

 c.     Fine Aggregates        

         Fine Aggregates shall be washed sand, 'stone screenings or other inert 
materials of same characteristics, or any combination thereof composed 
clean, hard, strong, uncoated grains and free from injurious amount of dust, 
lumps of clay, shale, alkali, and organic matter. It shall conform to the 
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requirements of ASTM C33 "Standard Specifications for Concrete 
Aggregates". Beach sand shall not be used unless approved by the Engineer.  

   d. Admixtures        

          Unless otherwise required by field conditions admixtures may be used 
subject to the expressed approval of the Engineer. The cost thereof shall be 
considered as already included in the unit cost bid of the Contractor for the 
concrete.  

 e. Tie Bars and Dowels 

     Tie bars for joints shall be deformed steel bars conforming to the 
requirements specified in AASHTO M 31 or equivalent sizes as indicated in 
the drawings or as approved by the Engineer. The deformed steel bars shall 
be grade 40. Dowel bars shall be plain steel bars conforming to the 
requirements specified in AASTHO M 31 or equivalent. 

   f. Joint Filler 

   Poured filler for joint shall conform to the requirements of AASTHO 
M173.  The filler for each joint shall be furnished in single piece for the depth 
and width required for the joint unless otherwise authorized by the Engineer. 

6.1.2      METHOD OF CONSTRUCTION 

6.1.2.1     Sub-grade Preparation 

  a. Sub-grade of Existing Pavement 

 Where the new pavement is to be constructed immediately after the 
removal of an existing concrete pavement and if so specified in the contract, 
the slab shall be broken into pieces with greatest dimension not more than 
500 mm and the existing pavement material re-compacted or disposed of as 
directed by the Engineer. The resulting sub-grade level shall, as part of the  
pavement construction be shaped to conform to the required tolerances by 
placing and compacting when necessary a leveling course comprising of 
materials of the pavement course to be placed immediately above. 

   b. Proof Rolling 
Unless otherwise ordered by the Engineer, a variable-load pneumatic tires 

roller shall be used to proof roll the sub-grade. The roller shall have a load 
variable within the range of (at least) from 10 to 45 tons, on an overall width 
not greater than 3.2m and shall have tires whose pressures are variable up to 
not less than 620 KN per square meter. The proof rolling shall consist of one 
pass of the roller along the center of each lane of the travelled way. 

 
 c. Protection of Completed Works 
Any part of the sub-grade that has been completed shall be protected and 

any damaged resulting from the negligence on the pert of the Contractor shall 
be repaired by him as directed by the Engineer without additional payment. 
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The sub-grade when prepared too soon in relation to the laying of the sub-
base, is liable to deteriorate, and in such case, the Contractor shall, without 
additional payment, repair, re-roll or re-compact the sub-grade as may be 
necessary to restore it to the state specified herein. 

6.1.2.2     Aggregate Sub-base Course 

  a. Placing 
 The aggregate sub-base material shall be placed as a uniform mixture on 
a prepared sub-grade in a quantity which will provide the required compacted 
thickness.  
 
  b. Spreading and Compacting 
 When uniformly mixed, the mixture shall be spread to the paln thickness 
for compaction. When the required thickness is 150mm or less, the material 
may be spread and compacted in one layer. 
 
 
6.1.2.3     Portland Cement Concrete Pavement 
 

 a. Concrete Class 
The concrete for pavement shall satisfy the following requirements: 
Minimum Compressive strength   - 24 MPa 
Maximum Aggregate Size    - 38mm 
Maximum Water Cement ratio   - 0.45 
 

 b. Proportioning, Consistency and Mixing of Concrete 
The proportioning, consistency and mixing of concrete shall conform to the 

requirements of “Reinforced Concrete”.                                                       
  
 

c. Preparation 
The base shall be properly watered and thoroughly moistened prior to 

placing of the concrete. 
 

 d. Form work Construction 
Forms shall be of steel, of an approved section and shall be straight and 

of a depth equal to the thickness of the oavement at the edge. The base of 
the forms shall be of sufficient width to provide the necessary stability in all 
directions. 

 
 e. Joints 
All joints, longitudinal, transverse, etc., shall be constructed as shown on 

the Drawings and shall be clean and free of all foreign material. 

     6.1.3     STORAGE OF MATERIALS  

    a. Cement shall, be stockpiled as closely as possible, in weatherproof 
storage    sheds, stacks suitably elevated above ground to prevent cement 
absorption of moisture.  

    b. Aggregates shall be placed in stockpile in a manner preventing 
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segregation thereof and contamination with foreign materials.  

    c.     Reinforcing steel bars shall be stored properly, covered and protected 
from humidity to prevent rusting and contamination with oil, dirt or 
other objectionable matters 

 6.1.4     DESIGNED STRENGTH OF CONCRETE  

Concrete shall develop compressive cylinder strength of 3,500 psi. in 
seven days , unless otherwise indicated in the drawings. 

Concrete for jacketing of damaged pile caps shall have strength of 
4000psi in seven days mixed with epoxy bond to adhere to existing 
concrete. 

6.1.5    TRIAL BATCH FOR CONCRETE 

Thirty (30) calendar days before the start of concreting works, the 
Contractor shall submit design mixes and the corresponding test result 
made on sample thereof. Sampling and testing shall be in accordance 
with the ASTM Standard procedures for sampling and testing, for the 
particular design strength(s) required.  

The particulars of the mix such as the slump and the proportionate 
weights of cement, saturated surface dry aggregates and water used 
shall be stated. Test results shall show 28-day strength(s) fifteen (15%) 
percent higher than the ultimate strength(s) required.  

The design mix for concrete to be used shall be submitted together 
with at least three (3) standard cylinder samples for approval at least 
one (1) month prior to the start of each concreting schedule. Such 
samples shall be prepared in the presence of the Engineer.  

Standard laboratory strength test for the 7, 14 and 28 days periods 
shall be taken to all concrete samples in addition to routine field tests, 
at cost to the Contractor. Only design mixes represented by test 
proving the required strength for 7, 14 and 28 days tests shall be 
allowed.  

The cost of sampling, handling and transporting samples from jobsite 
to the laboratory and the cost of subsequent tests made until the 
desired mix is attained shall be for the account of the Contractor.  

 
             6.1.6   CONCRETE PROPORTION AND CONSISTENCY 
 

  Concrete proportion should produce mix consistencies that will work 
readily into angles and comers of the forms and around reinforcements 
irrespective of the method of placing employed, without permitting -the-
materials to segregate or excess water to collect on the surface of the 
concrete and with separated individual particles of aggregates showing 
coating of mortar with proportionate amount of sand. The total aggregate 
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in the proportion used shall be such that when sieved, the weight passing 
the No. 4 standard sieve shall be thirty percent (30%) of the total.  

The methods used for measuring materials going into the concrete mix 
shall permit easy checking and control of proportions at any time during 
the work.  

             6.1.7 MIXING OF CONCRETE 

1. All concrete used shall be transit machine-mixed at the designated site.  
Each batch shall be   mixed at the mixer’s design speed. 

 

2. All mixed contents of the mixer shall be thoroughly removed before any  
succeeding batch  s placed. 

 

3. The materials for the first batch shall contain sufficiently excess cement,  
sand, and water to coat   the inside walls of the mixer without reducing the 
required mortar content of the mix. The mixer shall be provided with 
devices foe accurately measuring and controlling the   amount of water 
used in each batch and for automatically recording the number of    
revolutions of the mixer. 

              6.1.8 PLACING OF CONCRETE  

  1. Concrete shall be placed in the presence of the Engineer only after the 
forms, reinforcing bars and other spaces to receive the concrete have 
been inspected and approved by him.                                           

2. Concrete shall be placed only when wind and weather conditions will allow 
proper placement and curing of the concrete. Notice of any concreting 
operations shall be served to the Engineer at least three (3) days ahead of 
each schedule.  

3. Mixed concrete shall be deposited in its final position within a practicable 
time. Each succeeding fresh deposit for particular structural member shall 
be placed at a practicable rate to prevent cold joints. Each successive 
fresh deposit of concrete shall be vibrated vertically at uniformly spaced 
points and levels, of such duration and intensity to compact the concrete 
thoroughly but shall be discontinued the moment segregation of materials 
is noticed. 

4. Where concreting operations involve a fall more than 1.50meters (4.92 
feet), the fresh concrete shall be poured through approved sheet metal 
conduit or pipes. The pipes shall be kept full of concrete and its lower end 
kept below the surface of concrete throughout, the, pouring operations.  

5.Deposition of concrete shall be in such a way as to prevent segregation of 
the materials and the displacement of the reinforcement. Placing shall be 
done preferably with the use of buggies, buckets or wheel-borrows. 
Troughs, conveyors and pipes and the manner of use of each one shall be 
with the expressed permission of the Engineer.  

6.  Each layer of concrete shall be placed approximately normal as possible 
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in uniform layers not exceeding 0.30 meter, unless otherwise ordered. 
The rate of placing concrete in the forms shall preferably be 0.025 meter 
(0.082 feet) vertical rise per minute.  

6.1.9  CURING AND WATER PROOFING  
 

All concrete shall be cured for at least 14 days after the date of placing in 
accordance with the approved and accepted methods.  

 
              6.1.10 FINISHING OF CONCRETE SURFACES  
 

Concrete surfaces shall conform accurately to the form, alignment, 
grades and sections shown in the drawings or as prescribed by the 
Engineer. It shall be free from bulges, ridges, honeycombing or 
roughness of any kind and shall be of a reasonably smooth wood float 
finish.  

 

              6.1.11ARCHITECTURAL FINISH  

All exposed concrete exterior surfaces shall be given an architectural 
finish as directed by the Engineer.  

             6.1.12 PLACING OF REINFORCEMENT  

Metal reinforcement shall be placed as accurately detailed on drawings 
and properly secured by approved means. 

Generally, splice/s of reinforcement at points of maximum stress 
especially in slabs, beams and girders shall be avoided. Such splice/s 
may however be approved by the Engineer in writing provided the lap if 
bonded or butt welded is sufficient to transfer tensile stress between bars 
by at least 125% of the specific yield strength of the reinforcing bar. For 
adjacent bar splices shall be staggered. 

All reinforcing steel shall be cleaned of all rust or scale and deleterious 
materials which tend to destroy the bond between the concrete and the 
steel. Concrete covering must be strictly observed.  

For RC Platform, concrete spacer of 3” thickness shall be provided to maintain 

the concrete covering of steel reinforcements. 

              6.1.13 TEST ON CONCRETE  

Test on concrete shall be in accordance with the following:  

Concrete samples for tests shall be secured and molded in accordance  
With ASTM C172 – “Method of sampling Concrete”, and ASTM C31 – 
“Method of making Curing, Concrete Compression and Flexure Test 
specimens in the field”.  

Strength tests on samples shall be made in accordance with ASTM C39 
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“Standard Method of Test for Compressive Strength of Molded Concrete 
Cylinder”.  

Not less than four (4) cylindrical specimens shall be made for each test of 
which at least two (2) shall be reserved for 28-day test. Not less than one 
(I) test shall be made for every fifty (50) cubic meters of concrete but in 
no case less than one (1) test for each day’s concreting.  

Samples shall be taken by the Contractor under the supervision of the 
Engineer; and shall be delivered as soon as practicable for testing, at his 
expense, to the designated laboratories.  

The average strength of test samples representing any definite class of 
concrete used as well as the average of any five (5) consecutive strength 
tests representing the class of concrete shall be equal to or greater than 
the specified strength and not more than one (I) strength test in ten (10) 
shall have an average value less than 90% of the specified strength.  

If the test results indicate strength values less than the required, the 
Project Manager shall have the right to order a change in the concrete 
proportion used for the remaining work, or in the procedure of curing the 
concrete.  

             6.1.14 FIELD TESTS 

Prior to concrete pouring, Field Density Test (FDT) shall be carried out to 
test the compaction of base at the expense of the contractor. 

Field Tests as may deem necessary to check on the quantity of the 
materials and mixtures and the manner of construction employed shall be 
conducted by the Project Engineer assigned to the project.  And when 
such tests result to values less than that tolerated by standards set in 
applicable provisions of the ASTM Specifications referred herein, or 
contrary to accepted good Engineering practice, the Contractor shall 
comply to any instructions given by the Project Engineer to upgrade the 
materials used and method of construction employed.  

6.1.15 CONSTRUCTION JOINTS 

Concrete cutting shall be done within 48 hours after concrete pouring to 
allow proper expansion of concrete. 

6.1.16 FORMS AND FALSEWORK (FOR RC PLATFORM) 

All forms and false work to be used in the work must be designed, and 

constructed by the Contractor for rigidity and adequacy for carrying the loads of 

the fresh concrete and/or additional superimposed construction loads. The 

Authority may from time to time verify the adequacy and safety of such 

temporary works and may require the Contractor to submit detailed designed 

drawings of forms and false works proposed to be used. Approval of such 

drawings or design of forms, however, shall not relieve the Contractor of his 
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liability on resulting imperfections or damages to the finished concrete, or other 

damages which may directly result therefrom. 

Forms may be re-used but shall be scrapped by a wire brush of all clinging 

mortar. Bulges should be planed and realigned prior to its use.  

Prior to placing concrete form surfaces should be oiled for easy form removal. 

However, the oil coating should not be so thick as to stain and soften the 

concrete surface. Oil coatings should be applied before rebars are placed.  

        7.0   CLEARING WORKS   

The Contractor shall remove all debris, sediments and other materials at 
the existing drainage system and properly dispose said materials as 
directed by the Engineer. Temporary structures erected, excess 
materials and construction debris within the construction/port area upon 
completion of the project shall also be removed. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


