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SCHEDULE OF LOADS

oy DESCRITION: LIGHT QUTLET ﬂmﬁmv <wﬁﬁ" nﬁ.ﬂmw" PROTECTION: |  CONDUCTOR:
1 | 4- (50w WL) + 8 (18w PINLIGHT) 12 626W | 220V | 285A 15AT,2P 2-3.5mmi THW

2 7 - (1-40w FL) + 1 (18w PINLIGHT) 8 298w 20v 135A 15AT, 2P 2-3.5mni THW

3 |3 (200w CONVENIENCE OUTLET) 60w | 220v | 273A 204720 2-5.5mm THW

4 |SPARE 1000w | 220v | 454 15AT,29 2-3.5mai THW
TOTAL: 18 2524w | 220V | 11474 270aT,2p | 2-8.0mni THW
CONDUCTOR ELECTRICAL COMPUTATION:

Ic =} + 0251 DF
=11.47 + 0.25(454) 80%

= 10.08 Amperes
- USE 2 -8.0 mm THW IN 1" @ RSC PIPE

I= I + 15§ DF.
=11.47 + 1.5(4.54) 80%

= 14.624 Amperes
- USE 30 AT/AF MAIN CIRCUIT BREAKER

ﬁmnm meﬂzmgmmm
w&?%wsﬂzm
INCLUDING R

/" \ix4oW FLUORESCENT LAMP

NoT T

140 WATT SURFACE MOUNTED OPEN LOUVER TUBULAR

BAKED ON ENAMEL
TUBULAR HOUSING WITH BRIGHTENED AND ANODZED

SPECIFICATION

ALL ELECTRICAL WIRING INSTALLATIONS SHALL CONFORM WITH THE
LOCAL ORDINANCE AND TO THE NATIONAL ELECTRICAL CODE OF
THE PHILIPPINES.

ALL ELECTRICAL WIRING INSTALLATIONS SHALL BE DONE UNDER
THE DIRECT SUPERVISION OF A DULY LICENSED PROFESSIONAL
ELECTRICAL ENGINEER.

ELECTRICAL WIRES EMBEDDED ON CONCRETE SHALL BE CONCEALED
ON RIGID STEEL CONDUIT OR ELECTRICAL PVC PIPES.

ALL SWITCHES SHALL BE LOCATED 1.50 M. FROM THE FINISHED
FLOOR LINE & 0.30 M. FOR ALL CONVENIENCE OUTLETS.
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work executed
on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Standard Form Number: SF-INFR-55
Revised on: August 11, 2004

Bill of Quantities

REPAIR OF DAMAGED PORT FACILITIES AND BACK UP AREA CAUSED BY

TYPHOON ODETTE, PORT OF LIMASAWA, SO., LEYTE

Item No.

Description

Quantity

Unit

Unit Price
(Pesos)

Amount
(Pesos)

I.

GENERAL EXPENSES

I.1

Mobilization, Demobilization

and Clean-up of Site
(Pesos

1.00

Amount in Words

and

centavos)

lot

II.

SAFETY, HEALTH AND
ENVIRONMENTAL

PROGRAM

II.1

Provide Environmental Safety
and Health Program
(Pesos

1.00

Amount in Words

and

centavos)

Lot

III

DEMOLITION WORKS

ITI.1

Demolition and Disposal of
Existing Damaged Concrete
Pavement

Pesos

Amount in

Words

and

centavos)

328.80

Sg.m

Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder
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II1.2 Demolition and Disposal of 222.86 Sg.m
Slope Protection Concrete
Facing
(Pesos
Amount in
Words
and
centavos)
II1.3 Demolition and Disposal of 705.74 Cu.m
Reinforced Concrete Block
(Pesos
Amount in
Words
and
centavos)
111.4 Demolition and Disposal of 61.31 Cu.m
Security Perimeter Fence
(Pesos
Amount in
Words
and
centavos)
IV. EARTHWORKS AND
ROCKWORKS
V.1 Excavate Existing Fill 750.45 Cu.m
Materials at Back Up Area
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date
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V.2 Supply and Installation of 887.62 Sg.m
Geotextile Filter Fabric
(Pesos
Amount in
Words
and
centavos)
V.3 Supply and Installation of 50 369.06 Cu.m
to 100 kgs/pc Core Rocks
(Pesos
Amount in
Words
and
centavos)
I1V.4 Supply and Installation of 622.27 Cu.m
100-500 kgs/pc Underlayer
Rocks
(Pesos
Amount in
Words
and
centavos)
IV.5 Supply and Installation of 693.88 Cu.m
500-1000 kgs/pc Core Rocks
(Pesos
Amount in
Words
and
centavos)
V.6 Supply and Installation of 445.56 Cu.m
1000-2000 kg/pc Armour
Rocks
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date
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IvV.7

Supply, Spreading and

Compaction of Granular Fill at

Back Up Area
(Pesos

Amount in

Words
and

centavos)

2,635.12

Cu.m

BASE AND SUB BASE
COARSE

Supply, Spreading and
Compaction of 200mm thk
Compacted Base Coarse
(Pesos

Amount in

Words
and

centavos)

258.87

Cu.m

V.2

Supply, Spreading and
Compaction of 150mm thk
Gravel Base Coarse
(Pesos

Amount in

Words

and

centavos)

194.15

Cu.m

VI

PORTLAND CEMENT
CONCRETE PAVEMENT,
250mm thick

VI.1

Supply and Installation of
PCCP, 250mm thk, 4000 psi
(Pesos

Amount in

Words

and

centavos)

1,125.50

Sg.m

VII

RORO RAMP APPROACH

Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date

266




VII.1

Supply and Installation of
Steel Reinforcement for
Beam, Pile Caps and Slab
(Pesos

Amount in

Words
and

centavos)

9,428.00

Kgs.

VII.2

Supply, Installation and
Removal of Formworks for
Beam, Pile Caps and Slab
(Forms and Scaffolds)
(Pesos

Amount in

Words
and

centavos)

124.75

Sg.m

VIIL.3

Supply, Place and
Compaction of 3500 psi
Concrete for Beam, Pile Caps
and Slab

(Pesos

Amount in

Words
and

centavos)

22.68

Cu.m

VIII

PILES @ RORO RAMP
APPROACH

VIII.1

Boring of Hard Rocks
(Pesos

Amount in

Words
and

centavos)

66.00

Lh.m

Submitted by:

Authorized Representative/Signature

Designation

Name of Bidder

Date
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VIII.2

Supply and Installation of
Steel Reinforcement for
Bored Pile

(Pesos

Amount in

Words
and

centavos)

3,355.00

Kgs.

VIIL.3

Supply, Place and
Compaction of 6000 psi
Portland Cement Concrete for
Bored Pile

(Pesos

Amount in

Words
and

centavos)

8.29

Cu.m

IX

CONCRETE SHEET PILE
WALL INCLUDING
CORNER PILE

IX.1

Supply & Installation of Steel
Reinforcement for Concrete
Pile, 300mmx600mm

(Pesos

Amount in

Words
and

centavos)

39,965.00

Kgs.

IX.2

Supply, Installation and
Removal of Formworks for
Concrete Pile,
300mmx600mm (Forms
Only)

(Pesos

Amount in

Words

and

centavos)

660.00

Sg.m

Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date
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IX.3

Supply, Place and
Compaction of 6000 psi
Portland Cement Concrete for
Concrete Pile,
300mmx600mm

(Pesos

Amount in

Words
and

centavos)

59.40

Cu.m

IX.4

Boring of Bedrock for
Concrete Pile,
300mmx600mm
(Pesos

Amount in

Words
and

centavos)

330.00

Ln.m

IX.5

Driving and Installation of
Concrete Pile,
300mmx600mm

(Pesos

Amount in

Words
and

centavos)

330.00

Ln.m

ANCHOR WALL,
RETAINING WALL AND TIE
RODS

X.1

Supply & Installation of Steel
Reinforcement for Anchor
Wall

(Pesos

Amount in

Words
and

centavos)

924.00

Kgs.

Submitted by:

Authorized Representative/Signature
Designation

Name of Bidder
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X.2 Supply, Installation and 43.39 Sg.m
Removal of Formworks for
Anchor Wall (Forms Only)
(Pesos
Amount in
Words
and
centavos)
X.3 Supply, Place and 11.94 Cu.m
Compaction of 3500 psi
Portland Cement Concrete for
Anchor Wall
(Pesos
Amount in
Words
and
centavos)
X.4 Supply and Installation of 2,795.00 Kgs.
Steel Reinforcement for
Retaining Wall
(Pesos
Amount in
Words
and
centavos)
X.5 Supply, Installation and 108.22 Sg.m
Removal of Formworks for
Retaining Wall (Forms Only)
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date
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X.6

Supply, Place and
Compaction of 3500 psi
Portland Cement Concrete for
Retaining Wall

(Pesos

Amount in

Words
and

centavos)

40.50

Cu.m

X.7

Supply and Installation of
Steel Anchor Rods
(Pesos

Amount in

Words
and

centavos)

5.00

sets

XI

SLOPE PROTECTION

XI.1

Supply & Installation of
Reinforced Concrete for
Concrete Facing at Section
B,C,D,E, 3000 psi

(Pesos

Amount in

Words
and

centavos)

85.44

Cu.m

XI.2

Supply & Installation of
Formworks and Concrete for
Toe at Section C and D, 3000
psi

(Pesos

Amount in

Words
and

centavos)

52.09

Cu.m

Submitted by:

Authorized Representative/Signature
Designation

Name of Bidder

Date
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XI.3

Supply and Installation of
Formworks, Concrete and
Reinforcements for RC Blocks
at Section B and E, 3500 psi
including the lifting & placing
of R.C. Blocks

(Pesos

Amount in

Words
and

centavos)

896.00

Cu.m

XI1.4

Supply and Installation of
Formworks, Concrete and
Reinforcements for Stair
Landings, 3500 psi
(Pesos

Amount in

Words
and

centavos)

86.69

Cu.m

XI.5

Supply and Installation of
Mooring Cleats
(Pesos

Amount in

Words
and

centavos)

12.00

sets

XII

WAVE BREAKERS

XII.1

Fabrication and Installation of
Tetrapod Wave Breakers,
including Lifting and Placing
(Pesos

Amount in

Words
and

centavos)

185.00

Pcs

XIII

R.C. CURB

Submitted by:

Authorized Representative/Signature
Designation

Mame of Bidder
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XIII.1

Supply & Installation of
Reinforced Concrete Curb
(Pesos

Amount in

Words
and

centavos)

81.00

Ln.m

XIV

REPAIR OF PASSENGER
TERMINAL BUILDING

XIV.1

Removal and Replacement of
Damage Canopies
(Pesos

Amount in

Words
and

centavos)

25.56

Sg.m

XIV.2

Removal and Replacement of
Damage Steel Railings
(Pesos

Amount in

Words
and

centavos)

1.00

Lot

XIV.3

Removal and Replacement of
Damaged Doors and Windows
(Pesos

Amount in

Words
and

centavos)

15.00

sets

Submitted by:

Authorized Representative/Signature
Designation

Mame of Bidder
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XI1V.4 Removal and Replacement of 11.00 Units
Water Closets and Fixtures
(Pesos
Amount in
Words
and
centavos)
XIV.5 Repainting of Interior and 520.72 Sg.m
Exterior Walls and Canopies
(Pesos
Amount in
Words
and
centavos)
XIV.6 Replacement of All Lighting 1.00 lot
Fixtures and Control Switches
including Wirings
(Pesos
Amount in
Words
and
centavos)
XV PRECAST CONCRETE
SECURITY FENCE WITH
PLANTBOX
XV.1 Cutting, Breaking and 27.00 Sg.m
Disposal of Pavement
(Pesos
Amount in
Words
and
centavos)
XV.2 Soil Excavation, Backfill and 25.65 Cu.m
Compaction of Granular Fill
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date
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XV.3 Supply and Fabricated of 5,166.00 kgs
Steel Reinforcements
(Pesos
Amount in
Words
and
centavos)
XV.4 Supply and Installation of 68.85 Sg.m
CHB includes Plastering
(Pesos
Amount in
Words
and
centavos)
XV.5 Supply, Place and 75.00 Ln.m
Compaction of 3000 psi
Concrete includes Formworks
(Pesos
Amount in
Words
and
centavos)
XV.6 Supply of Interlink Fence and 4.00 Units
Anti-Climbing Device
(Pesos
Amount in
Words
and
centavos)
XV.7 Painting Works 642.21 Sg.m
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature
Designation

Mame of Bidder
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XV.8 Supply of Soil and Plants 43.95 Sg.m
(Pesos
Amount in
Words
and
centavos)
XVI REPAIR OF WELCOME
ARCH, GATE,
GUARDHOUSE AND
ACCESS BOOM
XVI.1 Repair of Welcome Arch 1.00 Unit
(Pesos
Amount in
Words
and
centavos)
XVI.2 Fabrication, Installation & 14.55 Ln.m
Painting of Entrance/Exit gate
including Pedestrian Gate
(Pesos
Amount in
Words
and
centavos)
XVI.3 Repair of Guardhouse 1.00 lot
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature
Designation

Mame of Bidder
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XVI1.4 Supply and Installation of 2.00
Access Boom and Accessories

(Pesos

Amount in

Words
and

centavos)

Units

TOTAL:

Submitted by:

Authorized Representative/Signature

Designation

Name of Bidder
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X.4Section I1X. Checklist of Technical and
Financial Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)
(€)

(f)

(@)

contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
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that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and
()  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.
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