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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to enable 

Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in 

the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work executed 

on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by including 

a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for 

possible price increases should be provided as a provisional sum in the Summary Bill of 

Quantities.  The inclusion of such provisional sums often facilitates budgetary approval by 

avoiding the need to request periodic supplementary approvals as the future need arises.  

Where such provisional sums or contingency allowances are used, the SCC should state the 

manner in which they will be used, and under whose authority (usually the Procuring Entity’s 

Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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Standard Form Number: SF-INFR-55 

Revised on: August 11, 2004 

Bill of Quantities 
 

 

REPAIR OF DAMAGED PORT FACILITIES CAUSED BY TYPHOON ODETTE 

& TROPICAL STORM AGATON, PORT OF BAYBAY, LEYTE 
 

 

Item No. 
 

 
Description 

 
Quantity 

 
Unit 

 

Unit Price 

(Pesos) 

 

Amount 

(Pesos) 

I. GENERAL EXPENSES     

I.1 
 

Mobilization, Demobilization 

and Clean-up of Site 
(Pesos ___________ 
__________________________   
____Amount in Words_______  
and ______________________ 

centavos) 
 
 

1.00 lot   

II. SAFETY, HEALTH AND 

ENVIRONMENTAL 

PROGRAM 

    

II.1  Provide Environmental Safety 
and Health Program 
 (Pesos ___________ 
__________________________   
____Amount in Words_______  
and ______________________ 
centavos) 

 

1.00 Lot   

III PASSENGER TERMINAL 

BUILDING 
    

III.1 Removal and Replacement of 

Roofing Materials and 

Accessories 

Pesos___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

 

 

 

 

538.00 Sq.m   
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III.2 Removal and Replacement of 

Fascia Frame, Fascia Board, 

Gutter and Parapet 

 (Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

85.00 Ln.m   

III.3 Removal and Replacement of 

Ceiling and Ceiling Joists  

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

200.00 Sq.m   

III.4  Removal and Replacement of 

Ceiling Eaves, Board and 

Joists 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

152.70 Sq.m   

III.5  Scrape and Repainting of 

Ceiling and Interior and 

Exterior Walls 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

705.50 Sq.m   
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IV. RC PIER     

IV.1 Demolition and Disposal of 

Damaged Existing Structures 

 (Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

40.56 Cu.m   

IV.2 

 

 

 

Supply and Installation of 

Steel Reinforcements 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

 

 

 

 

4,596.59 Kgs   

IV.3 Supply Installation and 

Removal of Formworks 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

205.35 Sq.m   

IV.4 Supply, Place and 

Compaction of 4000 psi 

Concrete 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

40.56 Cu.m   

V MOORING AND 

FENDERING SYSTEM 
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V.1 Removal and Reinstallation of 

25T Mooring Bollards 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

2.00 Units   

V.2 Supply, Delivery and 

Installation of V-Type Rubber 

Dock Fenders 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

2.00 Units   

V.3 Supply and Installation of 

Steel Fendering System 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

15.00 Units   

VI CONTINOUS RORO RAMP     

VI.1  Breaking and Disposal of 

Damaged Portion of Roro 

Ramp 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

 

 

 

 

 

 

 

19.02 Cu.m   
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VI.2  Supply and Installation of 

Steel Reinforcements 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

455.04 kgs   

VI.3  Supply, Installation and 

Removal of Formworks 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

63.40 Sq.m   

VI.4  Supply, Place and 

Compaction of 4000 psi 

Concrete 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

19.02 Cu.m   

VI.5  Remove and Replace RORO 

Ramp Steel Plate 

(Pesos ___________ 

_______________________

___   ____Amount in 

Words_______  

and 

______________________ 

centavos) 

1,208.90 kgs   

TOTAL:  
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Section IX. Checklist of Technical and Financial 

Documents 
 
 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a 

State of Calamity or other similar issuances that shall allow the use of alternate 

documents in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant 

to Section 30 of the 2016 revised IRR of RA No. 9184. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

249 

 

Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

   (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

   (d) Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

   (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (f) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid;  

   b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

   c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 

or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

   (g) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

   (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

   (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 
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that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

   (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

   (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

   (m) Cash Flow by Quarter. 
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