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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work executed
on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Standard Form Number: SF-INFR-55
Revised on: August 11, 2004

Bill of Quantities

REPAIR OF DAMAGED PORT FACILITIES CAUSED BY TYPHOON ODETTE

& TROPICAL STORM AGATON, PORT OF BAYBAY, LEYTE

Item No.

Description

Quantity

Unit Price

Unit (Pesos)

Amount
(Pesos)

I.

GENERAL EXPENSES

I.1

Mobilization, Demobilization
and Clean-up of Site
(Pesos

Amount in Words

and
centavos)

1.00

lot

II.

SAFETY, HEALTH AND
ENVIRONMENTAL
PROGRAM

II.1

Provide Environmental Safety
and Health Program
(Pesos

Amount in Words

and
centavos)

1.00

Lot

III

PASSENGER TERMINAL
BUILDING

III.1

Removal and Replacement of
Roofing Materials and
Accessories

Pesos

Amount in

Words
and

centavos)

538.00

Sg.m

Submitted by:

Authorized Representative/Signature
Designation

Mame of Bidder

Date

243




II1.2

Removal and Replacement of
Fascia Frame, Fascia Board,
Gutter and Parapet

(Pesos

Amount in

Words
and

centavos)

85.00

Ln.m

II1.3

Removal and Replacement of
Ceiling and Ceiling Joists
(Pesos

Amount in

Words
and

centavos)

200.00

Sg.m

II1.4

Removal and Replacement of
Ceiling Eaves, Board and
Joists
(Pesos

Amount in

Words
and

centavos)

152.70

Sg.m

IT1.5

Scrape and Repainting of
Ceiling and Interior and
Exterior Walls

(Pesos

Amount in

Words
and

centavos)

Submitted by:

Authorized Representative/Signature
Designation

Mame of Bidder

705.50

Sg.m

Date
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IV. RC PIER
V.1 Demolition and Disposal of 40.56 Cu.m
Damaged Existing Structures
(Pesos
Amount in
Words
and
centavos)
Iv.2 Supply and Installation of 4,596.59 Kgs
Steel Reinforcements
(Pesos
Amount in
Words
and
centavos)
IV.3 Supply Installation and 205.35 Sg.m
Removal of Formworks
(Pesos
Amount in
Words
and
centavos)
IvV.4 Supply, Place and 40.56 Cu.m
Compaction of 4000 psi
Concrete
(Pesos
Amount in
Words
and
centavos)
\V} MOORING AND
FENDERING SYSTEM
Submitted by:

Authorized Representative/Signature

Designation

Mame of Bidder

Date
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V.1 Removal and Reinstallation of 2.00 Units
25T Mooring Bollards
(Pesos
Amount in
Words
and
centavos)
V.2 Supply, Delivery and 2.00 Units
Installation of V-Type Rubber
Dock Fenders
(Pesos
Amount in
Words
and
centavos)
V.3 Supply and Installation of 15.00 Units
Steel Fendering System
(Pesos
Amount in
Words
and
centavos)
\Va CONTINOUS RORO RAMP
VI.1 Breaking and Disposal of 19.02 Cu.m
Damaged Portion of Roro
Ramp
(Pesos
Amount in
Words
and
centavos)
Submitted by:

Authorized Representative/Signature
Designation

MName of Bidder
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VI.2 Supply and Installation of 455.04 kgs
Steel Reinforcements
(Pesos
Amount in
Words
and
centavos)
VI.3 Supply, Installation and 63.40 Sg.m
Removal of Formworks
(Pesos
Amount in
Words
and
centavos)
V1.4 Supply, Place and 19.02 Cu.m
Compaction of 4000 psi
Concrete
(Pesos
Amount in
Words
and
centavos)
VI.5 Remove and Replace RORO 1,208.90 kgs
Ramp Steel Plate
(Pesos
Amount in
Words
and
centavos)
TOTAL:
Submitted by:

Authorized Representative/Signature

Designation

MName of Bidder

Date
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)
(€)

(f)

(@)

contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
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that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and
()  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.
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