
Project:

Location: Port of Cagayan de Oro, Cagayan de Oro City

QUANTITY UNIT UNIT COST AMOUNT

1.00                 LOT

Work Description

Materials

FOC Cable 12C single mode 1,100.00          meters

FOC Patch Cord LC Duplex TX/RX 6.00                 pcs

1.0" EMT Pipe 20.00               length

1.0" EMT Coupling 50.00               pcs

EMT Connector w/ Locknut 10.00               pcs

EMT Connector 40.00               pcs

Pole Clamp 6.00                 pcs

NEMA 3R Box 8x8x4 5.00                 pcs

1.5" Polythelyne Pipe 50.00               meters

Holesaw 5.00                 pcs

GI Wire 10.00               kls

Hacksaw Blade 10.00               pcs

Gagabit  Tranceiver, 1km 6.00                 units

Fiber Patch Cord 2.00                 pcs

500W Servo AVR 2.00                 units

1.0" Entrance Cap 2.00                 units

Equipment

10T Chain Block 10.00               day(s)

Manpower

Engineer 5.00                 day(s)

Foreman 60.00               day(s)

Skilled Laborer 50.00               day(s)

ESTIMATED DIRECT COST ₽

ESTIMATED INDIRECT COST ₽

TOTAL COST OF WORK ITEM 1.0 ₽

2.0 DEMOLITION AND RESTORATION OF CONCRETE 1.00                 LOT

Work Description

Materials

Cement 20.00               bag

Sand 1.00                 cu.m.

Gravel 2.00                 cu.m.

Def Bar (16.0mm dia. X 6.0m) 2.00                 length

Concrete Epoxy 1.00                 set

Caution Tape 1.00                 roll

REPAIR/REPLACEMENT OF FIBER OPTIC MIS SYSTEM AT BLDG. 1 TO BLDG. 2

ITEM DESCRIPTION

1.0 WORK INCLUDES SUPPLY, INSTALLATION, CABLE PULLING, 

TESTING AND COMMISSIONING

Work includes supply, installation, cable pulling, testing and 

commissioning.

Demolition and restoration of concrete



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Manpower

Foreman 1.00                 day(s)

Skilled Workers 1.00                 day(s)

ESTIMATED DIRECT COST ₽

ESTIMATED INDIRECT COST ₽

TOTAL COST OF WORK ITEM 2.0 ₽

AMOUNT IN WORDS:


