Terms of Reference:
Repair/replacement of Fiber Optic MIS System at Building 1 to Building 2

TERMS OF REFERENCE

For the Repair/replacement of Fiber Optic MIS System at

A.

Building 1 to Building 2, Port of Cagayan de Oro

DESCRIPTION

The project aims to undertake the repair/replace the damaged 8-core Fiber
Optic to 12-core Fiber Optic linking the two (2) PMO Offices via fiber-optic
technology and ensure continuity of operations.

SCOPE OF WORKS

The supplier/contractor shall undertake the project in accordance with the
accepted industry standards and procedures.

The services to be rendered by the said supplier shall include but not limited
to the following:

1. Consult with the Authority, thru the Engineering Services Division
Technical Staff, to ascertain the objectives and requirements of the
services and confirms such requirements to the Authority.

2. Conduct ocular inspection and actual measurement at the site.

3. Supply of materials, labor, and equipment for the following scope of

works:
Lot . - .
NoO Item Technical Description Unit | Qty.
1 Replacement of Lot 1

Damaged Fiber Materials:
Optic Backbone - FOC Cabke 12C single mode
linking Building1 |- FOC Patch Cord LC Duplex

and 2 TX/RX
(includes supply, |-1.0" EMT Pipe
delivery, - 1.0” EMT Coupling
installation and - 1.0” PVC Connector w/ Locknut
configuration of - 1.0 EMT Connector
Fiber Backbone | - Pole Clamp
complete with - NEMA 3R Box 8x8x4
accessories) - 1.5”Polythelyne Pipe
- Holesaw
- Gl Wire

- Hacksaw Blade

- GIGABIT Media Converter
w/ Transceiver

- Fiber Patch Cord

- 500W Servo AVR

- 1.0 Entrance Cap




Terms of Reference:
Repair/replacement of Fiber Optic MIS System at Building 1 to Building 2

2 Demolition of Lot 1
concrete (3.9 - Cement
cu.m. and cable - Sand
pulling - Gravel

Def bar (16.0 dia.mmX6.0m)

(includes - Caution Tape
trenching, cable - Concrete Epoxy
pulling and

replacement of
damaged pipe)
Testing and commissioning.

Configuration and Testing of entire MIS network before final acceptance.
Installation of appropriate safety measures at the project site.

Provision of warranties:

a. Six (6) months warranty from receipt of the Certificate of Acceptance.

No gk

TIMETABLE

The supplier shall commence the activities effective a day after the receipt of
the Notice to Proceed. The mobilization, supply and delivery of materials, as
well as, the required civil works must be completed within sixty (60) calendar
days from the commencement of the of activities.

FIRM AND STAFF REQUIREMENTS

The supplier shall be responsible in ensuing the timely completion of the
project and shall have personnel complementation of adequate technical
background, experience and capability.

SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of a
Certificate of Completion and Acceptance, subjected to accounting and
auditing rules and regulations.

BUDGET

The Approved Budget of the Contract for the project for the
Repair/replacement of Fiber Optic MIS System at Building 1 to Building 2,
Port of Cagayan de Oro is Seven Hundred Sixty Five Thousand Eight
Hundred Eleven Peso and Seventy Five Centavo (Php 765,811.75).

MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Repair/replacement of Fiber Optic MIS System at
Building 1 to Building 2, Port of Cagayan de Oro shall be procured through
Small Value Procurement, in accordance with Section 53.9 and Annex “H” of
the 2016 Revised Implementing Rules and Regulations of RA 9184.

Interested bidders must submit their proposals on or before _December 02
at_2:00 PM , at the address provided. Prospective bidders will be evaluated
based on a non-discretionary “pass/fail” criterion, and shall submit the
updated/renewed printed copies of the following documents as part of the
technical/financial proposal/envelope:
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Technical Proposal e PhilGEPS Certificate of Registration, with
corresponding Annexes
o Certificate of Registration from SEC/DTIwhichever is
applicable
e Valid Mayor’s Permit
e PCAB License
e Income/Business Tax Return
e Omnibus Sworn Statement
Financial Proposal e Duly accomplished, Request for Quotation
PREPARED & SUBMITTED BY: RECOMMENDING APPROVAL:
MARIA/AMOR G. MANN CLARO . FONTANILLA
Senior Engineer A ESD manéger
APPROVED:
L o,
ISIDRO V. B LAC

Port manager, PMO-MOC




