Project REPAIR/REPLACEMENT OF DAMAGED MANHOLE COVER

Location: Port of Cagayan de Oro, Cagayan de Oro City

ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT

1.0 REMOVAL,CHIPPING, & CONCRETING WORKS FOR MANHOLE

COVER ANCHORAGE LY
Work Description
Supply of labor, materials and equipment for the removal
of damaged covers,chipping and concreting for the
anchorage of steel frame including disposal works and
turn-over of damaged steel covers.
Materials
Cutting Disc 4" 11.00 pcs
Cutting Disc 14" 1.00 pc
Portland Cement 40kg 5.00 bags
Washed Sand 0.20 cu.m.
Gravel 3/4" 0.40 cu.m.
Ordinary Plywood 1/4" 1.00 pc
Coco Lumber 2"x2"x10' 5.00 pcs
Common Wire Nails 2-1/2" 1.00 kg
Common Wire Nails 1" 1.00 kg
NONE
Equipment
1 Boom Truck 1.00 day(s)
1 Portable Grinder/Cutter 5.00 day(s)
1 Jack Hammer 5.00 day(s)
1 Concrete Cutter Machine 1.00 day(s)
Manpower
1 Foreman 5.00 day(s)
2 Skilled Worker 5.00 day(s)
3 Unskilled Worker 5.00 day(s)
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.0
2.0 FABRICATION & INSTALLATION OF CATCH DRAIN STEEL MANHOLE 11.00 set

Work Description

Supply of labor, materials and equipment for the
fabrication of Steel Catch Drain Manhole Covers including its
installation and painting works.

Materials
Cutting Disc 4" 22.00 pcs
W6x9 Rolled Wide Flange 23.00 pcs
Round Bar 16mmx6m 32.00 pcs
Welding Rod 60.00 kgs
Epoxy Primer 6.00 gals
Rust Converter 6.00 gals
Automotive Lacquer, yellow 6.00 gals

Lacquer Thinner 2.00 gals




ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
Baby Roller 4.00 pcs
Paint Brush 4" 4.00 pcs
Oxygen 3.00 tanks
Acetylene 6.00 tanks

Equipment
1 Boom Truck 3.00 day(s)
1 Portable Grinder/Cutter 14.00 day(s)
1 Oxygen-Acetylene Cutting Ouitfit 4.00 day(s)
1 Welding Machine 9.00 day(s)
Manpower
1 Foreman 14.00 day(s)
2 Skilled Workers 14.00 day(s)
2 Unskilled Workers 14.00 day(s)

AMOUNT IN WORDS:

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2.0




