- . Contract Reference Number: RMP-SSG-01-2023
Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY

CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM
AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents

(@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

Or ALL OF THE FOLLOWING:

(b) 1. Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) (SF-INFR-10)  for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives or its equivalent document; and

2. Mayor’s or Business permit issued by the city or municipality where the

principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas; and

3. Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved

by the Bureau of Internal Revenue (BIR);
And

2y

=

(c) Barangay Certificate issued for CY 2023 where the principal office is located
certifying the legitimacy of business operations.

Technical Documents

(d) Statement of the prospective bidder of All its Ongoing Government and
Private Contracts, including Contracts Awarded But Not Yet Started, if any,
whether Similar or Not Similar in Nature and Complexity to the contract to
be bid; (SF-INFR-15)
Supported with the following:

1. Notice of Award and/or Contract;

2. Notice to Proceed issued by the Owner; and

3. Statement of Time Elapse duly signed by the Owner or the Project

Engineer of the owner as of April 25, 2023; (SF-INFR-15A)

o) QR v R )

and

(e) Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided under the
rules;
Supported with the following: (SF-INFR-16)

1. Contract;

2. CPES rating sheets (SF-INFR-17) and or Certificate of Completion;
and

3. Certificate of Acceptance;
and
(f)  Philippine Contractors Accreditation Board (PCAB) License; (SF-INFR-09)
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(9)

(h)
(i)
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(k)
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or
Special PCAB License in case of Joint Ventures; and registration for the
type and cost of the contract to be bid; (SF-INFR-22)

and

Original copy of Bid Security (SF-INFR-36) Which shall be in the form of:

1. Original copy of Notarized Bid Securing Declaration
or

ANY of the following forms and amounts:

2. The amount of not less than Eighteen Thousand Two Hundred Fifty-
Five Pesos and 60/100 Only (Php18,255.60) (2% of the ABC), if bid
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

3. The amount of not less than Forty-Five Thousand Six Hundred
Thirty-Nine Pesos Only (Php 45,639.00)) (5% of the ABC), if bid
security is in Surety Bond. If in the form of a Surety Bond, submit also
a certification issued by the Insurance Commission;

and

Duly Signed PERT/CPM and Construction schedule and S-Curve; (SF-
INFR-41)
and
Duly Signed Manpower Schedule; (SF-INFR-42)
and
Duly Signed Construction Methods in Narrative Form; (SF-INFR-43)
and
Project Requirements, which shall include the following:
a.  Duly Signed Contractor’s Organizational Chart for the contract to
be bid; (SF-INFR-44)
Supported with the following:
1. Contractor’s Letter Certificate to Procuring Entity; (SF-INFR-45)
2. Key Personnel’s Certificate of Employment; (SE-INFR-46)

and
b. Duly Signed Statement of Availability of Key Personnel (SF-INFR-
18A-1) and List of contractor’s key personnel (SF-INFR-18A-2) (e.g.,
Project Manager, Project Engineers, Materials Engineers, and
Foremen), to be assigned to the contract to be bid, with their complete
qualification and experience data
Supported with the following:
1. Key Personnel’s Bio-data; (SF-INFR-47)
2. Photocopy of Valid Professional Licenses Identification Card;
3. Photocopy of the Material Engineer’s DPWH Accreditation
(N/A);
4. Photocopy of the Certificate of Training of the Construction
Safety and Health Personnel/Safety Officer;
and
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c.  List of contractor’s Major Equipment units (SF-INFR-18B-2), Which
are owned, leased, and/or under purchase agreements, supported by
proof of ownership (OR and CR/Deed of Absolute Sale); certification
of availability of equipment (Pro-forma 4 Attached) from the
equipment lessor/vendor for the duration of the project, as the case
may be; and lease contract agreement as well as the proof of
ownership of the lessor (OR and CR/Deed of Absolute Sale — for
leased equipment);

and
d.

Duly Signed Statement of Availability of Equipment; (SF-INFR-
18B-1)

Equipment Requirement:

(1
(m)
(n)

()

()

No. of Units Equipment
1 unit Jackhammer
1 unit Concrete Mixer (1-bagger)
1 unit Concrete Vibration, 50mm, flexible shaft-type,
gasoline-drive unit
1 unit Welding Machine
1 unit Electric Drill, Heavy Duty
1 unit Boom Truck (2-5 tons)
2 units Vibrator Plate Compactor (6hp)
1 unit Air Compressor
1 unit Bar Cutter (25mm max)
1 unit Bar Bender (25mm max)
1 unit Transit Mixer (5-6 cu.m)
1 unit Disc Cutter, Heavy Duty
and

Equipment Utilization Schedule; (SF-INFR-50)

and

Affidavit of Site Inspection; (SF-INFR-51)

and

Construction Safety and Health Program duly signed by the Safety
Officer and Owner of the Company. Same shall be approved by the
Department of Labor and Employment and shall be a pre-requisite in the
issuance of the Notice to Proceed;

and

Original duly signed Omnibus Sworn Statement (OSS); (Pro-Forma 1

Attached)

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.
Certification of no pending case against the Government of the Philippines.
(Pro-Forma 3 Attached)
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Financial Documents

(@)
(r)
(s)

The prospective bidder’s audited financial statements, showing, among
others, the prospective bidder’s total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC). (SF-INFR-19)

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
(t) Original of duly signed and accomplished Financial Bid Form; (Pro-forma

2 Attached)
and

Other documentary requirements under RA No. 9184

(u)

(V)

Bid Prices in the Bill of Quantities; (SF-INFR-55)

and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid;

and

(w) Cash Flow by Quarter (SF-INFR-56).
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Standard Form Number: SF-INFR-09
Revised on: July 29, 2004
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Republic of the Philippines

Department of Trade and Industry
CONSTRUCTION INDUSTRY AUTHORITY OF THE PHILIPPINES

PHILIPPINE CONTRACTORS ACCREDITATION BOARD

Makati City, Metro Manila

CONTRACTOR’S LICENSE

This certifies that

having complied with all the requirements for

licensure in accordance with Republic Act
No. 4566, as amended, and its
implementing rules and regulations, is
hereby authorized to engage in the
construction contracting business in the
Philippines, subject to limitations of
license validity period, classification and
category as prescribed under License
Particulars in the box to the right hereof
and to the terms and conditions annotated
at the back hereof.

This further certifies that said licensee, subject
to the limitations of the above-prescribed
license validity period and registration
validity period, kind/s of project and size
range/s as indicated under Registration
Particulars in the box to the right hereof,
is a PCAB registered contractor for
government projects.

Given at Metro Manila, Philippines, on

FOR THE BOARD:

Officer-in-Charge

Board Secretary

CONTRACTOR’S PARTICULARS

Authorized Managing Officer (name and signature) NOT VALID
w/o

SIGNATURE
Sole Proprietorship/Partnership/Corporation Head Officer Location (Region)

Taxpayer Identification Number (TIN)

LICENSE PARTICULARS

License First Issue Date and Number

No.

Validity Period of this License/Renewal

to

Principal Classification and Category

Other Classification/s

REGISTRATION PARTICULARS

Registration Date and Number

No.

Validity Period of this Registration

to

Kinds of Project and Respective Size Ranges

FORM

IMPORTANT NOTICE: Filing schedule for license renewal application - <Insert Date>.

Standard Form Number: SF-INFR-10
Revised on: May 11, 2004
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NO.
Republic of the Philippines
Department of Trade & Industry
(REGION)
Certificate of Registration
OF
BUSINESS NAME

THIS IS TO CERTIFY THAT
as a business name, or firm or style was registered in this office on
by:
which will expire on , in accordance with the provisions of Act No. 3883 of the

Philippine Legislature approved on November 14, 1931 as amended by Act No. 4147, approved
November 28, 1934, and Republic Act No. 863, approved June 16, 1953, and in compliance with
the rules and regulations prescribed by the Department of Trade and Industry.

IN TESTIMONY WHEREOF, I have hereunto set my hand
caused the seal of the DEPARTMENT OF TRADE AND
INDUSTRY to be affixed at ,
Philippines, this day of , in
the year of our Lord, .

Logo of DTI
(Name of the Director)
AFFIX Director, DTI
DOCUMENTARY
STAMP

NOTE: THIS IS NOT A LICENSE TO ENGAGE IN ANY KIND OF BUSINESS.
(VALID ONLY AT THE BUSINESS ADDRESS INDICATED HEREIN)
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Philippine Ports Authority
Port Management Office - SOCSARGEN

Standard Form Number: SF-INFR-15

Revised on: July 29, 2004

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR
OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Statement of All Ongoing Government & Private Construction Contracts including contracts awarded but not yet started

Business Name

Business Address

Contractor’s Role

% of

Name of antract/Location a. Owner Name a. Date Awarded Accomplishment Value of
Project Cost b. Address Nature of Work Desaription b. Date Started Outstanding
c. Telephone Nos. escriptio % | c. Date of Completion Planned | Actual Works
Government
Private

Note: This statement shall be supported with:
1 Notice of Award and/or Contract

2 Notice to Proceed issued by the owner

3 Statement of Time Elapsed signed by the owner or Project Engineer of the owner

Submitted by

Designation

(Printed Name & Signature)

Date

SF-6
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Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)

SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

SFE-INFR-15A

OWNER'S NAME
ADDRESS
TELEPHONE NO.

Name of On-going Project:
Location:

Original Contract Cost:
Revised Contract Cost:

STATEMENT OF TIME ELAPSED AND PERCENTAGE OF WORK
ACCOMPLISHED

As of April 25, 2023

© N o ok wDdE

10.
11.
12.
13.
14.

Original Contract Time (Calendar Days)
Date of Effectivity of Contract

Original Expiry Date

Time Extension Allowed (Calendar Days)
Revised Expiry Date After Extension
Revised Contract Time (Calendar Days)
Total Calendar Days Elapsed To Date
No. of Days Work Suspended (covered by
Suspension Order)

Contract Time Elapsed To Date

Expiry Date Due to Work Suspension
Percent Time Elapsed

Percent Work Accomplished

Percent Work Programmed

Percent Work Slippage

Approved by:

Owner / Owner's Project Engineer
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Philippine Ports Authority

Port Management Office - SOCSARGEN

Standard Form Number: SF-INFR-16
Revised on: July 29, 2004

Statement of Single Largest Completed Contract (SLCC) similar to the project

Business Name
Business Address

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM
AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Name of Contract

d.
e.

f.

Owner Name
Address
Telephone Nos.

Nature of Work

Contractor’s Role d.Amount at Award

a. Date Awarded

Description

e. Amount at Completion | b.Contract Effectivity
% | f. Duration c. Date Completed

Government

Private

1. Painting Works
/ Concrete
Works /
Masonry Works
/ Pavement
Works

Note: This statement shall be supported with:

1 Contract

2 CPES rating sheets and/or Certificate of Completion

3 Certificate of Acceptance

Submitted by

Designation

Date

(Printed Name & Signature)
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Philippine Ports Authority
Port Management Office - SOCSARGEN

Standard Form Number: SF-INFR-17
Revised on: July 29, 2004

UPON COMPLETION RATING SHEET

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
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Date of Visit / / /[ /

Item of Work/Description

Workmanship

% [Max. 0.50]

Weight

Relative
%
Weight

Rate Relative Rate

Total

Summary of Ratings

Workmanship [Max. 0.50]
Time [Max. 0.50]

RATING (a)

Appropriate Weight for Kind of Project (b)

(B) WEIGHTED RATING FOR “UPON COMPLETION” (a x b)

QUALITATIVE DESCRIPTION

[ 1 Outstanding
[ ] Very Satisfactory
[ ] Satisfactory

> 90%

> 80% but < 90%
> 70% but < 80%

Fair

[1] > 60% but < 70%
[ ] Poor

< 60%

CPE Head / Individual

CPE Members

Resource Persons/Withesses

Designation, Office Signature
Designation, Office Signature
Designation, Office Signature

SF-9



o . Contract Reference Number: RMP-SSG-01-2023
Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
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Standard Form Number: SF-INFR-19
Revised on: July 29, 2004

FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the
attached income tax return through its Electronic Filing and Payment System and audited
financial statement, stamped “RECEIVED” by the Bureau of Internal Revenue or BIR
authorized collecting agent, for the immediately preceding year and a certified copy of
Schedule of Fixed Assets particularly the list of construction equipment.

Year 20

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Total Net Worth (1-3)

Current Net Worth or Net Working
Capital (2-4)

S R bl el I L

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as
follows:

NFCC = K (current asset — current liabilities) minus value of all outstanding works under
ongoing contracts including awarded contracts yet to be started

NFCC = P

K=15

Herewith attached are certified true copies of the income tax return through its Electronic Filing
and Payment System and audited financial statement: stamped “RECEIVED” by the BIR or BIR
authorized collecting agent for the immediately preceding year.

Submitted by:

Name of Firm / Contractor

Signature of Authorized Representative
Date :

SF-10



o . Contract Reference Number: RMP-SSG-01-2023
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Standard Form Number: SF-INFR-22a
Revised on: July 29, 2004

JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between: , of
legal age, __ (civil status) , owner/proprietor of and a resident of
-and -

, of legal age, (civil status) , owner/proprietor of
a resident of .

That both parties agree to join together their capital, manpower, equipment, and other
resources and efforts to enable the Joint Venture to participate in the Eligibility Check, Bidding and
Undertaking of the hereunder stated Contract of the Philippine Ports Authority - Port
Management Office - SOCSARGEN

NAME OF PROJECT CONTRACT AMOUNT

ROUTINE MAINTENANCE OF PORT PHYSICAL Refer to Financial Bid
FACILITIES PROJECT 2023 PACKAGE 1: (1)

REPAINTING OF GI CHAINS, SHACKLES AND

ACCESSORIES AT RORO AND NEWLY

CONSTRUCTED WHARF AND REPAINTING OF

BOLLARDS ALONG CAL.000-851; (2) REPAIR OF

SETTLED PAVING BLOCKS AT CY1 & CY3; (3)

REPAIR OF CHB PERIMETER FENCE AT HOLCIM

AREA, PORT OF GENERAL SANTOS, MAKAR

WHARF, GENERAL SANTOS CITY

That both parties agree to be jointly and severally liable for their participation in the
Eligibility Check, Bidding and Undertaking of the said contract.

That both parties agree that and/or shall
be the Official Representative of the Joint Venture, and are granted full power and authority to do,
execute and perform any and all acts necessary and/or to represent the Joint Venture in the
Eligibility Check, Bidding and Undertaking of the said contract, as fully and effectively and the Joint
Venture may do and if personally present with full power of substitution and revocation.

That this Joint Venture Agreement shall remain in effect only for the above stated
Contracts until terminated by both parties.

Done this day of , in the year of our Lord

Note:

JVA should be Notarized.
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Standard Form Number: SF-INFR-36
Revised on: July 29, 2004

FORM OF BID SECURITY (BANK GUARANTEE)

WHEREAS, __ (Name of Bidder)  (hereinafter called “the Bidder”) has submitted his bid dated
(Date) for the __(Name of Contract) (hereinafter called “the Bid").

KNOW ALL MEN by these presents that We __(Name of Bank)  of __(Name of Country) having
our registered office at (hereinafter called “the Bank” are bound
unto (Name of Procuring Entity) (hereinafter called “the Entity”) in the sum of
for which payment well and truly to be made to the said Entity the Bank binds
himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are that:

1) if the Bidder withdraws his Bid during the period of bid validity specified in the Form
of Bid; or

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in
accordance with the Instructions to Bidder; or

3) if the Bidder having been notified of the acceptance of his bid and award of contract
to him by the Entity during the period of bid validity:

a) fails or refuses to execute the Form of Contract in accordance with the
Instructions to Bidders, if required; or

b) fails or refuses to furnish the Performance Security in accordance with the
Instructions to Bidders;

we undertake to pay to the Entity up to the above amount upon receipt of his first written
demand, without the Entity having to substantiate its demand, provided that in his demand the
Entity will note that the amount claimed by it is due to the occurrence of any one or combination
of the three (3) conditions stated above.

The Guarantee will remain in force up to and including the date days after the
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by the Entity, notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

(Signature, Name and Address)
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the

following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) 1/we
filed a waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/we have furnished the performance security and signed the Contract.
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o . Contract Reference Number: RMP-SSG-01-2023
Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF Gl CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY

CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM
AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. _, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Series
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Philippine Ports Authority
Port Management Office - SOCSARGEN

Standard Form Number: SF-INFR-41

Revised on: August 11, 2004

PERT / CPM

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF Gl CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM
AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

(Provide another sheet, if necessary)

Contract

Construction Schedule and S-Curve

Location

Item#

Description

Month 1

Month 2

Month 3

Month 4

Project Duration: 100 C.D.

Submitted by:

Name and Signature of the Representative of the Bidder

Position
Name of the Bidder

SF-15
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Philippine Ports Authority

Port Management Office - SOCSARGEN

Standard Form Number: SF-INFR-42
Revised on: August 11, 2004

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF Gl CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM
AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

MANPOWER SCHEDULE

Category

Month 1

Month 2

Month 3 Month 4

1 2 3

2 3

1 2 3 4 1 2

Contractor’s Name:

Name of the Procuring Entity:

Contract Name:

Project Duration: 100 C.D.

Submitted by:

Name and Signature of the Representative of the Bidder

Position
Name of the Bidder

Date:
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Philippine Ports Authority

Port Management Office -

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR
OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

SOCSARGEN

Standard Form Number: SF-INFR-43
Revised on: August 11, 2004

1.0

2.0

3.0

OUTLINE
NARRATIVE DESCRIPTION
OF

CONSTRUCTION METHODS

INTRODUCTION

Refer to Bidding, etc.

BRIEF DESCRIPTION OF CONTRACT WORKS

State general features of contract works. Use tables as necessary.

CONSTRUCTION METHODS AND PROCEDURES

3.1 Methodology or General Approach
State general approach in construction in terms of use of equipment-intensive or
labor-based methods, any special techniques, methods or procedures to ensure
completion on time and quality of construction financing the project, etc.

3.2 Program of Work
CPM, Progress Bar Schedule and Development Schedules submitted.

3.3 Financial Program

Cash flow schedules, provision for working capital, schedule of receipts, etc.
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Standard Form Number: SF-INFR-44
Revised on: August 11, 2004

Contractor’s Organizational Chart for the Contract

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the
Contract if awarded to him. Indicate in the chart the names of the Project Manager, Project
Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, Foreman
and other Key Engineering Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated above

Name of the Representative of the Bidder Date:
Position
Name of the Bidder
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Standard Form Number: SF-INFR-45
Revised on: August 11, 2004

Contractor’s Letter-Certificate to Procuring Entity

Date of Issuance

ATTY. CESAR M. DATAYA

Port Manager

Philippine Ports Authority

Port Management Office - SOCSARGEN
Makar Wharf, Labangal, General Santos City

Attention : DEOLITO B. TORREFIEL
Chairperson
Bids and Awards Committee

Dear Sir:

Supplementing our Organizational Chart for the Contract, we have the honor to submit herewith,
and to certify as true and correct, the following pertinent information:

1. That I/we have engaged the services of (Name of Employee) , to be the
(Designation) of the (Name of Contract) , who is a (Profession) with
Professional License Certificate No. issued on and who
has performed the duties in the construction of the Contracts enumerated in the duly filled

Form ___ .
2. The said Engineer shall be designated by us as our (Designation) to personally perform the

duties of the said position in the above-mentioned Project, if and when the same is
awarded in our favor.

3. That said Engineer shall employ the best care, skill and ability in performing his duties in
accordance with the Contract Agreement, Conditions of Contract, Plans, Specifications,
Special Provisions, and other provisions embodied in the proposed contract.

4. That said Engineer shall be personally present at the jobsite to supervise the phase of the
construction work pertaining to this assignment as (Designation), all the time.

5. That, in order to guarantee that said Engineer shall perform his duties properly and be
personally present in the Job Site, he is hereby required to secure a certificate of
appearance for the Procuring Entity Engineer at the end of every month.

That, in the event that I/we elect or choose to replace said (Designation) with another
Engineer, the Procuring Entity will be accordingly notified by us in writing at least twenty
one (21) days before making the replacement. We will submit to the Procuring Entity, for
prior approval, the name of the proposed new (Designation), his qualifications, experience,
list of projects undertaken and other relevant information.

6. That any willful violation on my/our part of the herein conditions may prejudice my/our
standing as a reliable contractor in future bidding of the Procuring Entity.

Very truly yours,

(Authorized Representative of Bidder)
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Philippine Ports Authority
Port Management Office - SOCSARGEN

CONCURRED IN:

(Name of Engineer)

(Address)

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR
OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Standard Form Number: SF-INFR-46
Revised on: August 11, 2004

Key Personnel’s Certificate of Employment

Issuance Date

ATTY. CESAR M. DATAYA

Port Manager

Philippine Ports Authority

Port Management Office - SOCSARGEN
Makar Wharf, Labangal, General Santos City

Attention : DEOLITO B. TORREFIEL
Chairperson
Bids and Awards Committee

Dear Sir:

I am (Name of Nominee) a Licensed Engineer with Professional License
No. issued on __(date of issuance) at __(place of issuance)

I hereby certify that (Name of Bidder) has engaged my services as (Designation) for
(Name of the Contract), if awarded to it.

As (Designation) , 1 supervised the following completed projects similar to the
contract under bidding):

NAME OF PROJECT OWNER COST DATE COMPLETED

At present, I am supervising the following projects:

NAME OF PROJECT OWNER COST DATE COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned Contractor,
I shall notify the __ (Name of the Procuring Entity) at least twenty one (21) days before the
effective date of my separation.

As __ (Designation) , I know I will have to stay in the job site all the time to supervise
and manage the Contract works to the best of my ability, and aware that I am authorized to
handle only one (1) contract at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned
Contractor to qualify for the Contract without any firm commitment on my part to assume the post
of __(Designation)  therefore, if the contract is awarded to him since I understand that to do so
will be a sufficient ground for my disqualification as __ (Designation) in any future _ (Name of
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

the Procuring Entity) bidding or employment with any Contractor doing business with the
(Name of the Procuring Entity)

(Signature of Engineer)

DRY SEAL

Republic of the Philippines )
)

S.S.
SUBSCRIBED AND SWORN TO before me this day of 20__ affiant
exhibiting to me his Residence Certificate No. issued on at

Notary Public
Until December 31, 20

Doc. No. ;
Page No. ;
Book No. ;
Series of ;
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Standard Form Number: SF-INFR-18A-1
Revised on: July 29, 2004

Statement of Availability of Key Personnel

(Date of Issuance)

ATTY. CESAR M. DATAYA

Port Manager

Philippine Ports Authority

Port Management Office - SOCSARGEN
Makar Wharf, Labangal, General Santos City

Attention : DEOLITO B. TORREFIEL
Chairperson
Bids and Awards Committee

Dear Sir:

In compliance with the requirements of the Philippine Ports Authority -PMO SOCSARGEN BAC
for the bidding of the ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023
PACKAGE 1: (1) REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM AREA,
PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY, we certify that (Name of
the Bidder) has in its employ key personnel such as Project Manager, Project Engineer,
Materials Engineer, Qualified/Certified Safety and Health Officer, and Foreman, who may be
engaged for the construction of the said contract.

Very truly yours,

(Name of Representative)

(Position)
(Name of Bidder)
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Philippine Ports Authority
Port Management Office - SOCSARGEN

SF-INFR-18A-2-Personnel

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF Gl CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR
OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

MINIMUM REQUIRED APPLICANT FIRM'S KEY PERSONNEL PROPOSED TO BE ASSIGNED IN THE PROJECT

Qualified/Certified

Other positions ( as

7. PRC LICENSE No.

Project Project Accredited DPWH .
Manager Engineer Materials Engineer Master Electrician Foreman Safety degmed necessary by the
and Health Personnel applicant-firm for this project
1. Name N/A
2. Address N/A
3. Date of Birth N/A
4.  Citizenship N/A
5. Civil Status N/A
6. Education N/A
Elementary N/A
Name and location of School
Year graduated
High School N/A
Name and location of School
Year graduated
College N/A
Name and location of School
Year graduated
Post-Graduate N/A
Name and location of School
Year graduated
Technical Seminars N/A
( Use extra sheets, if necessary N/A
N/A N/A

Notes: Minimum qualification requirement
for relevant experience :

Name and Signature of Authorized Official
Date :

Project Manager —One (1) year, Project Engineer — One (1) year,
Materials Engineer — One (1) year, Foreman — One (1) year, Safety
and Health Personnel- One (1) year
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROU‘I;II\)JE MAINTENéNC():Eé)FCPORTSPgYSg:AL ';ACILITIIEC%ngéECTSZOZ3 POACOKAGE
: 1: (1) REPAINTIN F Gl CHAINS, SHACKLES AND ACCE:! RIES AT RORO AND

Port Management Office - SOCSARGEN NEWLY CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-
851; (2) REPAIR OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB

PERIMETER FENCE AT HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR

WHARF, GENERAL SANTOS CITY

Standard Form Number:SF-INFR-47
Revised on: August 11, 2004

KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as full-
time field staff for the project. Fill up a form for each person.

Authorized Managing Officer / Representative

- Sustained Technical Employee

1. Name

2. Date of Birth

3. Nationality

4. Education and Degrees

5. Specialty

6. Registration

7. Length of Service with the Firm : Year from (months) (year)To
(months) (year)

8. Years of Experience

9. IfItem 7 is less than ten (10) years, give name and length of service with previous employers
for a ten (10)-year period (attached additional sheet/s), if necessary:

Name and Address of Employer Length of Service
year(s) from to
year(s) from to
year(s) from to

10. Experience:

This should cover the past ten (10) years of experience. (Attached as many pages as
necessary to show involvement of personnel in projects using the format below).

1. Name

2. Name and Address of Owner

3. Name and Address of the
Owner’s Engineer

(Consultant)

4. Indicate the Features of Project
(particulars of the project
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Philippine Ports Authority
Port Management Office - SOCSARGEN

components and any other particular
interest connected with the project):

5. Contract Amount Expressed in
Philippine Currency

6. Position

7. Structures for which the employee
was responsible

8. Assignment Period

Name and Signature of Employee

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE
1: (1) REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND
NEWLY CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-
851; (2) REPAIR OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB
PERIMETER FENCE AT HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR
WHARF, GENERAL SANTOS CITY

from (months) (years)
to (months) (years)

It is hereby certified that the above personnel can be assigned to this project, if the contract is

awarded to our company.

(Place and Date)

(The Authorized Representative)
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROU‘I;II\)JE MAINTENéNC():Eé)FCPORTSPgYSg:AL I;ACILITIEC%P;%S(’DSECTSZOB POACgAGE
: 1: (1) REPAINTIN F Gl CHAINS, SHACKLES AND ACCE:! RIES AT RORO AND

Port Management Office - SOCSARGEN NEWLY CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-
851; (2) REPAIR OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB
PERIMETER FENCE AT HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR
WHARF, GENERAL SANTOS CITY

Standard Form Number: SF-INFR-18B-1
Revised on: July 29, 2004

Statement of Availability of Equipment

(Date of Issuance)

ATTY. CESAR M. DATAYA

Port Manager

Philippine Ports Authority

Port Management Office - SOCSARGEN
Makar Wharf, Labangal, General Santos City

Attention : DEOLITO B. TORREFIEL
Chairperson
Bids and Awards Committee

Dear Sir:

In compliance with the requirements of the Philippine Ports Authority - Port Management
Office — SOCSARGEN BAC for the bidding of the ROUTINE MAINTENANCE OF PORT PHYSICAL
FACILITIES PROJECT 2023 PACKAGE 1: (1) REPAINTING OF GI CHAINS, SHACKLES AND
ACCESSORIES AT RORO AND NEWLY CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS
ALONG CAL.000-851; (2) REPAIR OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB
PERIMETER FENCE AT HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL
SANTOS CITY, we certify the availability of equipment that __ (Name of the Bidder)  owns, has
under lease, and/or has under purchase agreements, that may be used for the construction
contracts.

Very truly yours,

(Name of Representative)

(Position)
(Name of Bidder)
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Philippine Ports Authority

Port Management Office - SOCSARGEN

SF-INFR-18B-2-Equipment

Name of Proposed Project:

Location of the Project

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM
AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

MINIMUM REQUIRED EQUIPMENT OWNED/LEASED/UNDER PURCHASED AGREEMENT PLEDGED TO THE PROPOSED PROJECT

Description
( Type, Model, Make)

No. of
Each

Year of
Manufacture

Owned 1]
Leased 2]

/Under Purchase

Agreement 3]

Serial No./ Motor
Capacity No./
Performance Body No.

Present
Location

Condition

Name of Firm/Applicant

Authorized Signing Official

Date :

Notes:

1] The Applicant Firm shall enumerate hereunder the equipment units it owned, under leased, and or under purchase agreement that it shall commits to use exclusively

in the project.
Incomplete required data as indicated above shall be disqualified.
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Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1) REPAINTING OF
Gl CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY CONSTRUCTED WHARF AND
REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF SETTLED PAVING BLOCKS AT CY1 &
CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR
WHARF, GENERAL SANTOS CITY

Philippine Ports Authority
Port Management Office - SOCSARGEN

Pro-forma 4

CERTIFICATE OF AVAILABILITY
OF LEASE OF EQUIPMENT

This is to certify that the undersigned Lessor has entered into an agreement for the lease of the equipment
listed hereunder to Contractor
for the contract

Quantity Type/Description Serial Number Capacity Condition Location

This agreement for the lease of the aforecited equipment shall be effective the moment the said contractor is
declared the lowest bidder. The contract of lease shall be executed immediately after the award of the above-mentioned
project to the contractors and we shall furnish a copy to the Philippine Ports Authority within 20 days after the award. It
shall be our duty to verify from the Contractor when the award is made by the Philippine Ports Authority.

The above-mentioned equipment will not be pledged to other Contractors in any other project, until the above
project is completed or the equipment is authorized by Philippine Ports Authority for withdrawal.

The PROOF OF OWNERSHIP of the above cited equipment/tools are herein attached.

This certification is being issued in favor of Mr. Contractor, not
merely to help him qualify for this project as | am aware that any false statements issued by me makes liable for

perjury.

In case of the equipment mentioned above is not released to the Contractor on time, | agree to be blacklisted
and in the future no certification of mine for the lease of equipment shall be honored by Philippine Ports Authority.

IN FAITH therefore | hereunto affix my signature this day of
at .

CONCURRED IN:

( Lessee) (Affiant- Lessor)
(Address) (Address)
REPUBLIC OF THE PHILIPPINES)
)s.s.
SUBSCRIBED AND SWORN TO before me this day of , 20 affiant
exhibiting to me his Community Tax Certificate No. issued on

at

Notary Public
Doc. No.
Page No.
Book No.
Series of
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Contract Reference Number: RMP-SSG-01-2023

Philippine Ports Authority ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
Port Management Office - SOCSARGEN REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF

SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM

Standard Form Number: SF-INFR-50
Revised on: August 11, 2004

EQUIPMENT UTILIZATION SCHEDULE

Category Month 1 Month 2 Month 3 Month 4
112341 [2|3]4|1|2]|3[|4]1]2

Contractor’s Name: Name of the Procuring Contract Name:
Entity:

Project Duration: 100 C.D.

Submitted by:

Name and Signature of the Representative of the Bidder
Position
Name of the Bidder

Date:
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Philippine Ports Authority Contract Reference Number: RMP-SSG-01-2023
Port Management Office - SOCSARGEN ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY

CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT

HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

Standard Form Number: SF-INFR-51
Revised on: August 11, 2004

AFFIDAVIT OF SITE INSPECTION

I, (Representative of the Bidder) , of legal age, __ (civil status) , Filipino and residing at
(Address of the Representative) , under oath, hereby depose and say:

1. That I am the __ (Position in the Bidder) _ of the (Name of the Bidder) , with office at
(Address of the Bidder) ;

2. That I have inspected the site for (Name of the Contract) , located at __(location
of the Contract) ;

3. That I am making this statement as part of the requirement for the Technical Proposal of the
(Name of the Bidder) for __(Name of the Contract)

IN FAITH WHEREOF, I hereby affix my signature this day of , 20 at
, Philippines.
AFFIANT
SUBSCRIBED AND SWORN TO before me this , day of 2023, affiant exhibiting to
me his/her Community Tax Certificate No. issued on at
, Philippines.

(Notary Public)

Until
PTR No.
Date
Place
TIN

Doc. No.

Page No.

Book No.

Series of
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Pro-forma 1

Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

2. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

3. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the /[Name of the Procuring Entity] [insert “as
shown in the attached duly notarized Special Power of Attorney” for the authorized
representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the
[Name of the Procuring Entity], accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is
applicable;

4. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

5. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

6. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

7. Select one, delete the rest:
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If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

8. [Name of Bidder] complies with existing labor laws and standards; and

9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid, if
any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

10. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project or
activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 2023 at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at
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Port Management Office - SOCSARGEN

Witness my hand and seal this

Doc. No.
Page No.
Book No.
Seriesof

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR
OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

* This form will not apply for WB funded projects.
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Pro-forma 2

Financial Bid Form

Date:

Project Identification No. : RMP-SSG-01-2023

DEOLITO B. TORREFIEL

Chairperson

Philippine Port Authority - PMO SOCSARGEN
Makar Wharf, Labangal,

General Santos City

Dear Sir:

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or
Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we,
the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates, to wit:

TOTAL
ITEM NO. DESCRIPTION AMOUNT
(PESO)

BILL NO. 1 | GENERAL EXPENSES

101 Mobilization/ Demobilization Works including clearing of
' construction area.
1.02 Construction Safety and Health Program.

Name of Authorized Representative:

Position:
Signature:
Date:

Name of Bidder:
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REPAINTING OF Gl CHAINS, SHACKLES AND ACCESSORIES AT RORO
AND NEWLY CONSTRUCTED WHARF (13 UNITS V-TYPE FENDER AND 23

BILL NO- 2 | )\ITS HYPEROMEGA) AND REPAINTING BOLLARDS ALONG
CALIBRATIONS 000-851
2.01 Cleaning/preparation of surfaces for repainting of GI Chains,
' shackles and accessories
2.02 Repainting of Gl chains, shackles and accessories of 13 units
' V-type fender and 23 units hyper omega.
Repainting of 61 units Mooring Bollards (38 units 50T, 23
2.03 units 100T) and 26 units concrete base pad along
calibrations 000-851 including surface preparation.
BILL NO. 3 | REPAIR OF SETTLED PAVING BLOCKS AT CY’S | &I
Removal of settled paving blocks including disposal to
3.01 ; )
approved designated disposal area.
Excavation of existing unsuitable materials including disposal
3.02 ) ;
to approved designated disposal area.
303 Compaction of existing aggregate base course, at least 100%
' compaction.
304 Supply, spread and compaction of 150mm 10% cement-
' treated base (CTB).
3.05 Supply, spread and levelling of 50mm thk sand cushion.
3.06 Re-installation of paving blocks
Bill No.4 REPAIR OF CHB PERIMETER FENCE AT HOLCIM
) DAMAGED BY FREQUENT EARTHQUAKE
4.01 Demolition of existing damaged concrete perimeter fence.
4.02 Concrete and Masonry works.
4.03 Supply and installation of Y-arm and Barbed Wire
4.04 Painting Works on all concrete and steel surfaces

f.  Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the allowable forms
of Performance Security, subject to the terms and conditions of issued GPPB
guidelines* for this purpose;

Name of Authorized Representative:
Position:
! currently based on GPPB Resolution No. 09-2020 Signature:
SF-36 Date:
Name of Bidder:
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h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

J. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

I.  We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:
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Standard Form Number: SF-INFR-55
Revised on: August 11, 2004

Bill of Quantities

<Name and Location of Contract> Bill of Quantities
Item . . . Unit Price Amount
No. Description Unit Quantity (Pesos) (Pesos)

<Description of 1st Item>

(Pesos
Amount in Words

and
centavos per Month)

<Description of 2nd Item>

(Pesos
Amount in Words

and
centavos per Month)

<Description of 3rd Item>

(Pesos
Amount in Words

and
centavos per Month)

<Description of 4th Item>

(Pesos
Amount in Words

and
centavos per Month)

<Description of 5thitem, etc.>

(Pesos
Amount in Words

and
centavos per Month)

Sub-Total for this Page

Submitted by:

Authorized Representative
Position

Signature:

Date:

Name of Bidder:
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Standard Form Number: SF-INFR-56
Revised on: August 11, 2004

Contract Name

Location

Contract Reference Number: RMP-SSG-01-2023

ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1)
REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR
OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

CASH FLOW BY QUARTER AND PAYMENT SCHEDULE

PARTICULAR

% WT.

1ST QUARTER

2ND QUARTER

3RD QUARTER 4TH QUARTER

ACCOMPLISHMENT

CASH FLOW

CUMULATIVE ACCOMPLISHMENT

CUMULATIVE CASH FLOW

Submitted by:

Name and Signature of the Representative of the Bidder

Position
Name of the Bidder

Date:
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Pro-forma 3

CERTIFICATE OF NO PENDING CASE(S) AGAINST THE GOVERNMENT

l, , owner of
do hereby certify that | have not filed any case nor have pending cases against the
government as of this date.

That in case it is found later that | have pending cases against the Government, |
shall be disqualified from participating in all bidding activities undertaken by the
Philippine Ports Authority (PPA).

That | am issuing this certificate as a requirement of the Department of
Transportation (DOTr) and in line with the procurement principles under Republic Act
9184 (Government Procurement Reform Act) for a streamlined bidding process
pursuant to DOTr Memoranda dated June 26, 2018 and November 15, 2018.

This  certification is issued this day of , 2023 at

Name and Signature of the Owner

Subscribed and sworn to before me this of , 2023 at

NOTARY PUBLIC
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