
 

  

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Contract Reference Number: RMP-SSG-01-2023 
ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1) 

REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF 
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM 

AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY 
 

Checklist of Technical and Financial Documents 

 
I. TECHNICAL COMPONENT ENVELOPE 

 

Class “A” Documents 

 

Legal Documents 

 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

 

Or ALL OF THE FOLLOWING: 

⬜ (b) 1. Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) (SF-INFR-10)  for sole 

proprietorship, or Cooperative Development Authority (CDA) for 

cooperatives or its equivalent document; and 

⬜ 2. Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; and 

⬜ 3. Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved 

by the Bureau of Internal Revenue (BIR); 

          And 

 

 

⬜ (c) Barangay Certificate issued for CY 2023 where the principal office is located 

certifying the legitimacy of business operations. 

 

Technical Documents 

 

⬜ (d) Statement of the prospective bidder of All its Ongoing Government and 

Private Contracts, including Contracts Awarded But Not Yet Started, if any, 

whether Similar or Not Similar in Nature and Complexity to the contract to 

be bid; (SF-INFR-15) 

Supported with the following: 

⬜ 1. Notice of Award and/or Contract; 

⬜ 2. Notice to Proceed issued by the Owner; and 

⬜ 3. Statement of Time Elapse duly signed by the Owner or the Project 

Engineer of the owner as of April 25, 2023; (SF-INFR-15A) 

and 

⬜ (e) Statement of the bidder’s Single Largest Completed Contract (SLCC) 

similar to the contract to be bid, except under conditions provided under the 

rules;  

Supported with the following: (SF-INFR-16) 

⬜ 

⬜ 

⬜ 

        1. Contract; 

        2. CPES rating sheets (SF-INFR-17) and or Certificate of Completion; 

and 

        3. Certificate of Acceptance; 

and 

⬜ (f) Philippine Contractors Accreditation Board (PCAB) License; (SF-INFR-09) 
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or  

Special PCAB License in case of Joint Ventures; and registration for the 

type and cost of the contract to be bid; (SF-INFR-22) 

and 

 
 
⬜ 
 
 
 
⬜ 
 
 
 
⬜ 
 
 
 

(g) Original copy of Bid Security (SF-INFR-36) which shall be in the form of:  

 

1. Original copy of Notarized Bid Securing Declaration  

 

or  

 

ANY of the following forms and amounts: 

2. The amount of not less than Eighteen Thousand Two Hundred Fifty-

Five Pesos and 60/100 Only (Php18,255.60)  (2% of the ABC), if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

3. The amount of not less than Forty-Five Thousand Six Hundred 

Thirty-Nine Pesos Only (Php 45,639.00)) (5% of the ABC), if bid 

security is in Surety Bond. If in the form of a Surety Bond, submit also 

a certification issued by the Insurance Commission; 

 

and 

 

⬜ (h) Duly Signed PERT/CPM and Construction schedule and S-Curve; (SF-

INFR-41) 
and 

⬜ (i) Duly Signed Manpower Schedule; (SF-INFR-42) 

and 

⬜ (j) Duly Signed Construction Methods in Narrative Form; (SF-INFR-43) 

and 
 (k) Project Requirements, which shall include the following: 

⬜ a. Duly Signed Contractor’s Organizational Chart for the contract to 

be bid; (SF-INFR-44) 

Supported with the following: 

⬜ 1. Contractor’s Letter Certificate to Procuring Entity; (SF-INFR-45) 

⬜ 2. Key Personnel’s Certificate of Employment; (SF-INFR-46) 

          and 

⬜ b. Duly Signed Statement of Availability of Key Personnel (SF-INFR-

18A-1) and List of contractor’s key personnel (SF-INFR-18A-2) (e.g., 

Project Manager, Project Engineers, Materials Engineers, and 

Foremen), to be assigned to the contract to be bid, with their complete 

qualification and experience data 

 Supported with the following: 

⬜ 1. Key Personnel’s Bio-data; (SF-INFR-47) 

⬜ 2. Photocopy of Valid Professional Licenses Identification Card; 

⬜ 3. Photocopy of the Material Engineer’s DPWH Accreditation 

(N/A); 

⬜ 4. Photocopy of the Certificate of Training of the Construction 

Safety and Health Personnel/Safety Officer; 

and 
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⬜ c. List of contractor’s Major Equipment units (SF-INFR-18B-2), which 

are owned, leased, and/or under purchase agreements, supported by 

proof of ownership (OR and CR/Deed of Absolute Sale);  certification 

of availability of equipment (Pro-forma 4 Attached) from the 

equipment lessor/vendor for the duration of the project, as the case 

may be; and lease contract agreement as well as the proof of 

ownership of the lessor (OR and CR/Deed of Absolute Sale – for 

leased equipment);  

         and 

⬜ d. Duly Signed Statement of Availability of Equipment; (SF-INFR-

18B-1) 
 

Equipment Requirement: 

 

 

No. of Units Equipment 

1 unit Jackhammer 

1 unit Concrete Mixer (1-bagger) 

1 unit Concrete Vibration, 50mm, flexible shaft-type, 

gasoline-drive unit 

1 unit Welding Machine 

1 unit Electric Drill, Heavy Duty 

1 unit Boom Truck (2-5 tons) 

2 units Vibrator Plate Compactor (6hp) 

1 unit Air Compressor 

1 unit Bar Cutter (25mm max) 

1 unit Bar Bender (25mm max) 

1 unit Transit Mixer (5-6 cu.m) 

1 unit Disc Cutter, Heavy Duty 

 

 

 and 

⬜ (l) Equipment Utilization Schedule; (SF-INFR-50) 

and 

⬜ (m) Affidavit of Site Inspection; (SF-INFR-51) 

and 

⬜ (n) Construction Safety and Health Program duly signed by the Safety 

Officer and Owner of the Company. Same shall be approved by the 

Department of Labor and Employment and shall be a pre-requisite in the 

issuance of the Notice to Proceed; 

and 

⬜ (o) Original duly signed Omnibus Sworn Statement (OSS); (Pro-Forma 1 

Attached) 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

⬜ (p) Certification of no pending case against the Government of the Philippines. 

(Pro-Forma 3 Attached) 
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Financial Documents 

 

⬜ (q) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 

stamped “received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two (2) years from the date of bid submission; and 

⬜ (r) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). (SF-INFR-19) 

 

Class “B” Documents 

⬜ (s) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (t) Original of duly signed and accomplished Financial Bid Form; (Pro-forma 

2 Attached)  
and 
 

Other documentary requirements under RA No. 9184 

⬜  

(u) Bid Prices in the Bill of Quantities; (SF-INFR-55) 

and 

⬜ (v) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; 

and 

⬜ (w) Cash Flow by Quarter (SF-INFR-56). 
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Standard Form Number: SF-INFR-09 
Revised on: July 29, 2004 
 

Republic of the Philippines 

Department of Trade and Industry 

 CONSTRUCTION INDUSTRY AUTHORITY OF THE PHILIPPINES 

PHILIPPINE CONTRACTORS ACCREDITATION BOARD 
Makati City, Metro Manila 

 
 

CONTRACTOR’S LICENSE 
 
     This certifies that CONTRACTOR’S PARTICULARS  

 
 

 

Authorized Managing Officer (name and signature) 
 

 

NOT VALID 
w/o 

SIGNATURE 

 
 

Sole Proprietorship/Partnership/Corporation 

 
 

 

Head Officer Location (Region) 

 

 
 

Taxpayer Identification Number (TIN) 

 

 

    
 LICENSE PARTICULARS  

 
 

License First Issue Date and Number 
 

 
No. 

 

     having complied with all the requirements for  
 

Validity Period of this License/Renewal 
 

 
to 

 

 licensure in accordance with Republic Act 
No. 4566, as amended, and its 

implementing rules and regulations, is 
hereby authorized to engage in the 
construction contracting business in the 
Philippines, subject to limitations of 
license validity period, classification and 
category as prescribed under License 
Particulars in the box to the right hereof 
and to the terms and conditions annotated 
at the back hereof. 

 
 

Principal Classification and Category 

 
 

 

 

Other Classification/s 
 

 

 

 

 

 

 

 

 
 

 

   
   This further certifies that said licensee, subject  REGISTRATION PARTICULARS 

 to the limitations of the above-prescribed 
license validity period and registration 
validity period, kind/s of project and size 
range/s as indicated under Registration 
Particulars in the box to the right hereof, 
is a PCAB registered contractor for 
government projects. 

 
 

Registration Date and Number 

 
 

No. 
 

 

Validity Period of this Registration 

 
 

to  

  
 

Kinds of Project and Respective Size Ranges 

 

 
 
 
 
 

 
 
 
 

 
 
 
 

    Given at Metro Manila, Philippines, on 

 

 
   FOR THE BOARD:        
 
 

                    ________________ 
Officer-in-Charge 

 
 

                    ________________ 
Board Secretary 

 

 

 

FORM _____________ 
 

 
 

IMPORTANT NOTICE: Filing schedule for license renewal application - <Insert Date>...  
 

 
 
 
 

Standard Form Number: SF-INFR-10 
Revised on: May 11, 2004 
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NO. ________ 
 

Republic of the Philippines 
Department of Trade & Industry 

(REGION) 
 

 

 
 

Certificate of Registration 

OF 
BUSINESS NAME 

 

 
THIS IS TO CERTIFY THAT 
 

 
___________________________________________ 

 

 
as a business name, or firm or style was registered in this office on ________________________ 

by:  
 
 

____________________________ 
 
 

which will expire on _________________, in accordance with the provisions of Act No. 3883 of the 
Philippine Legislature approved on November 14, 1931 as amended by Act No. 4147, approved 

November 28, 1934, and Republic Act No. 863, approved June 16, 1953, and in compliance with 
the rules and regulations prescribed by the Department of Trade and Industry. 
 

IN TESTIMONY WHEREOF, I have hereunto set my hand 
caused the seal of the DEPARTMENT OF TRADE AND 

INDUSTRY to be affixed at ___________________, 
Philippines, this _______ day of ________________, in 
the year of our Lord, ____________. 

 
 
 

 
 

 
 

(Name of the Director) 

Director, DTI 
 
 

 
 
 

NOTE: THIS IS NOT A LICENSE TO ENGAGE IN ANY KIND OF BUSINESS. 
(VALID ONLY AT THE BUSINESS ADDRESS INDICATED HEREIN) 

 

 
 

AFFIX 
DOCUMENTARY 

STAMP 

Logo of DTI 
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Standard Form Number: SF-INFR-15 

Revised on: July 29, 2004 

 
Statement of All Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 
Business Name : ___________________________________________________ 
Business Address : ___________________________________________________ 

Name of Contract/Location  
Project Cost 

 

a. Owner Name 
b. Address 
c. Telephone Nos. 

Nature of Work 

Contractor’s Role  a. Date Awarded 
b. Date Started 
c. Date of Completion 

% of 
Accomplishment Value of 

Outstanding 
Works 

Description 
 

% Planned Actual 

Government         

         

         

         

         

         

         

         

Private         

         

         

         

Note: This statement shall be supported with:   Total Cost  

1 Notice of Award and/or Contract    

2 Notice to Proceed issued by the owner    

3 Statement of Time Elapsed signed by the owner or Project Engineer of the owner    

     

     

Submitted by : ___________________________________________________ 
  (Printed Name & Signature)  

Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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 SF-INFR-15A          

 OWNER'S NAME  

 ADDRESS  

 TELEPHONE NO.  

   

 Name of On-going Project:         

 Location:          

 Original Contract Cost:         

 Revised Contract Cost:         

   
            

 

STATEMENT OF TIME ELAPSED AND PERCENTAGE OF WORK 

ACCOMPLISHED 

  

 As of April 25, 2023  

            

         

  1. Original Contract Time (Calendar Days)   :         

  2. Date of Effectivity of Contract   :         

  3. Original Expiry Date    :         

  4. Time Extension Allowed (Calendar Days)  :         

  5. Revised Expiry Date After Extension  :         

  6. Revised Contract Time (Calendar Days)  :         

  7. Total Calendar Days Elapsed To Date  :         

 8. No. of Days Work Suspended (covered by       

   Suspension Order) :         

  9. Contract Time Elapsed To Date   :         

  10. Expiry Date Due to Work Suspension  :         

  11. Percent Time Elapsed    :         

  12. Percent Work Accomplished   :         

  13. Percent Work Programmed   :         

  14. Percent Work Slippage       :         

           

 

  

            

 Approved by:          

            

            

 Owner / Owner's Project Engineer         
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Revised on: July 29, 2004 
 
 

Statement of Single Largest Completed Contract (SLCC) similar to the project 
 

Business Name : ___________________________________________________ 

Business Address 
 

: ___________________________________________________ 

Name of Contract 

 

d. Owner Name 
e. Address 
f. Telephone Nos. 

Nature of Work 

Contractor’s Role d. Amount at Award 
e. Amount at Completion 
f. Duration 

a. Date Awarded 
b. Contract Effectivity 
c. Date Completed 

Description 
 

% 

Government  

1. Painting Works 

/ Concrete 

Works / 

Masonry Works 

/ Pavement 

Works 

 

    

      

      

      

      

      

      

      

Private      

      

      

      

Note: This statement shall be supported with:     

1 Contract    

2 CPES rating sheets and/or Certificate of Completion    

3 Certificate of Acceptance    

     

     

Submitted by : ___________________________________________________ 
  (Printed Name & Signature)  

Designation : ___________________________________________________ 
Date : ___________________________________________________ 
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Standard Form Number: SF-INFR-17 
Revised on: July 29, 2004 

 

 
UPON COMPLETION RATING SHEET            Date of ___ Visit /_/  /  / 

 

 
Item of Work/Description 

 
% 

Weight 

 
Relative 

% 
Weight 

 

 

Workmanship 

[Max. 0.50] 
 

Rate Relative Rate 

     

     

     

     

     

     

     
 

Total 
 

    

 

Summary of Ratings 
 
Workmanship [Max. 0.50] …………………………………………………………………………………………………… 

Time [Max. 0.50] …………………………………………………………………………………………………………………. 
 
RATING (a) ……………………………………………………………………………………………… 

Appropriate Weight for Kind of Project (b) …………………………………………………………………………. 
 

(B) WEIGHTED RATING FOR “UPON COMPLETION” (a x b) ……………………………. 
 
 

QUALITATIVE DESCRIPTION 
 

[  ] Outstanding           > 90%                             [  ] Fair            > 60% but < 70% 
[  ] Very Satisfactory    > 80% but < 90%            [  ] Poor            < 60% 
[  ] Satisfactory           > 70% but < 80% 

 

 
CPE Head / Individual   Designation, Office  Signature 

 
CPE Members     Designation, Office  Signature 

 
 
Resource Persons/Witnesses  Designation, Office  Signature 
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Standard Form Number: SF-INFR-19  
Revised on: July 29, 2004 

 

FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK 
 

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the 
attached income tax return through its Electronic Filing and Payment System and audited 
financial statement, stamped “RECEIVED” by the Bureau of Internal Revenue or BIR 

authorized collecting agent, for the immediately preceding year and a certified copy of 
Schedule of Fixed Assets particularly the list of construction equipment. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Total Net Worth (1-3)  

6. Current Net Worth or Net Working 

Capital (2-4) 

 

 
B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 

follows: 
 

NFCC = K (current asset – current liabilities) minus value of all outstanding works under 

ongoing contracts including awarded contracts yet to be started 
 

NFCC = P _______________________________________ 
 
K = 15 

 
 

Herewith attached are certified true copies of the income tax return through its Electronic Filing 

and Payment System and audited financial statement: stamped “RECEIVED” by the BIR or BIR 
authorized collecting agent for the immediately preceding year. 

 
 
Submitted by: 

 
________________________________________ 

Name of Firm / Contractor 
 
_________________________________________ 

Signature of Authorized Representative 
Date : _____________________________ 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 



 

SF - 11 
 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Contract Reference Number: RMP-SSG-01-2023 
ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1) 

REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF 
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM 

AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY 

 
Standard Form Number: SF-INFR-22a 
Revised on: July 29, 2004 

 

 
 JOINT VENTURE AGREEMENT 

 
 
KNOW ALL MEN BY THESE PRESENTS: 

 
That this JOINT VENTURE AGREEMENT is entered into by and between: ___________, of 

legal age, __(civil status)__, owner/proprietor of _________________________ and a resident of 

________________________. 
 

- and - 
 

_______________________, of legal age, __(civil status)__, owner/proprietor of 

____________________ a resident of ____________________________________. 
 

That both parties agree to join together their capital, manpower, equipment, and other 
resources and efforts to enable the Joint Venture to participate in the Eligibility Check, Bidding and 
Undertaking of the hereunder stated Contract of the Philippine Ports Authority - Port 

Management Office - SOCSARGEN 
 

NAME OF PROJECT CONTRACT AMOUNT 

  
ROUTINE MAINTENANCE OF PORT PHYSICAL 
FACILITIES PROJECT 2023 PACKAGE 1: (1) 
REPAINTING OF GI CHAINS, SHACKLES AND 
ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF 
BOLLARDS ALONG CAL.000-851; (2) REPAIR OF 
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) 
REPAIR OF CHB PERIMETER FENCE AT HOLCIM 
AREA, PORT OF GENERAL SANTOS, MAKAR 
WHARF, GENERAL SANTOS CITY 
 

Refer to Financial Bid 

  
 

 That both parties agree to be jointly and severally liable for their participation in the 
Eligibility Check, Bidding and Undertaking of the said contract. 

 
That both parties agree that ___________________ and/or __________________ shall 

be the Official Representative of the Joint Venture, and are granted full power and authority to do, 

execute and perform any and all acts necessary and/or to represent the Joint Venture in the 
Eligibility Check, Bidding and Undertaking of the said contract, as fully and effectively and the Joint 

Venture may do and if personally present with full power of substitution and revocation. 
 
That this Joint Venture Agreement shall remain in effect only for the above stated 

Contracts until terminated by both parties. 
 
Done this _____ day of ______, in the year of our Lord _____. 

 
 

 
Note: 
 
JVA should be Notarized. 
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Standard Form Number: SF-INFR-36 
Revised on: July 29, 2004 

 

 
FORM OF BID SECURITY (BANK GUARANTEE) 

 

 
WHEREAS, __(Name of Bidder)__ (hereinafter called “the Bidder”) has submitted his bid dated 

__(Date)__ for the __(Name of Contract)__ (hereinafter called “the Bid”). 
 
KNOW ALL MEN by these presents that We __(Name of Bank)__ of __(Name of Country)__ having 

our registered office at ________________________ (hereinafter called “the Bank” are bound 
unto __(Name of Procuring Entity)__ (hereinafter called “the Entity”) in the sum of 
_______________ for which payment well and truly to be made to the said Entity the Bank binds 

himself, his successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this _____ day of _________ 20___. 
 
THE CONDITIONS of this obligation are that: 

 
1) if the Bidder withdraws his Bid during the period of bid validity specified in the Form 

of Bid; or 

  
2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 
 

3) if the Bidder having been notified of the acceptance of his bid and award of contract 

to him by the Entity during the period of bid validity: 
 

a) fails or refuses to execute the Form of Contract in accordance with the 
Instructions to Bidders, if required; or 

 

b) fails or refuses to furnish the Performance Security in accordance with the 
Instructions to Bidders; 

 

we undertake to pay to the Entity up to the above amount upon receipt of his first written 
demand, without the Entity having to substantiate its demand, provided that in his demand the 

Entity will note that the amount claimed by it is due to the occurrence of any one or combination 
of the three (3) conditions stated above. 
 

The Guarantee will remain in force up to and including the date _______________ days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Entity, notice of which extension(s) to the Bank is hereby waived.  Any 

demand in respect of this Guarantee should reach the Bank not later than the above date. 
 

 
DATE __________________  SIGNATURE OF THE BANK ______________________ 
 

WITNESS ____________________________ SEAL _________________________________ 
 

_____________________________________ 
 (Signature, Name and Address) 
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Bid-Securing Declaration 

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

 

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series _____ 
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Revised on: August 11, 2004 

 
PERT / CPM 

 
 

 

 
 

Construction Schedule and S-Curve 
 
Contract  : ___________________________________________________ 

Location 
 

: ___________________________________________________ 

 

 

 
Item# Description Month 1 Month 2 Month 3 Month 4    

  1 2 3 4 1 2 3 4 1 2 3 4 1 2               

                              

                              

                              

                              

                              

                              

                              

                              

 
 

Project Duration: 100 C.D.  

 
 
 
Submitted by: 

 
 
 
 

Name and Signature of the Representative of the Bidder      Date: _____________________ 
Position 
Name of the Bidder 
 
 

 
 

 
 

 
 

(Provide another sheet, if necessary) 
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MANPOWER SCHEDULE 
 
 
 

Standard Form Number: SF-INFR-42 
Revised on: August 11, 2004 

 
Category Month 1 Month 2 Month 3 Month 4    

 1 2 3 4 1 2 3 4 1 2 3 4 1 2               

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

 

 Contractor’s Name: 

 

 Name of the Procuring Entity: 

 

 Contract Name: 

 
 
Project Duration: 100 C.D. 

 
Submitted by: 
 
 

 
Name and Signature of the Representative of the Bidder         Date: ________________ 
Position 
Name of the Bidder 
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Standard Form Number: SF-INFR-43 
Revised on: August 11, 2004 

 

 
OUTLINE 

 
NARRATIVE DESCRIPTION 

 

OF 
 

CONSTRUCTION METHODS 

 
 

1.0 INTRODUCTION 
 

Refer to Bidding, etc. 

 
 

2.0 BRIEF DESCRIPTION OF CONTRACT WORKS 
 

State general features of contract works. Use tables as necessary. 

 
 
3.0 CONSTRUCTION METHODS AND PROCEDURES 

 
3.1 Methodology or General Approach 

 
State general approach in construction in terms of use of equipment-intensive or 
labor-based methods, any special techniques, methods or procedures to ensure 

completion on time and quality of construction financing the project, etc. 
 
3.2 Program of Work 

 
CPM, Progress Bar Schedule and Development Schedules submitted. 

 
3.3 Financial Program 

 

Cash flow schedules, provision for working capital, schedule of receipts, etc. 
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Standard Form Number: SF-INFR-44 
Revised on: August 11, 2004 

 
 

Contractor’s Organizational Chart for the Contract 

 
 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 
Contract if awarded to him.  Indicate in the chart the names of the Project Manager, Project 
Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer, Foreman 

and other Key Engineering Personnel. 
 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above 

Name of the Representative of the Bidder  Date: ________________ 
Position 
Name of the Bidder 
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 Contractor’s Letter-Certificate to Procuring Entity 

 
 
Date of Issuance 

 
ATTY. CESAR M. DATAYA 
Port Manager 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Makar Wharf, Labangal, General Santos City 
 
Attention : DEOLITO B. TORREFIEL 

Chairperson 
   Bids and Awards Committee  

 
Dear Sir: 
 

Supplementing our Organizational Chart for the Contract, we have the honor to submit herewith, 
and to certify as true and correct, the following pertinent information: 
 

1. That I/we have engaged the services of ___(Name of Employee)___, to be the 
___(Designation)___ of the ___(Name of Contract)___, who is a ___(Profession)___ with 

Professional License Certificate No. _______ issued on ____________________ and who 
has performed the duties in the construction of the Contracts enumerated in the duly filled 
Form ___. 

 
2. The said Engineer shall be designated by us as our (Designation) to personally perform the 

duties of the said position in the above-mentioned Project, if and when the same is 

awarded in our favor. 
 

3. That said Engineer shall employ the best care, skill and ability in performing his duties in 
accordance with the Contract Agreement, Conditions of Contract, Plans, Specifications, 
Special Provisions, and other provisions embodied in the proposed contract. 

 
4. That said Engineer shall be personally present at the jobsite to supervise the phase of the 

construction work pertaining to this assignment as (Designation), all the time. 
 
5. That, in order to guarantee that said Engineer shall perform his duties properly and be 

personally present in the Job Site, he is hereby required to secure a certificate of 
appearance for the Procuring Entity Engineer at the end of every month. 

 

That, in the event that I/we elect or choose to replace said (Designation) with another 
Engineer, the Procuring Entity will be accordingly notified by us in writing at least twenty 

one (21) days before making the replacement. We will submit to the Procuring Entity, for 
prior approval, the name of the proposed new (Designation), his qualifications, experience, 
list of projects undertaken and other relevant information. 

 
6. That any willful violation on my/our part of the herein conditions may prejudice my/our 

standing as a reliable contractor in future bidding of the Procuring Entity. 

 
Very truly yours, 

 
 
_______________________________ 

(Authorized Representative of Bidder) 
 
 

 
 

 



 

SF - 20 
 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Contract Reference Number: RMP-SSG-01-2023 
ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1) 

REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR 

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT 
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY 

 
CONCURRED IN: 
 

 
 

 
_____________________________ 
 (Name of Engineer) 

 
 
 

_____________________________ 
       (Address) 
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Revised on: August 11, 2004 

 

 
Key Personnel’s Certificate of Employment 

 
 
Issuance Date 

 
ATTY. CESAR M. DATAYA 
Port Manager 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Makar Wharf, Labangal, General Santos City 
 
Attention : DEOLITO B. TORREFIEL 

Chairperson 
   Bids and Awards Committee 

 
Dear Sir: 
 

I am  __(Name of Nominee)_____ a Licensed _____ Engineer with Professional License 
No. ______________ issued on __(date of issuance)__ at __(place of issuance)__. 

 

I hereby certify that ___(Name of Bidder)  has engaged my services as (Designation)  for 
(Name of the Contract), if awarded to it. 

 
As ___(Designation)___, I supervised the following completed projects similar to the 

contract under bidding): 

 
 
NAME OF PROJECT  OWNER  COST  DATE COMPLETED 

 
 ___________________ ____________  ________________________ 

 ___________________ ____________  ________________________ 
 ___________________ ____________  ________________________ 
 ___________________ ____________  ________________________ 

 
 

At present, I am supervising the following projects: 
 
 

NAME OF PROJECT  OWNER  COST  DATE COMPLETED 
 
 ___________________ ____________  ________________________ 

 ___________________ ____________  ________________________ 
 ___________________ ____________  ________________________ 

 ___________________ ____________  ________________________ 
 

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, 
I shall notify the __(Name of the Procuring Entity)__ at least twenty one (21) days before the 
effective date of my separation. 

 
 

As __(Designation)__, I know I will have to stay in the job site all the time to supervise 
and manage the Contract works to the best of my ability, and aware that I am authorized to 
handle only one (1) contract at a time. 

 
I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume the post 

of __(Designation)__ therefore, if the contract is awarded to him since I understand that to do so 
will be a sufficient ground for my disqualification as __(Designation)__ in any future __(Name of 
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the Procuring Entity)__ bidding or employment with any Contractor doing business with the 
__(Name of the Procuring Entity)__. 

 
 

 
 
      

 _____________________________ 
        (Signature of Engineer) 

 

 
DRY SEAL 

 
 
 

Republic of the Philippines ) 
____________________ ) S.S. 
 

 
SUBSCRIBED AND SWORN TO before me this _________ day of _________ 20__affiant 

exhibiting to me his Residence Certificate No. _________ issued on _____________ at 
_______________. 
 

 
 

Notary Public 

Until December 31, 20___ 
 

  
Doc. No.  ________; 
Page No.  ________; 

Book No.  ________; 
Series of _________; 
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Statement of Availability of Key Personnel 

 
(Date of Issuance) 
 

 
ATTY. CESAR M. DATAYA 
Port Manager 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Makar Wharf, Labangal, General Santos City 
 
 

 
Attention : DEOLITO B. TORREFIEL 

Chairperson 
   Bids and Awards Committee 
 

Dear Sir: 
 
In compliance with the requirements of the Philippine Ports Authority –PMO SOCSARGEN BAC 
for the bidding of the ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 
PACKAGE 1: (1) REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR OF 
SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT HOLCIM AREA, 

PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY, we certify that __(Name of 

the Bidder)__  has in its employ key personnel such as Project Manager, Project Engineer, 

Materials Engineer, Qualified/Certified Safety and Health Officer, and Foreman, who may be 
engaged for the construction of the said contract.  

 
Very truly yours, 
 

 
(Name of Representative) 
(Position) 

(Name of Bidder) 
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 MINIMUM REQUIRED APPLICANT FIRM'S KEY PERSONNEL PROPOSED TO BE ASSIGNED IN THE PROJECT  
      

Project 
Manager 

Project 
Engineer 

Accredited DPWH 
Materials Engineer 

Master Electrician 

 Qualified/Certified 
Safety 

and Health Personnel 

Other positions ( as 
deemed necessary by the 

applicant-firm for this project 
    Foreman 

       

1. Name        N/A      

2. Address       N/A      

3. Date of Birth       N/A      

4. Citizenship       N/A      

5. Civil Status       N/A      

6. Education      N/A      

  Elementary      N/A      

  Name and location of School        
    

  Year graduated         
    

  High School      N/A      

  Name and location of School        
    

  Year graduated         
    

  College      N/A      

  Name and location of School        
    

  Year graduated         
    

  Post-Graduate      N/A      

  Name and location of School        
    

  Year graduated         
    

  Technical Seminars      N/A      

( Use extra sheets, if necessary        N/A     

7. PRC LICENSE No.       N/A N/A    

          

Notes:  Minimum qualification requirement 
for relevant experience :   

 

Project Manager –One (1) year, Project Engineer – One (1) year,    

    
 Materials Engineer – One (1) year, Foreman – One (1) year, Safety 

and Health Personnel- One (1) year   

              

Name and Signature of  Authorized Official       

Date : ___________________________________       
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KEY PERSONNEL 
(FORMAT OF BIO-DATA) 

 
 
 

Give the detailed information of the following personnel who are scheduled to be assigned as full-
time field staff for the project.  Fill up a form for each person. 
 

- Authorized Managing Officer / Representative 
 

- Sustained Technical Employee 
 
 

1. Name    :____________________________________________ 
 

2. Date of Birth   : ____________________________________________ 
 
3. Nationality    : ____________________________________________ 

 
4. Education and Degrees  : ____________________________________________ 
 

5. Specialty    : ____________________________________________ 
 

6. Registration   : ____________________________________________ 
 
7. Length of Service with the Firm :_____ Year from ____ (months)  _____  (year)To

 ____ (months)  _____  (year) 
 

8. Years of Experience  :

 ____________________________________________ 
 

9. If Item 7 is less than ten (10) years, give name and length of service with previous employers 
for a ten (10)-year period (attached additional sheet/s), if necessary: 

 

 
Name and Address of Employer   Length of Service 

 
 

_________________________  _____ year(s) from _______ to ______ 

_________________________  _____ year(s) from _______ to ______ 
_________________________  _____ year(s) from _______ to ______ 
 

 
10. Experience: 

 
This should cover the past ten (10) years of experience. (Attached as many pages as 
necessary to show involvement of personnel in projects using the format below). 

 
1. Name    :

 ____________________________________________ 

 
2. Name and Address of Owner : 

 ____________________________________________ 
 
3. Name and Address of the  

Owner’s Engineer   :  
 ____________________________________________ 

(Consultant) 

 
4. Indicate the Features of Project 

(particulars of the project 
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 components and any other particular 

interest connected with the project):___________________________________________ 

 
5. Contract Amount Expressed in 

Philippine Currency  : ____________________________________________ 
 
6. Position    : ____________________________________________ 

 
7. Structures for which the employee 

was responsible   : ____________________________________________ 

 
8. Assignment Period   : from _______ (months) _______  (years) 

  : to _______ (months) _______  (years) 
 
 

 
___________________________ 
Name and Signature of Employee 

 
 

 
It is hereby certified that the above personnel can be assigned to this project, if the contract is 
awarded to our company. 

 
 
 

 
 

___________________________________ ____________________________________ 
   (Place and Date)    (The Authorized Representative) 
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Statement of Availability of Equipment 

 
(Date of Issuance) 
 

 
ATTY. CESAR M. DATAYA 
Port Manager 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Makar Wharf, Labangal, General Santos City 
 
Attention : DEOLITO B. TORREFIEL 

Chairperson 
   Bids and Awards Committee 

 
Dear Sir: 
 

In compliance with the requirements of the Philippine Ports Authority - Port Management 
Office – SOCSARGEN BAC for the bidding of the ROUTINE MAINTENANCE OF PORT PHYSICAL 
FACILITIES PROJECT 2023 PACKAGE 1: (1) REPAINTING OF GI CHAINS, SHACKLES AND 
ACCESSORIES AT RORO AND NEWLY CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS 
ALONG CAL.000-851; (2) REPAIR OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB 
PERIMETER FENCE AT HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL 

SANTOS CITY, we certify the availability of equipment that __(Name of the Bidder)__ owns, has 

under lease, and/or has under purchase agreements, that may be used for the construction 

contracts. 
 
Very truly yours, 

 
 
(Name of Representative) 

(Position) 
(Name of Bidder) 
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SF-INFR-18B-2-Equipment        

MINIMUM REQUIRED EQUIPMENT OWNED/LEASED/UNDER PURCHASED AGREEMENT PLEDGED TO THE PROPOSED PROJECT  

        
Name of Proposed Project:  
        

Location of the Project      :  
        

Description No. of Year of Owned 1] Capacity 
Serial No./ Motor 

No./ Condition Present 

( Type, Model, Make) Each Manufacture Leased 2] Performance Body No.   Location 

     /Under Purchase        

      Agreement 3]         

  
      

  
      

  
      

  
      

        
 
 
 
Name of Firm/Applicant        

        

         

 
Authorized Signing Official        
 
Date : _____________        

        

Notes:        
1] The Applicant Firm shall enumerate hereunder the equipment units it owned, under leased, and or under purchase agreement that it shall commits to use exclusively 
in the project.  

Incomplete required data as indicated above shall be disqualified.      
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Pro-forma 4 

CERTIFICATE OF AVAILABILITY 

OF LEASE OF EQUIPMENT 

  

This is to certify that the undersigned Lessor has entered into an agreement for the lease of the equipment 

listed hereunder to Contractor 

_______________________________________________________________________________for the contract 

____________________________________________________________________________ 

_______________________________________________________________________________________________. 

 

Quantity  Type/Description  Serial Number  Capacity  Condition Location 

_______  _______________  _______ ________ _______  ____________________ 

_______  _______________ _______ ________ _______  ____________________ 

_______  _______________ _______ ________ _______  ____________________ 

_______  _______________ _______ ________ _______  ____________________ 

_______  _______________ _______ ________ _______  ____________________ 

_______  _______________ _______ ________ _______  ____________________ 

 

 This agreement for the lease of the aforecited equipment shall be effective the moment the said contractor is 

declared the lowest bidder. The contract of lease shall be executed immediately after the award of the above-mentioned 

project to the contractors and we shall furnish a copy to the Philippine Ports Authority within 20 days after the award. It 

shall be our duty to verify from the Contractor when the award is made by the Philippine Ports Authority. 

 

 The above-mentioned equipment will not be pledged to other Contractors in any other project, until the above 

project is completed or the equipment is authorized by Philippine Ports Authority for withdrawal. 

 

 The PROOF OF OWNERSHIP of the above cited equipment/tools are herein attached. 

 

 This certification is being issued in favor of Mr. _____________________________________ Contractor, not 

merely to help him qualify for this project as I am aware that any false statements issued by me makes liable for 

perjury. 

 

 In case of  the equipment mentioned above is not released to the Contractor on time, I agree to be blacklisted 

and in the future no certification of mine for the lease of equipment shall be honored by Philippine Ports Authority. 

 

 IN FAITH therefore I hereunto affix my signature this _____ day of______________________ 

______________________ at________________________________. 

 

CONCURRED IN: 

 

________________________________      _______________________________ 

 ( Lessee )        (Affiant- Lessor) 

_______________________________    _______________________________ 

 ( Address )              (Address) 

 

REPUBLIC OF THE PHILIPPINES) 

_____________________________) s.s. 

 

 SUBSCRIBED AND SWORN TO before me this _________ day of ____________, 20____ affiant 

exhibiting to me his Community Tax Certificate No. __________________________________ issued on 

_____________________ at __________________________________________.   

 

               _______________________________ 

               Notary Public 

Doc. No. _______ 

Page No. _______  

Book No. _______ 

Series of  _______   
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Standard Form Number: SF-INFR-50 
Revised on: August 11, 2004 
 

EQUIPMENT UTILIZATION SCHEDULE 
 

Category Month 1 Month 2 Month 3 Month 4    

 1 2 3 4 1 2 3 4 1 2 3 4 1 2               

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

 
 Contractor’s Name: 

 
 Name of the Procuring 
Entity: 

 
 Contract Name: 

 
Project Duration: 100 C.D. 
 

Submitted by: 
 

Name and Signature of the Representative of the Bidder          Date: _____________________ 
Position 

Name of the Bidder 
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AFFIDAVIT OF SITE INSPECTION 

 
 
 

I, ___(Representative of the Bidder)___, of legal age, __(civil status)__, Filipino and residing at 
___(Address of the Representative)_, under oath, hereby depose and say: 
 

1. That I am the __(Position in the Bidder)__ of the ___(Name of the Bidder)___, with office at 
___(Address of the Bidder)___; 

 
2. That I have inspected the site for _____(Name of the Contract)____, located at __(location 

of the Contract)__; 

 
3. That I am making this statement as part of the requirement for the Technical Proposal of the 

___(Name of the Bidder)___ for __(Name of the Contract)__. 
 
 

IN FAITH WHEREOF, I hereby affix my signature this _____ day of _____, 20___ at 
_____________, Philippines. 
 

 
 

       _________________ 
       AFFIANT 

 

 
SUBSCRIBED AND SWORN TO before me this _________, day of ______ 2023, affiant exhibiting to 
me his/her Community Tax Certificate No. ________________ issued on _________ at 

_____________________, Philippines. 
 

        _______________________ 
(Notary Public) 

 

        Until   _________ 
        PTR No.  _________ 

        Date  _________ 
        Place  _________ 
        TIN  _________ 

Doc. No. _______ 
Page No. _______ 
Book No. _______ 

Series of _______ 
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Pro-forma 1 

Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

AFF IDAVIT  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

2. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of [Name 

of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

3. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for [Name of the Project] of the [Name of the Procuring Entity] [insert “as 

shown in the attached duly notarized Special Power of Attorney” for the authorized 

representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], accompanied by the duly notarized Special Power of 

Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 

applicable;  

 

4. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 

rules have been recognized by the Government Procurement Policy Board; 

 

5. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 

6. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 

7. Select one, delete the rest: 
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If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of 

the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

8. [Name of Bidder] complies with existing labor laws and standards; and 

 

9. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

10. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project or 

activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 2023 at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 

 

 

 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 
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 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of ____ 

 

 

* This form will not apply for WB funded projects. 
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Pro-forma 2 

Financial Bid Form  

 

 

Date:  ________________________  

Project Identification No. : RMP-SSG-01-2023 

  

DEOLITO B. TORREFIEL 
Chairperson 

Philippine Port Authority – PMO SOCSARGEN 
Makar Wharf, Labangal, 

General Santos City 

Dear Sir:  

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or 

Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, 

the undersigned, declare that: 

 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 

for the Procurement Project: [insert name of contract]; 

 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 

d. The discounts offered and the methodology for their application are: [insert 

information]; 

 

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in 

the detailed estimates, to wit: 

 

ITEM NO. DESCRIPTION 
TOTAL 

AMOUNT 

(PESO) 

BILL NO. 1 GENERAL EXPENSES 

1.01 
Mobilization/ Demobilization Works including clearing of 
construction area.  

1.02 Construction Safety and Health Program. 
 

 

 

 

 

 

Name of Authorized Representative: 

Position:  

Signature: _____________________________________ 

Date:  

Name of Bidder: 
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BILL NO. 2 

REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO 
AND NEWLY CONSTRUCTED WHARF (13 UNITS V-TYPE FENDER AND 23 
UNITS HYPEROMEGA) AND REPAINTING BOLLARDS ALONG  
CALIBRATIONS 000-851 

2.01 
Cleaning/preparation of surfaces for repainting of GI Chains, 
shackles and accessories  

2.02 
Repainting of GI chains, shackles and accessories of 13 units 
V-type fender and 23 units hyper omega.  

2.03 

Repainting of 61 units Mooring Bollards (38 units 50T, 23 
units 100T) and 26 units concrete base pad along 
calibrations 000-851 including surface preparation. 

 

BILL NO. 3 REPAIR OF SETTLED PAVING  BLOCKS AT CY’S I & III 

3.01 
Removal of settled paving blocks including disposal to 
approved designated disposal area.  

3.02 
Excavation of existing unsuitable materials including disposal 
to approved designated disposal area. 

 

3.03 
Compaction of existing aggregate base course, at least 100% 
compaction. 

 

3.04 
Supply, spread and compaction of 150mm 10% cement-
treated base (CTB). 

 

3.05 Supply, spread and levelling of 50mm thk sand cushion.  

3.06 Re-installation of paving blocks  

Bill No.4 
REPAIR OF CHB PERIMETER FENCE AT HOLCIM 
DAMAGED BY FREQUENT EARTHQUAKE 

 

4.01 Demolition of existing damaged concrete perimeter fence.  

4.02 Concrete and Masonry works.  

4.03 Supply and installation of Y-arm and Barbed Wire  

4.04 Painting Works on all concrete and steel surfaces  

 

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the allowable forms 

of Performance Security, subject to the terms and conditions of issued GPPB 

guidelines
1
 for this purpose;  

                                                 
1
 currently based on GPPB Resolution No. 09-2020 

Name of Authorized Representative: 

Position:  

Signature: _____________________________________ 

Date:  

Name of Bidder: 
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h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 

 

i. We understand that this Bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and 

 

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

 

k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

 

l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________ 
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Standard Form Number: SF-INFR-55 
Revised on: August 11, 2004 

 

Bill of Quantities 
 

 

<Name and Location of Contract>                                Bill of Quantities 
 

 

 

Item 
No. 

 

 

Description 

 

Unit 

 

Quantity 

 

Unit Price 
(Pesos) 

 

Amount 
(Pesos) 

 
 

<Description of 1st Item> 
 

(Pesos ___________________ 
____Amount in Words_______ 
_________________________ 

and ______________________ 
centavos per Month) 
 

    

 
 

<Description of 2nd Item> 
 

(Pesos ___________________ 
____Amount in Words_______ 

_________________________ 
and ______________________ 
centavos per Month) 
 

    

 
 

<Description of 3rd Item> 
 

(Pesos ___________________ 
____Amount in Words_______ 

_________________________ 
and ______________________ 
centavos per Month) 
 

    

 
 

<Description of 4th Item> 
 

(Pesos ___________________ 
____Amount in Words_______ 

_________________________ 
and ______________________ 

centavos per Month) 
 

    

 
 

<Description of 5thItem, etc.> 
 

(Pesos ___________________ 

____Amount in Words_______ 
_________________________ 
and ______________________ 

centavos per Month) 
 

    

 
 Sub-Total for this Page 

 

 
Submitted by: 
 

 
Authorized Representative       
Position 
Signature: 
Date:  

Name of Bidder:  



 

SF - 39 
 

 

Philippine Ports Authority 
Port Management Office - SOCSARGEN 

Contract Reference Number: RMP-SSG-01-2023 
ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1) 

REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR 

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT 
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY 

 Standard Form Number: SF-INFR-56 
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Contract Name  : ___________________________________________________ 

Location 
 

: ___________________________________________________ 

 

 
 

 CASH FLOW BY QUARTER AND PAYMENT SCHEDULE 
  
  
  

  

 PARTICULAR % WT. 1ST QUARTER 2ND QUARTER 3RD QUARTER 4TH QUARTER 

 ACCOMPLISHMENT      

 CASH FLOW      

 CUMULATIVE ACCOMPLISHMENT      

 CUMULATIVE CASH FLOW      

 
 
 

 
Submitted by: 
 
 

 
Name and Signature of the Representative of the Bidder   Date: _______________ 

Position 
Name of the Bidder 
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Contract Reference Number: RMP-SSG-01-2023 
ROUTINE MAINTENANCE OF PORT PHYSICAL FACILITIES PROJECT 2023 PACKAGE 1: (1) 

REPAINTING OF GI CHAINS, SHACKLES AND ACCESSORIES AT RORO AND NEWLY 
CONSTRUCTED WHARF AND REPAINTING OF BOLLARDS ALONG CAL.000-851; (2) REPAIR 

OF SETTLED PAVING BLOCKS AT CY1 & CY3; (3) REPAIR OF CHB PERIMETER FENCE AT 
HOLCIM AREA, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY 

 

Pro-forma 3 

 
 

 
 

CERTIFICATE OF NO PENDING CASE(S) AGAINST THE GOVERNMENT  
 
 

 
I, _______________________, owner of _________________________________ 
do hereby certify that I have not filed any case nor have pending cases against the 
government as of this date. 
 
That in case it is found later that I have pending cases against the Government, I 
shall be disqualified from participating in all bidding activities undertaken by the 
Philippine Ports Authority (PPA). 
 
That I am issuing this certificate as a requirement of the Department of 
Transportation (DOTr) and in line with the procurement principles under Republic Act 
9184 (Government Procurement Reform Act) for a streamlined bidding process 
pursuant to DOTr Memoranda dated June 26, 2018 and November 15, 2018. 
 
This certification is issued this ____ day of ______, 2023 at 
______________________. 
 
 
 

___________________________ 
Name and Signature of the Owner 
 

 
 
 
Subscribed and sworn to before me this _______ of _________, 2023 at 
___________. 
 
 
        ____________________ 
             NOTARY PUBLIC 
 

 

 

 


