W _ PHILIPPINE PORTS
—_—ee. AUTHORITY

R.T. Lim Boulevard PMO-ZAMBOANGA
Zamboanga City 7000

PO Box No. 360
Tel Nos. 991-2037 to 2039 Fax No. 991-2360

PROJECT FEATURE

PROJECT TITLE: ZAM 03-2017 (NRP-ZB0O-03-17)
Proposed Repair of Damaged Rip-Rap at the Back of Admin Building, Port of Pagadian, TMO-
Zamboanga Del Sur

ABC: Php14,404,562.00, inclusive of 12% VAT
PROJECT DURATION: 212 Calendar Days
SCOPE OF WORK:

I Mobilization/Demobilization - 1.00 lot

Il Demolition of damaged Riprap - 611.04 cu.m

Il Supply & Place-in Underlayer Rocks (50-100 kgs) - 1,321.36 cu.m

IV Supply & Place-in Core Rocks/Boulders (25-50 kgs) - 1,321.36 cu.m

\% L-Shape Retaining Wall - 66.38 Im

a Reinforcement - Item 404 - 8,032.88 kgs

b Concrete - Item 405 - 87.62 cu.m

VI Supply and Place-in Rock Boulders (Core Quarry Run - CQR)- 249.29 cu.m
VI Supply & Place-in Aggregate Subbase Course (Item 200) - 53.82 cu.m

VIl Supply & Place-in Aggregate Base Course (Item 201) - 44.85 cu.m

IX  Supply and Place-in Portland Cement Concrete Pavement (PCCP) - Item 311 - 156.00 sqm
X Grouted Rip-Rap - 82.23 Im

a Reinforcement - Item 404 - 5,102.37 kgs

b Concrete - Item 405 - 132.29 cu.m

Xl Repair/Provision of Dilapidated Fence - 68.73 Im

a Reinforcement - Item 404 -1,334.67 kgs

b Concrete - Item 405 - 4.45 cu.m

c Masonry Works - 61.86 sq.m

d Provision of Steel Matting Fence - 109.97 sq.m

Xl Construction Health and Safety Program - 212.00 c.d.

LAY OUT PLAN:
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