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PROJECT FEATURE 

 
 
PROJECT TITLE: ZAM 03-2017 (NRP-ZBO-03-17) 
Proposed Repair of Damaged Rip-Rap at the Back of Admin Building, Port of Pagadian, TMO-
Zamboanga Del Sur 
 
ABC: Php14,404,562.00, inclusive of 12% VAT 
 
PROJECT DURATION: 212 Calendar Days 
 
SCOPE OF WORK: 
      

I  Mobilization/Demobilization - 1.00 lot 
II  Demolition of damaged Riprap - 611.04 cu.m 
III  Supply & Place-in Underlayer Rocks (50-100 kgs) - 1,321.36 cu.m 
IV  Supply & Place-in Core Rocks/Boulders (25-50 kgs) - 1,321.36 cu.m 
V  L-Shape Retaining Wall - 66.38 lm 
a  Reinforcement - Item 404 -  8,032.88 kgs 
b  Concrete - Item 405 -  87.62 cu.m 
VI  Supply and Place-in Rock Boulders (Core Quarry Run - CQR)- 249.29 cu.m 
VII Supply & Place-in Aggregate Subbase Course (Item 200) - 53.82 cu.m  
VIII Supply & Place-in Aggregate Base Course (Item 201) - 44.85 cu.m  
IX  Supply and Place-in Portland Cement Concrete Pavement (PCCP) - Item 311 - 156.00 sqm 
X  Grouted Rip-Rap - 82.23 lm 
a  Reinforcement - Item 404 -  5,102.37 kgs 
b  Concrete - Item 405 - 132.29 cu.m 
XI  Repair/Provision of Dilapidated Fence - 68.73 lm 
a  Reinforcement - Item 404 - 1,334.67 kgs   
b  Concrete - Item 405 - 4.45 cu.m 
c  Masonry Works -  61.86 sq.m  
d  Provision of Steel Matting Fence - 109.97 sq.m 
XII Construction Health and Safety Program - 212.00 c.d. 

 
LAY OUT PLAN: 
 

 
 

 

PMO-ZAMBOANGA R.T. Lim Boulevard 
Zamboanga City 7000 
PO Box No. 360 

Tel Nos. 991-2037 to 2039   Fax No.   991-2360 

             


