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Repair/Reblocking of
Concrete Pavement, Port of 
Dapitan,Dapitan City
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PPA Corporate 
Funds P 15,602,282.00

128 CAL DAYS

Prepared(T
BRYAN
TWG Member

Approved by:

BYRON P. PATAG

BAC Chairperson

Noted by:

CIDI ^UMAANl ^ARCH

Port Manager


