



NOTICE OF POSTPONEMENT

(Bids and Award Committee)

December 26, 2019

TO :	Johnson D. Kho	Vice Chairperson
	Francisca Clarissa P. Dagoy	BAC Member
	Arthur B. Nogas	BAC Member
	Genesis S. Porras	BAC Member
	Alfredo A. Gregorio	BAC Provisional Member
	Tashma H. Asid-Maadil	TWG, Head
	Mahson S. Ukkoh	TWG Member
	Marietta M. Minoza	TWG Member
	Sandra O. Domingo	TWG Member
	Melanie C. Barrios	TWG Member
	Darwisa J. Lipaygo	Secretariat, Head
	Chris V. Suano	Secretariat, Member
	Mark S. Revillas	Secretariat, Member
	Jhoan B. Carillo	Secretariat, Member
	Shiela Mar M. Pearson	Secretariat, Member

Please be informed that the schedule of **Post-Qualification Evaluation Meeting & BAC Resolution** for the project re: Repair of Powerhouse Building including CFS Building Electrical System and Walk Shed Led Lighting, Port of Zamboanga, Zamboanga City, has been **moved** from January 2, 2020 at 10:00 A.M. to **January 3, 2020 at 2:00 P.M.**

For the information of all concerned.

Attendance is hereby enjoined.

MARIA ELENA P. FLORES
Chairperson, BAC

PORT MANAGEMENT OFFICE - ZAMBOANGA

R.T. Lim Boulevard, Zamboanga City 7000, Philippines

PO Box No. 360 Tel. Nos. (062) 991-2037 to 2039; 991-0650 TeleFax (062) 991-2360;

Email : ppa.pmozamboanga@gmail.com/pmozamboanga@ppa.com.ph website: www.ppa.com.ph

