



**BIDS AND AWARDS COMMITTEE**

Head Office-Engineering Projects  
Resolution No. 037-2021  
Series of 2021

Award of Contract for the  
**ABRA DE ILOG PORT EXPANSION PROJECT,  
PORT OF ABRA DE ILOG, OCCIDENTAL MINDORO**  
LFP MDO NO. 024-2021

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Abra de Ilog Port Expansion Project, Port of Abra de Ilog, Occidental Mindoro, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila on 09 July 2021, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 523,060,025.32**;

WHEREAS, in response to the said advertisement, eight (8) bidders secured the Bid Documents in the amount of **₱ 75,000.00** and submitted their Technical and Financial Proposals, namely:;

1. Sunwest Construction and Development Corporation
2. Premium Megastructures, Inc.
3. Goldridge Construction and Development Corporation
4. WTG Construction and Development Corporation
5. HG-III Construction and Development Corporation
6. F. Gurrea Construction Inc.
7. FWS Construction and Development Supply Corporation
8. St. Gerrard Construction General Contractor and Development Corp.

WHEREAS, during the opening of bids on 03 August 2021 at 10:00 a.m., only five (5) bidders were declared "passing" with the requirements of the First Envelope. HG-III Construction and Development Corp., FWS Construction and Development Supply Corp. and St. Gerrard Construction General Contractor and Development Corp. were declared "failed" for failure to comply with the requirements of the First Envelope (Technical Component);

WHEREAS, HG-III Construction and Development Corp. and FWS Construction and Development Supply Corp. signified no intention to file a request for reconsideration, hence they were notified that their unopened Second Envelope will be returned by the BAC;

WHEREAS, St. Gerrard Construction General Contractor and Development Corp. signified its intention to file a request for reconsideration, hence, their Second Envelope was retained by the BAC until the request for reconsideration was resolved;

WHEREAS, the Financial Proposals of the five (5) bidders were opened and declared "passing" with the requirements of the Second Envelope, hence their financial bids were read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
1. GOLDRIDGE CONSTRUCTION AND DEVELOPMENT CORPORATION	517,888,728.00
2. SUNWEST CONSTRUCTION AND DEVELOPMENT CORPORATION	520,986,562.29
3. F. GURREA CONSTRUCTION INC	522,579,889.63
4. PREMIUM MEGASTRUCTURES, INC.	522,859,952.39
5. WTG CONSTRUCTION AND DEVELOPMENT CORPORATION	522,870,634.93

WHEREAS, St. Gerrard Construction General Contractor and Development Corp. filed a request for reconsideration on their "failed" rating, and the BAC, in a meeting held on 11 August 2021, after due deliberation, denied said request for reconsideration;

WHEREAS, Bid Evaluation was conducted on 10 August 2021 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 11 August 2021, showed discrepancies between the Total Bid Prices and Unit Bid Prices of Sunwest Construction and Development Corp., F. Gurrea Construction Inc. and WTG Construction and Development Corporation;

NAME OF BIDDER	BID AMOUNT (As Read)	DISCREPANCY	BID AMOUNT (As Calculated)
SUNWEST CONST. AND DEV'T CORP.	₱ 520,986,562.29	(+) 369.83	₱ 520,986,932.12
F. GURREA CONSTRUCTION INC.	₱ 522,579,889.63	(+) 119.86	₱ 522,580,009.49
WTG CONSTRUCTION AND DEVELOPMENT CORPORATION	₱ 522,870,634.93	(+) 361.55	₱ 522,870,996.48

WHEREAS, Goldridge Construction and Development Corporation was declared as the Lowest Calculated Bidder in the amount of ₱ 517,888,728.00;

WHEREAS, post-qualification was conducted on 23 August 2021 to examine, validate and verify the eligibility, technical and financial requirements submitted by Goldridge Construction and Development Corporation and in the Post-Qualification Report, as approved by the BAC on 24 August 2021, Goldridge Construction and Development Corporation was declared as the Lowest Calculated and Responsive Bidder;


NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare **GOLDRIDGE CONSTRUCTION AND DEVELOPMENT CORPORATION** as the Lowest Calculated and Responsive Bidder and to recommend the award of contract for the Abra de Ilog Port Expansion Project, Port of Abra de Ilog, Occidental Mindoro, in the amount of **FIVE HUNDRED SEVENTEEN MILLION EIGHT HUNDRED EIGHTY EIGHT THOUSAND SEVEN HUNDRED TWENTY EIGHT PESOS (₱ 517,888,728.00)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 24 August 2021

  
**DANAH S. JARAMILLO**  
Regular Member

**JOSEPHINE M. NAPIERE**  
Regular Member

**DIANE STEFFI T. GUILLAMON**  
Regular Member

  
**CARLITO M. CASTILLO**  
Provisional Member

  
**ELVIS R. MEDALLA**  
Provisional Member

  
**ANGELINA A. LLOSE**  
Vice-Chairperson

  
**MARK JON S. PALOMAR**  
Chairperson, BAC



01 September 2021

MEMORANDUM

**F O R** : The General Manager  
**F R O M** : The Chairperson, HO-BAC-EP  
**SUBJECT** : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/  
NOTICES OF AWARD TO THE WINNING BIDDERS**  
=====

With refence to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions for the Award of Contract/Notices of Award to the winning bidders, as follows:

1. Notice of Award/BAC Resolution No. 033-2021 Series of 2021, for the Award of Contract to DLM KONSTRUCT, INCORPORATED as the Single Calculated and Responsive Bidder for the Construction of Staff Quarters, Law Enforcement Bldg. and Gate, Port of Currimao, Ilocos Norte, in the amount of P206,973,844.74.
2. Notice of Award/BAC Resolution No. 034-2021 Series of 2021, for the Award of Contract to MARRA BUILDERS, INC. as the Lowest Calculated and Responsive Bidder for the Construction of Back-Up Area and Transit Shed, Port of Lucena, Quezon, in the amount of P213,735,692.60.
3. Notice of Award/BAC Resolution No. 035-2021 Series of 2021, for the Award of Contract to J.S. LAYSON & CO., INC. as the Single Calculated and Responsive Bidder for the Extension of R.C. Wharf, Port of Culasi, Roxas City, Capiz, in the amount of P61,588,000.00.
4. Notice of Award/BAC Resolution No. 037-2021 Series of 2021, for the Award of Contract to GOLDRIDGE CONST. & DEV'T. CORP. as the Lowest Calculated and Responsive Bidder for the Abra de Ilog Port Expansion Project, Port of Abra de Ilog, Occidental Mindoro in the amount of P517,888,728.00.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.

  
MARK JON S. PALOMAR

APPROVED/DISAPPROVED:

  
JAY DANIEL R. SANTIAGO  
General Manager