



RESOLUTION No. B029-2022(G)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. A030-2022(G), the Philippine Ports Authority, Port Management Office of Batangas Bids and Awards Committee (PMOB-BAC) recommended bidding of the project: **REPLACEMENT OF DEVICES FOR FIRE DETECTION ALARM SYSTEM AT ADMINISTRATION BUILDING** in accordance with Section 53.9 of the 2016 Revised IRR of RA 9184, and was approved;

WHEREAS, the Request for Quotation (RFQ) for the aforesaid procurement was prepared;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project in the amount of **TWO HUNDRED FORTY EIGHT THOUSAND EIGHT HUNDRED PESOS (PHP 248,800.00), PHILIPPINE CURRENCY**, was applied;

WHEREAS, applicable RFQ was posted at the PhilGEPS, PPA website and at the PPA Bulletin Board from **24-27 May 2022**;

WHEREAS, the applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, **DMB FIRE & SAFETY ENTERPRISES INTERNATIONAL INC.** submitted its bid/quotation before the deadline of 9:00 am, 27 May 2022;

WHEREAS, during examination of the documents of the bidders, it was found that all documents submitted by **DMB FIRE & SAFETY ENTERPRISES INTERNATIONAL INC.** were found complete and compliant with the requirements;

WHEREAS, after evaluation of the above documents, the PMOB-BAC verified/evaluated the submitted quotation of **DMB FIRE & SAFETY ENTERPRISES INTERNATIONAL INC.** and the offer was determined as follows, to wit:


Item No.	Qty.	Unit	Item Description/Specification	DMB FIRE & SAFETY ENTERPRISES INTERNATIONAL INC.	
				Unit Cost	Total Cost
1	1	unt	Manual Pull Station, Single Pole, Single Action, complete with "Fire Alarm" Marking	8,300.00	8,300.00
2	1	unt	Fire Alarm Control Panel, 10 IDC's 5 NAC's complete with 12V 17Ah sealed acid back-up batteries	190,000.00	190,000.00
3	1	unt	Smoke Detector 721U, Photogenic, complete with base	8,200.00	8,200.00
4	5	unt	KL700 Heat Detector fixed and rate of rise temperature	7,380.00	36,900.00
Total Amount (in Php)					243,400.00

WHEREAS, after coming up with the aforementioned evaluation, it was determined that the bid of **DMB FIRE & SAFETY ENTERPRISES INTERNATIONAL INC.** is the single calculated quotation;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **DMB FIRE & SAFETY ENTERPRISES INTERNATIONAL INC.** as the single calculated and responsive quotation for the project **REPLACEMENT OF DEVICES FOR FIRE DETECTION ALARM SYSTEM AT ADMINISTRATION BUILDING** in the amount of **TWO HUNDRED FORTY THREE THOUSAND FOUR HUNDRED PESOS (PHP 243,400.00), PHILIPPINE CURRENCY.**

SIGNED AND RECOMMENDED by the PMOB-BAC, PPA-PMOB this **27th** day of **May 2022** at the **PPA-PMOB Office, Calicanto, Batangas City.**


AURORA A MENDOZA
Member


MARGARITA EMELYN B VILLAMOR
End-User

ARNOLD S NAVARRO
Member


AMBROCIO O ILAO
Vice-Chairperson


JEFFREN P PANGANIBAN
Chairperson
Approved:


JOSE LITO O SINOCRUZ PhD
Port Manager

27 MAY 2022