

BIDS AND AWARDS COMMITTEE
Resolution No. 2, Series of 2021

**RESOLUTION RECOMMENDING TO THE
ACTING PORT MANAGER THE AWARD OF CONTRACT,
"CLUSTER A (REPAIR PROJECTS): CONTRACT NO. MSB 2101"**

- | | |
|---|---------------------|
| 1. REPAIR OF LIGHTING SYSTEM, BASEPORT MASBATE (A200066) | ABC = ₱992,434.00 |
| 2. REPAIR OF PASSENGER WAITING AREA, PORT OF ESPERANZA, MASBATE (A200067) | ABC = ₱1,214,795.00 |
| 3. REPAIR OF PPA OFFICE BUILDING, PORT OF CATAINGAN, MASBATE (A200068) | ABC = ₱938,783.00 |
| 4. REPAIR OF PPA OFFICE BUILDING, PORT OF ARORROY, MASBATE (A200069) | ABC = ₱1,034,136.00 |
| 5. REPAIR OF PPA OFFICE BUILDING, PORT OF CLAVERIA, BURIAS ISLAND, MASBATE (A200070) | ABC = ₱1,162,150.00 |
| 6. REPAIR OF PPA OFFICE BUILDING, PORT OF SAN PASCUAL, BURIAS ISLAND, MASBATE (A200071) | ABC = ₱1,028,460.00 |

WHEREAS, the Philippine Ports Authority, Port Management Office of Masbate posted at the PhilGEPS and PPA Website the Invitation to Bid for the clustered repair projects with contract numbered MSB 2101;

WHEREAS, in response to the advertisement, 3CA BUILDERS and 144 CUBITS BUILDERS AND SUPPLY submitted letters of intent and bought bid documents;

WHEREAS, the Instructions to Bidders require that all bids must be properly bound to avoid any substitution and to ensure the integrity of the documents;

WHEREAS, during the Opening of Bids conducted on January 26, 2021 at ten o'clock in the morning (10:00 AM) the Committee rated the bid of 144 Cubits Builders and Supply as Failed because the Technical Bid was not properly bound in accordance with the Instructions to Bidders;

WHEREAS, the Technical Bid of 3CA Builders conformed to the criteria as stated in the Instructions to Bidders, hence was rated Passed by the Committee;

WHEREAS, the bids of 3CA Builders in the clustered repair projects with a total amount of Six Million Three Hundred Fifty-Three Thousand Twenty-Seven Pesos and Thirty-Three Centavos (₱6,353,027.33) are tabulated as follows:

REPAIR OF LIGHTING SYSTEM, BASEPORT MASBATE	₱ 987,455.27
REPAIR OF PASSENGER WAITING AREA, PORT OF ESPERANZA, MASBATE	1,210,484.09
REPAIR OF PPA OFFICE BUILDING, PORT OF CATAINGAN, MASBATE	936,618.31
REPAIR OF PPA OFFICE BUILDING, PORT OF ARORROY, MASBATE	1,033,216.37
REPAIR OF PPA OFFICE BUILDING, PORT OF CLAVERIA, BURIAS ISLAND, MASBATE	1,159,209.84
REPAIR OF PPA OFFICE BUILDING, PORT OF SAN PASCUAL, BURIAS ISLAND, MASBATE	1,026,043.45


KARLA ANNE MAE G. DIMEN


REUEL L. GAYANES


ANGELO V. LLACER


DARWIN M. MILLENA


RENE L. AGAO II

WHEREAS, there are no computational errors and omissions in the bids as evaluated and that the bid prices for the clustered repair projects are below their respective Approved Budget for the Contract (ABC);

WHEREAS, the Committee declared the bid of 3CA Builders as the Single Calculated and Responsive Bid;

WHEREAS, after the post-qualification of the bid of 3CA Builders and after having verified and ascertained that the bidder complied with and is responsive to all the requirements of the contract under bidding, the Committee declared it as the Single Calculated and Responsive Bid;

NOW, THEREFORE, IT IS HEREBY RESOLVED, to recommend to the Acting Port Manager the award of the contract for the clustered repair projects to 3CA Builders with the Single Calculated and Responsive Bid of Six Million Three Hundred Fifty-Three Thousand Twenty-Seven Pesos and Thirty-Three Centavos (P6,353,027.33) in accordance with Rule XI Section 37.1.1 of the revised Implementing Rules and Regulations of RA 9184.

DONE this 28th day of January 2021 at Masbate City, Philippines.



RENE L. AGAO II
Chairperson



DARWIN M. MILLENA
Vide Chairperson



ANGELO V. LLACER
Member




REUEL L. GAYANES
Member



KARLA ANNE MAE G. DIMEN
Member

APPROVED:



OLIVER S. RODULFO JR.
Acting Port Manager

Date: **FEB 01 2021**