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BIDS AND AWARDS COMMITTEE-ENGINEERING PROJECTS

Project Title : Repair & Replacement of Damaged Steel Drainage Gratings at Area “A” and
Repair of Water Hydrant Covers
Project Location : Port of Cagayan de Oro, Cagayan de Oro City

RESOLUTION No. RM-2018-07
BAC Resolution Declaring Lowest Calculated Bid

WHEREAS, the Philippine Ports Authority, Port Management Office of Cagayan de Oro, through
its Bids and Awards Committee for Engineering Projects, advertised and published/posted the Invitation
to Bid for the Repair & Replacement of Damaged Steel Drainage Gratings at Area "A" and Repair of
Water Hydrant Covers, Port of Cagayan de Oro, Port of Cagayan de Oro in a newspaper of nationwide
general circulation, PPA Website and PhilGEPS as well as in the PPA PMO-CDO bulletin board on Jjuly 30,
2018.

WHEREAS, in response thereto, Three (3) prospective bidders submitted their letter of intent
and purchased bid documents, namely:

1. ZET Construction
2. LAJ Trucking and Builders, Incorporated
3. JMT Construction

WHEREAS, during the Submission and Opening of Bids conducted on August 20, 2018 at 2:00
o’clock in the afternoon at the PPA, PMO-MO/C Building#2, GAD Hall, Port Area, Agora, Lapasan,
Cagayan de Oro City, the same three (3) bidders submitted their bid proposal on-time, namely:

1. ZET Construction
2. LAJ Trucking and Builders, Incorporated
3. JMT Construction

WHEREAS, after the conduct of preliminary bid evaluation and the deliberation by the BAC with
the assistance of the Technical Working Group (TWG), only two (2) passed the preliminary examination
of the technical and financial envelope, namely;

1. LAJ Trucking and Builders, Incorporated
2. JMT Construction

WHEREAS, the technical and financial envelopes and the Bid Amounts (as read) was rated
“PASSED” and declared “ELIGIBLE”, as follows:

BIDDER CONTRACT AMOUNT (as read) | RANK
JMT Construction P22,020,041.88 il
LAJ Trucking and Builders, Inc. P22,041,955.82 2




WHEREAS, the BAC has instructed the TWG to conduct bid evaluation to the eligible bidders
pursuant to Section 32 Rule IX of the Revised Implementing Rules and Regulation of R.A. 9184;

WHEREAS, after conducting the detailed bid evaluation of the Bid proposal using the non-
discretionary criteria in considering the completeness of the bid and to review for any arithmetical
corrections, the TWG has disclosed the corrected bid amounts (as calculated), as follows:

BIDDER CONTRACT AMOUNT (as calculated) | RANK
JMT Construction P22,020,045.24 1
LAJ Trucking and Builders, Inc. P22,041,955.34 2

WHEREAS, after conducting the detailed bid evaluation of the Bid proposals using the non-
discretionary criteria in considering the completeness of the bid and to review for any arithmetical
corrections, the TWG has recommended to the BAC that the bid proposal of JMT Construction be
declared as Lowest Calculated Bid (LCB) in the amount of Twenty Two Million Twenty Thousand Forty
Five and 24/100 (P22,020,045.24).

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby adopts the
said recommendation of the TWG and declares JMT Construction as the bidder with the Lowest
Calculated Bid (LCB) in the amount Twenty Two Million Twenty Thousand Forty Five and 24/100
(P22,020,045.24). Further, the Technical Working Group (TWG) is hereby DIRECTED to subject the
Bidder with the LCB to Post Qualification Evaluation under Rule X of the Revised Implementing Rules and
Regulation of R.A. 9184 in order to determine whether or not the bidder concerned complies with and is
responsive to all the requirements and conditions as specified in the Bidding Documents in this
Procurement Project. Said post qualification process must be completed in not more than seven (7)
calendar days from receipt thereof, subject to an extension of said period upon the approval of the Head
of Procuring Entity, but in no case shall the aggregate period exceed thirty (30) calendar days.

Done this 23" day of August 2018 at Cagayan de Oro City.

JONATHANFE. SALIRING

(_ BAC Membe




