

Republic of the Philippines
PANGASIWAAN NG DAUNGAN NG PILIPINAS
(Philippine Ports Authority)
PMO Lanao del Norte/Iligan, Iligan City

BIDS AND AWARDS COMMITTEE
Resolution No. 12 – 2022

RESOLUTION OF AWARD FOR THE FOLLOWING PROJECTS

1. Repair and Improvement of Façade at Terminal Management Office, Port of Tubod, Lanao del Norte
2. Clearing and Disposal of Waste Materials Beside Bureau of Plant Industry, Port of Iligan, Iligan City
3. Provision of Kilowatt-Hour Meter and Accessories, Port of Iligan, Iligan City
4. Repair of Canopy and Improvement of Fire Detection Alarm System at Multi-Purpose Hall, Port of Iligan, Iligan City
5. Repair of Steel Fence and Auxiliary Gate, Port of Kolambugan, Lanao del Norte

Whereas, the Philippine Ports Authority, PMO Lanao del Norte/Iligan posted in the PhilGEPS, PPA web site and in the PPA PMO Bulletin Board the “Request for Price Quotations” for the above-mentioned projects eight (8) calendar days from December 7, 2022 to December 14, 2022.

Whereas, in response to the “Request for Price Quotation and posting, two (2) contractors submitted their Bid Proposals and supporting documents:

1. BRIMA CONSTRUCTION AND ENTERPRISES
2. MINKONSTRAK ENGINEERING AND GENERAL SERVICES

Whereas, based on BAC Resolution no. 01 - 2022, the projects shall be undertaken through the “Small Value Procurement” under Subsec. 53.9, Negotiated Procurement Sec. 53 of the IRR of RA 9184 and the new Guidelines for the use of Small Value Procurement dated 10th May 2016 issued by the GPPB.

Whereas, the submission and Opening of bids for the above-mentioned projects was on December 15, 2022 at 10:00 a.m;

Whereas, the Bid Proposals of the bidders were opened and checked to determine their compliance to the following documentary requirements, namely;

1. Detailed Cost Estimates
2. Current DTI Certificate of Business Registration
3. BIR TAX Identification Registration Number
4. Mayor’s Business Permit
5. Financial Statement and Annual Income Tax Return
6. Omnibus Sworn Statement
7. PCAB License

Whereas, the Approved Budget for Contract (ABC) of the projects are **P 948,000.00, P 497,000.00, P 376,000.00, P 435,000.00, and P 340,000.00** for Projects 1 to 5 respectively.

Whereas, the contractors passed the documentary requirements for all projects during the Opening of Bids

Whereas, the Detailed Bid Evaluation was conducted on December 20, 2022 and the calculated bid proposals for the projects are as follows:

**Project 1: Repair and Improvement of Façade at Terminal Management Office,
Port of Tubod, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 937,642.93
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 947,505.17
ALI CONSTRUCTION SUPPLY	Did Not Participate

**Project 2: Clearing and Disposal of Waste Materials Beside Bureau of Plant Industry,
Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 488,096.80
BRIMA CONSTRUCTION AND ENTERPRISES	Did Not Participate
ALI CONSTRUCTION SUPPLY	Did Not Participate

**Project 3: Provision of Kilowatt-Hour Meter and Accessories,
Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 371,000.00
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 375,245.00
ALI CONSTRUCTION SUPPLY	Did Not Submit

**Project 4: Repair of Canopy and Improvement of Fire Detection Alarm System at
Multi-Purpose Hall, Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 428,695.27
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	Did Not Participate
ALI CONSTRUCTION SUPPLY	Did Not Participate

**Project 5: Repair of Steel Fence and Auxiliary Gate,
Port of Kolambugan, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 329,965.15
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	Did Not Participate
ALI CONSTRUCTION SUPPLY	Did Not Participate

Whereas, after **POST QUALIFICATION EVALUATION PROCESS** was conducted on the proposals of the **Lowest Calculated Bidders (LCB)**, the **Lowest Calculated Responsive Bidder (LCRB)** for the following projects as per PMO Lanao del Norte/Iligan BAC Resolution No. 10-2022 dated December 20, 2022 are as follows:

**Project 1: Repair and Improvement of Façade at Terminal Management Office,
Port of Tubod, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 937,642.93

**Project 2: Clearing and Disposal of Waste Materials Beside Bureau of Plant Industry,
Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 488,096.80

**Project 3: Provision of Kilowatt-Hour Meter and Accessories,
Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 371,000.00

**Project 4: Repair of Canopy and Improvement of Fire Detection Alarm System at
Multi-Purpose Hall, Port of Iligan, Iligan City**


<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 428,695.27

**Project 5: Repair of Steel Fence and Auxiliary Gate,
Port of Kolambugan, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
BRIMA CONSTRUCTION AND ENTERPRISES	P 329,965.15

Wherefore, be it resolved as it is hereby resolved that **Project No 1, Project No 3, Project No 4 and Project 5** be recommended for award to **BRIMA CONSTRUCTION AND ENTERPRISES** and **Project No 2** be recommended for award to **MINKONSTRAK ENGINEERING AND GENERAL SERVICES** for being the **LOWEST CALCULATED RESPONSIVE BIDDERS (LCRB)** and for having passed all the criteria in the **Initial and Post Evaluation Process** pursuant to the 2016 amended IRR of Republic Act 9184.

Done this 22ND day of December 2022 in the City of Iligan.



JOSE RANDY I. PABELONIO
Provisional Member, BAC



TITO F. PONTILLO, JR.
Provisional Member, BAC



DAISY P. TANGCALAGAN
Regular Member, BAC



JOEL B. ESCALA
Vice Chairperson, BAC



EVELYN F. ESPINOSA
Chairperson, BAC